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ALL INDIA INSTITUTE OF MEDICAL SCIENCES 
Deoghar - 814142 

(An Autonomous body under MoH&FW, Govt. of India) 

Procurement Cell, Deoghar-814142, Jharkhand. 

No. AIIMS/Deoghar/SE/01                                                   Dated- 26/07/2021 

   Instructions for Online Bid Submission 
 

The  Director,  AIIMS  Deoghar a,  invites  E-Bids  in  Two  Bid  System (i.e. Technical and Financial 

Bid) from eligible Manufacturers / Direct Importers online through E-procurement solution portal of 

https://eprocure.gov.in/eprocure/app on mutually agreed terms and conditions and satisfactory  

performance  for  the Construction of manifold room, vaccum and compressor plant for MGPS line at AIIMS 

Deoghar and supply of items as per the Specifications. 
 

More information useful for submitting online bids on the CPP Portal may be obtained at 

https://eprocure.gov.in/eprocure/app 

1.0 REGISTRATION 
 

1.1 Bidders are required to enroll on the  e-Procurement  module  of  the  Central  Public Procurement  

Portal  (URL:  https://eprocure.gov.in/eprocure/app)  by  clicking  on  the  link “Online bidder 

Enrolment” on the CPP Portal which is free of charge. 

1.2 As part of the enrolment process, the bidders will be required to choose a unique username and assign 

a password for their accounts. 

1.3 Bidders are advised to register their valid email address and mobile numbers as part of the registration 

process. These would be used for any communication from the CPP Portal. 

1.4 Upon  enrolment,  the  bidders  will  be  required  to  register  their  valid  Digital  Signature Certificate  

(Class III Certificates with signing key usage) issued by any Certifying Authority recognized by CCA 

India (e.g. Sify /  nCode / eMudhra etc.), with their profile. 

1.5 Only one valid DSC should be registered by a bidder.  Please note that the bidders are responsible to 

ensure that they do not lend their DSC’s to others which may lead to misuse. 

1.6 Bidder then  logs  in  to  the  site  through  the  secured  log-in  by  entering  their  user   ID   /password 

and the password of the DSC / e-Token. 

2.0 SEARCHING FOR TENDER DOCUMENTS 
 

2.1 There  are  various  search  options  built  in  the  CPP  Portal,  to  facilitate  bidders  to  search 

active   tenders   by   several   parameters.   These   parameters   could   include   Tender   ID, 

Organization Name, Location, Date, Value, etc. There is also an option of advanced search for 

tenders, wherein the bidders may combine a number of search parameters such as 

Organization Name, Form of Contract, Location, Date, Other keywords etc. to search for a 

tender published on the CPP Portal.        
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2.2 Once the bidders have selected the tenders they are interested in, they may download the 

required documents / tender schedules. These tenders can be moved to the respective ‘My 

Tenders’ folder. This would enable the CPP Portal to intimate the bidders through SMS / e- mail in 

case there is any corrigendum issued to the tender document. 
 

2.3 The bidder should make a note of the unique Tender ID assigned to each tender, in case they want to 

obtain any clarification / help from the Helpdesk. 
 

3.0 PREPARATION OF BIDS 
 

3.1 Please go through the tender advertisement and the tender document carefully to understand the 

documents required to be submitted as part of the bid. Please note the number of covers in which the 

bid documents have to be submitted, the number of documents - including the names and content of 

each of the document that need to be submitted. Any deviations from these may lead to rejection of 

the bid. 

3.2 Bidder, in advance, should get ready the bid documents to be submitted as indicated in the tender  

document  /  schedule and  generally,  they  can be  in  PDF  / XLS  /  RAR  /  DWF/JPG formats. 

Bid documents may be scanned with black and white option which helps in reducing size of the 

scanned document. 

3.3 To avoid the time and effort required in uploading the same set of standard documents which are 

required to be submitted as a part of every bid, a provision of uploading such standard documents 

(e.g. PAN card copy, annual reports, auditor certificates etc.) has been provided to the bidders. 

Bidders can use “My Space”   or ‘’Other Important Documents’’ area available to them to upload 

such documents.  These documents may be directly submitted from the “My Space” area while 

submitting a bid, and need not be uploaded again and again.  This will lead to a reduction in the time 

required for bid submission process. 
 

4.0 CORRIGENDUM 

4.1 Corrigendum in technical specification issued after pre-bid meeting will be final & no corrigendum 

will be issued thereafter.  

4.2 Corrigendum will be notified through https://eprocure.gov.in/eprocure/app and website of AIIMS 

Deoghar. 
 

5.0 SUBMISSION OF BIDS: 

 

5.1 Bidder should log into the site well in advance for bid submission so that they can upload the bid in 

time i.e. on or before the bid submission time. Bidder will be responsible for any delay due to other 

issues. 

5.2 The  bidder  has  to  digitally  sign  and  upload  the  required  bid  documents  one  by  one  as indicated 

in the tender document. 

5.3 Bidder  has  to  select  the  payment  option  as  “offline”  to  pay  the  tender  fee  /  EMD  as applicable 

and enter details of the instrument. 

5.4 Bidders are requested to note that they should necessarily submit their financial bids in the format 

provided and no other format is acceptable.  If the price bid has been given as a standard BOQ format 

with the tender document, then the same is to be downloaded and to be filled by all the bidders. Bidders 

are required to download the BOQ file, open it and complete the white coloured (unprotected) cells 

with their respective financial quotes and other details (such as name of the bidder). No other cells 

should be changed. Once the details have  been  completed,  the  bidder  should  save  it  and  upload 

it  online,  without changing the filename. If the BOQ file is found to be modified by the bidder, the 
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5.5 The server time (which is displayed on the bidders’ dashboard) will be considered as the standard time 

for referencing the deadlines for submission of the bids by the bidders, opening of bids etc. The bidders 

should follow this time during bid submission. 

5.6 All the documents being submitted by the bidders will be encrypted using PKI encryption techniques 

to ensure the secrecy of the data.  The data entered cannot be viewed by unauthorized persons until the 

time of bid opening.  The confidentiality  of  the  bids  is maintained  using  the  secured  Socket  Layer 

128  bit  encryption  technology. 

5.7 Data storage encryption of sensitive fields is done. Any  bid  document  that  is  uploaded  to  the  server  

is subjected  to  symmetric  encryption  using  a  system  generated  symmetric  key.  Further this  key  

is  subjected  to  asymmetric  encryption  using  buyers/bid  openers  public  keys.  

5.8 The uploaded tender documents become readable only after the tender opening by the authorized bid 

openers. 

5.9 Upon   the successful and timely submission of bids   (i.e. after   Clicking   “Freeze   Bid Submission” 

in the portal), the portal will give a successful bid submission message & a bid summary will be 

displayed with the bid no. and the date & time of submission of the bid with all other relevant details. 

5.10 The bid summary has to be printed and kept as an acknowledgement of the submission of the bid. 

This acknowledgement may be used as an entry pass for any bid opening meetings. 
 

6.0 ASSISTANCE TO BIDDERS 
 

6.1 Any queries relating  to  the  tender  document  and  the  terms  and  conditions  contained therein 

should be addressed to the Tender Inviting Authority for a tender or the relevant contact person 

indicated in the tender. 

6.2 Any  queries  relating  to  the  process  of  online  bid  submission  or  queries  relating  to  CPP 

Portal in general may be call directed to the 24x7 CPP Portal Helpdesk. 

 

 

 

7. Guideline for submission of bid : 

A.  Technical Bid:  

The following documents are to be uploaded using DSC by the bidder along with Technical Bid as 

per the tender document: 

(i)       Signed and scanned copy of proof for payment of Tender fee & Earnest Money Deposit (EMD). 

(ii)       Signed and scanned copy of PAN. 

(iii)       Signed and scanned copy of GST registration certificate, with up to date clearance certificate.  

(iv)       Signed and scanned copy of Letter of Transmittal as per format attached in tender document 

(v)       Signed and scanned copy of structure  organization of bidder as per  “form A” 

(vi) Signed and scanned copy of Certificate for sole ownership / partnership/ Certificate of Incorporation. 

(vii)      Signed and scanned copy of Statements of turnover per year for last three successive years duly               

certified by the Chartered Accountants. (Minimum Annual Turnover must be Rs 50 Lakhs As per       

“form B” (with supporting documents). 

(viii)   Signed and Scanned copy of Tender Acceptance letter “Annexure-I” 

(ix)        Signed and Scanned copy of Banker’s Certificate, issued by a Scheduled Bank on or after         

30.04.2021 (Solvency Certificate) as per “ Form C” 

(x)  Signed and scanned copy of proof of Status of Bidder: Bidder should have registration with Govt. / Semi 

Govt. organization like railways, State PWD, CPWD, BRO, MES etc. in appropriate class/ experienced 

specialized firms and / or agency having experience in carrying out similar works. 
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(xi)  Signed and scanned copy of satisfactorily completed the similar works during the last five (5)  years prior 

to the last stipulated date for submission of the bid as per “Form D”  (with supporting documents) 

(xii) Signed and scanned copy of similar works in hand (with supporting documents) as per “form E” 

(xiii) Signed and scanned copy of Power of Attorney as per “Annexure – II” in favour of person. 

(xiv) Signed and scanned copy of performance certificate of the same executed work issued by an officer 

not below the rank of Executive Engineer or equivalent. 

(xv) Signed and Scanned Copy of affidavit duly certified by the notary at the location of the 

Agencies/Headquarters that the bidder has never been black listed or punished by any court for any 

criminal offence/breach of contract and that no police/vigilance enquiry/criminal case is pending against 

either bidder legal entity or against individual Directors of the company or partners etc. of the firm etc.  

(xvi) Signed and scanned copy of Audit report of the last five years ending 31st March 2021 duly certified 

by the Chartered Accountant, company should be financially sound and have suffered no loss till 

31/03/2021.   

(xvii) Signed and Scanned Copy of Integrity Pact as per Format attached in tender documents. 

(xviii) Signed and Scanned Copy of Technical & Administrative Personnel as per “Form G” 

 

Note-  

 Applications from Joint ventures or consortium of companies will not be accepted or considered for 

participation 

 

 Bidders are requested to upload the clearly visible documents only other wise if not clearly visible 

than offer shall be liable for rejection without any further communication. 

 

 

B. Price Bid / Financial Bid  : 
 

Schedule of price bid in the form of BOQ_XXXX .xls 

a. The Financial Proposal/Commercial bid format is  provided as BOQ_XXXX.xls along 

with  this  tender  document  at https://eprocure.gov.in/eprocure/app. Bidders   are  advised    

to    download    this BOQ_XXXX.xls  as  it  is  and  quote  their  offer/rates    in  the  

permitted  column  and upload the same in the commercial bid. Bidder shall not 

tamper/modify downloaded price   bid   template   in   any   manner. In   case   if   the   

same   is   found   to   be tampered / modified in any manner, tender will be completely 

rejected and EMD would be forfeited and tenderer is liable to be banned from doing 

business with AIIMS Deoghar. 
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AIIMS/Deoghar/SE/01 

 

Section 1:   INFORMATION & INSTRUCTIONS TO BIDDERS 

 
Item rate tender is invited on behalf of Director All India Institute of Medical Sciences Deoghar form experienced, 

Specialized Firms and Eligible contractor of reputed in single stage two bid systems for Construction of manifold 
room, vaccum and compressor plant for MGPS line at AIIMS Deoghar. 

  
N

IT
 N

o
. 

Name of work & 

Location 

Estimated 

Cost put to 

Tender 

Earnest 

Money 

P
er

io
d
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f 

C
o
m

p
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it
io

n
 Last date & 

time of 

submission of 

Eligibility  

Documents & 

Financial bids 

Period during 

which EMD 

and Eligibility 

documents 

shall be 

submitted 

Online 

Time and 

date Time 

and date of 

opening of 

eligibility 

documents 

A
II

M
S

/D
eo

g
h

a
r/

S
E

/0
1

 

Construction of manifold 
room, vaccum and 
compressor plant for 
MGPS line at AIIMS 
Deoghar. 

Rs. 11,89,337 

/- 

 

Rs. 23,790 /- 

 1
2
 D

a
y
s 

Up to 12:00 

Hrs on 

26.07.2021 

From 

27.07.2021  

10:00  Hrs     

to     

30.07.2021  

13:00 Hrs  

On 

31.07.2021 

At  13.00 Hrs 
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The work shall be executed as per DSR 2018 rates i/c latest cost index (Civil, Electrical, Mechanical & 

horticulture) and non-schedule items rate shall be derived from prevailing market rate and the decision of Director 

shall be final and binding. GST, turnover tax, income tax, Labour Cess, etc. as applicable shall be paid by the 

Contractor himself and the AIIMS will not entertain any claim whatsoever in this respect. The bidder shall quote 

his rates considering all such Taxes. The AIIMS shall deduct from the running bills and final bill, the TDS, & 

Labour Cess as applicable. However in respect of GST, same shall be paid by the Contractor to the concerned 

department.  
 
It will be obligatory on part of the Bidder to tender for all the component parts.  The Institute reserves right to 

accept tender in full or in part. The Institute does not bind itself to accept the lowest or any other bid and reserves 

to itself the authority to reject any or all the bids received without assigning any reason. All bids in which any of 

the prescribed conditions is not fulfilled or any condition including that of conditional rebate is put forth by the 

Bidders shall be summarily rejected. 
 

The tenderers are advised to visit the site before attending the Pre-bid conference, if any, for greater clarity on 

the existing building structures and space available for execution of the work. 

 

The Institute Campus is targeted for 3/4 Star from GRIHA / LEED rating. In order to secure this rating, a high 

degree of responsibility and cooperation is necessary from the contractor. All materials and systems used in the 

project are intended to maximize energy efficiency for operation of Project throughout service life (substantial 

completion to ultimate disposition – reuse, recycling, or demolition) with an emphasis on top quality. Materials 

and systems are to maximize environmentally-benign construction techniques, including construction waste 

recycle, reusable delivery packaging, and reusability of selected materials. All vendors / contractors must adhere 

to best practices related to Green Buildings, and rates quoted take this into account. Nothing extra on this account 

shall be payable. 

 

It is mandatory to sign the Integrity Pact by the Bidder failing which the Tenderer will stand disqualified from 

the tendering process and such Application would be summarily rejected. 

 
 

Should have had a minimum average annual financial turnover (Gross) of Rs 50 lakhs on similar works during 

the last three consecutive balance- sheets duly audited by a Chartered Accountant and. 
 
 

 

Should have a minimum solvency of Rs 5 lakh certified by his bankers. The certificate should have been issued 

within 6 month form original last date of submission of tender.  

 

The tender document consisting of plans, specifications, schedule of quantities of items to be executed and the 

set of terms and conditions of the contract to be complied with and other necessary documents can be obtained 

from the office of SE/All India Institute of Medical Sciences, Deoghar. During the office hours on all working 

days except on, Sunday & Public holidays and also can be downloaded free of cost from 

websitehttps://www.aiimsdeoghar.edu.in. /https://eprocure.gov.in/cppp/ 
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Bidders are advised to keep visiting the above mentioned web-sites from time to time (till the deadline for 

bid submission) for any updates in respect of the tender documents, if any. Failure to do so shall not absolve 

the Bidder of his liabilities to submit the tender complete in all respect including updates thereof, if any.  
 

In case the lowest tendered amount (worked out on the basis of quoted rate of individual items) 

of two or more Bidders is the same, then such lowest Bidders may be asked to submit sealed 

revised offer quoting rate of each item of schedule of quantity for all sub sections/ sub heads as 

the case may be, but the revised quotes rate of each item of schedule of quantity for all sub sections 
/ sub heads should not be higher than their respective original rate quoted already at the time of 

submission of tender. The lowest tender shall be decided on the basis of revised offer. 
 
If the revised tendered amount (worked out on the basis of quoted rate of individual items) of 
two or more Bidders received in revised offer is again found to be equal, then the lowest tender 

among such Bidders shall be decided by a draw of lots in the presence of lowest Bidders who 
have quoted equal amount of their tenders. 

 

In case any of such lowest Bidders in his revised offer quotes rate of any item more than their 

respective original rate quoted already at the time of submission of tender, then such revised offer 

shall be treated as invalid. Such case of revised offer of the lowest firm/contractor or case of 

refusal to submit revised offer by the lowest Bidder shall be treated as withdrawal of his tender 
before acceptance and 50% of his earnest money shall be forfeited. 

  
In case all the lowest Bidders those who have tendered amount (as a result of their quoted rates 
of individual items), refuses to submit revised offers, then tenders are to be recalled after forfeiting 
50% of EMD of each lowest Bidder. 

 

The tender for the works shall remain open for acceptance for a period of One Hundred Twenty 

(120) days from the date of opening of Eligibility Documents. In case the Tenderer withdraws his 
tender before the said period or issue of letter of acceptance, whichever is earlier, or makes any 
modifications in the terms and conditions of the tender which are not acceptable to the Institute, 

then the Institute shall, without prejudice to any other right or remedy, be at liberty to forfeit 50% 
of the said earnest money as aforesaid. Further the Tenderer shall not be allowed to participate in 
the re-tendering process of the work. 

 
Bidder, whose earnest money is forfeited because of non-submission of revised offer, or quoting 
higher revised rate (s) of any item(s) than their respective original rate quoted already at the time 

of submission of his bid shall not be allowed to participate in the re-tendering process of the work. 

 

The tender inviting Authority shall have the right of rejecting all or any of the tenders and will 
not be bound to accept the lowest or any other tender. 
 

The Successful Tenderer shall be required to submit a Performance Guarantee of 5% (Five 
Percent) of the agreement amount within 15 days of issue of letter of intent. This guarantee shall 
be in the form of Fixed Deposit Receipts or Bank Guarantee from any Scheduled Bank or the State 
Bank of India in accordance with the prescribed form. This period can be further extended by 
Engineer-in-Charge/Institute up to a maximum period of 7 days on the written request of the 
contractor, however late fee will be charged @ 0.1% per day.                  
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The Tenderer whose tender is accepted (Successful Tenderer/Bidder or Contractor) will also be 
required to furnish by way of Security Deposit for the fulfilment of his contract, an amount equal 
to 5.0% of the tendered value of the work. The Security deposit will be collected by deductions 
from the running bills of the Contractor at the rates mentioned above and the earnest money 
deposited at the time of tenders, will be treated as a part of the Security Deposit.   
 

The Security amount will also be accepted as Fixed Deposit Receipt or Bank Guarantee of a 
Scheduled Bank or State Bank of India provided confirmatory advice is enclosed.          

 

On acceptance of the tender, the name of the accredited representative(s) of the selected 
Contractor who would be responsible for taking instructions from the SE/EE or his authorised 
representative, AIIMS Deoghar shall be communicated in writing to the AIIMS Deoghar. The 
selected Contractor shall give a list of employees related to him to the Institute. 

 
The Selected Contractor shall comply with the provisions of the Apprentices Act 1961, and the 
rules and orders issued there under from time to time. If he fails to do so, his failure will be a 

breach of the contract and the Accepting Authority may in his discretion, without prejudice to 
any other right or remedy available in law, cancel the Contract. The Selected Contractor shall also 

be liable for any pecuniary liability arising on account of any violation by him of the provisions 
of the said Act. 
 

Agreement shall be drawn with the successful bidder as per the format forming part of the 
Tender Documents. This Notice Inviting Tender shall form a part of the contract document. The 
successful bidder / tenderer, on acceptance of his bid by the Accepting Authority shall within 15 
days from the letter of acceptance, sign the agreement consisting of: 

                           
The Notice Inviting Tender, all the documents including special conditions, additional 

conditions, particular specifications and drawings, if any, forming part of the bid as uploaded at 

the time of invitation of bid and the rates quoted  at the time of submission of bid and acceptance 

thereof together with any correspondence leading there to. 
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SECTION II - INFORMATION & GENERAL INSTRUCTIONS TO BIDDERS 
1. General 

 

 

1.1 Information and Instruction for Contractors for tendering forming part of NIT and to be posted 

on website. 

1.2 Information and instruction for Contractor will form part of NIT. 

1.3 Late offers will not be accepted. 

1.4 The bidders are requested to visit site and get familiarized with local condition before 

submission of tenders. 

1.5 Right to issue and to accept or reject any or all tenders without assigning any reason thereof is 

reserved by the Competent Authority i.e. Director AIIMS Deoghar. 

 

1.6 The bidder should be registered contracting firms under companies Act 1956, if applicable. 

1.7 Bidders/contracting firms should have completed only in their own name & style, similar work. 

1.8 All scaffolding shall be arrange by the agency/bidder itself. The bidders should quote their 

rates keeping in mind that scaffolding, ladder & staging shall be arranged by the bidder itself. 

1.9 The bidder will take all the precaution not to damage any part of the building. Anyhow if 

damage is done, the same shall be restored to its original shape & size by the executing agency 

at his own cost.  

1.10 Quoted rates deemed to be inclusive of all taxes including GST. 

 

 

1.11 L1 shall be decided on composite basis i.e. total (A )    
 

1.12 Letter of transmittal and forms for qualification are given in Section III. 

1.13 All information called for in the enclosed forms should be furnished against the relevant 

columns in the forms. If for any reason, information is furnished on a separate sheet,  

Reference to the same should be mentioned against the relevant column. Even if no 

information is to be provided in a column, a ‘Nil’ or ‘No such case’ entry should be made in 

that column. If any particulars/query is not applicable in case of the Bidder, it should be 

stated as ‘not applicable’. The Bidders are cautioned that not giving complete information 

called for in the application forms or not giving it in clear terms or making any change in the 

prescribed forms or deliberately suppressing the information may result in the Bidder being 

summarily disqualified. Submissions made by telegram, fax, email or telex and those 

received late will not be entertained. 

 

1.14 The Application should be type written/downloaded. 
 

 

1.15 The Application along with required documents should be uploaded in Original and each page 

should be serially numbered. All the pages should be duly signed in ink on each page & official 

seal stamped and should be uploaded online super scribing with “Tender documents for  
Construction of manifold room, vaccum and compressor plant for MGPS line at AIIMS Deoghar.        
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 Documents submitted in connection with this tender will be treated confidential and will not 

be returned. 

 

1.16 Overwriting should be avoided. Correction, if any, shall be made by neatly crossing out, 

initialling, dating and rewriting. 

 

1.17 References, information and certificates from the respective clients certifying suitability, 

technical knowledge or capability of the Bidder should be signed by an officer not below 

the rank of Executive Engineer or equivalent. 

 

1.18 The Bidder is advised to attach any additional information which he thinks is necessary in 

regard to his capabilities to establish that the Bidder is capable to successfully complete the 

envisaged work. He is, however, advised not to furnish superfluous information. No 

information shall be entertained after submission of Tender Application, unless it is called 

for by the Institute. 

 

1.19 The credentials submitted in respect of Tender Application shall be verified before award of 

work. Any information furnished by the Bidder found to be incorrect either immediately or 

at a later date, would render him liable to be debarred from any work awarded and from 

tendering/taking up of any other work in the Institute. If such Bidder happens to been 

enlisted contractor of any Govt. organization, his name shall also be recommended for 

removal from the approved list of contractors. 

 

1.20       All  NSIC  /  SSI  / MSME  registered  bidders/vendors  are  exempted  from        

submission  of  EMD fee. Valid NSIC/SSI /MSME certificate must be submitted online to 

avail the exemption from furnishing the EMD. 
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2.0 Definitions  
In this document the following words and expressions have the meaning hereby assigned to them. 

 

2.1 Institute: means AIIMS Deoghar, acting through Director, AIIMS Deoghar 

 

2.2 Bidder: means a legal entity in the form of a proprietary firm, firm in partnership, limited 

company (private or public) or corporation acting through its authorized signatory. Wherever the 

generic expression ‘he’ is used to refer to a Bidder, it will refer to any bidder irrespective of 

gender. 

 

2.3 “Year” means “Financial Year” unless stated otherwise. 

 

3.0 Method of Application: 

  
3.1 If the Bidder is a Proprietary Firm, the application shall be signed by the proprietor, with his full 

typewritten name, and full name of his Firm with its current address. 

 

3.2 If the Bidder is a Firm in partnership, the application shall be signed by all the partners of the 

firm with their full type written names and current addresses, or, alternatively, by a partner 

holding power of attorney for the firm. In the latter case a certified copy of the power of attorney 

shall accompany the Application. A certified copy of the partnership deed and current address of 

all partners of the firm shall also accompany the Application. 

 

 

3.3 If the Bidder is a Limited Company or a Corporation, the application shall be signed by a duly 

authorized person holding power of attorney duly registered for signing the application. In such 

a case, a certified copy of the power of attorney shall accompany the application. The  Bidder  

should  also  furnish  a  copy  of  the  Certificate  of  Incorporation, 

 

3.4 In case of foreign entities, only entities having registered establishment in India for carrying out 

its operations for at least last 7 years and meeting all other eligibility criteria, as mentioned in 

this document, may also apply. 

 

4.0 Final decision making authority:  
The Institute reserves the right to accept or reject any Tender and to annul the process and reject 

all tenders at any time, without assigning any reason or incurring any liability to the Bidders 

unless such action is warranted by actions of any bidder(s). 

 

5.0 Particulars provisional:  
The particulars of the work given in Tender Documents are provisional. They are liable to change 

and must be considered only as information to assist the Bidder to tender for proposed work.
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6.0 Site visit:  
The site for the work is available. The Bidders are advised to visit the site of work and its 

surrounding and obtain for himself on his own responsibility, all information that may be 

necessary for preparing the Tender. The cost of visiting the site shall be at the Bidder’s own 

expense. 

 

7.0            Minimum Eligibility Criteria  

 
 

7.1    The interested bidder should meet the following minimum qualifying criteria. 

 

a) Contractor should have registration with govt./ Semi govt. organization like railways, state PWD, 

CPWD, BRO, MES etc. in appropriate class/ experienced specialized firms and /or agency have 

experience in carrying  out similar works. 

 

b) The bidder should have satisfactorily completed the works as mentioned below during the last 

five (5) years prior to the last stipulated date for submission of the bid.  

 

i. At least three similar or completed works each of value not less than 40% of the estimated 

cost put to tender. 

 

OR 

 

ii. At least two similar completed works each of values not less than 60% of the estimated cost put 

to tender. 

 

OR 

iii    At least one similar completed works of values not less than 80% of the estimated cost put to        

tender. 

c) At least one similar work should have been completed in Ministers/ Department/ Autonomous/ 

Bodies/ public Sector Undertaking under Government of India or state Govt. 

 

A Similar work shall mean, works, completed in India, of: 

   
Construction of manifold room, vaccum and compressor plant for MGPS line. 

 

7.2 Components of works executed other than those include in definition of similar work shall be deducted 

while calculating cost of similar work. Bidder shall submit abstract of cost of work in support of this. 

The value of executed works shall be brought to current costing level by enhancing the actual value of 

work at simple rate of 7% per annum; calculated from the date of completion to last date of receipt of 

Applications. 

  

7.3 The Bidder must submit an undertaking that the bidder is not in default of payment of Statutory dues 

(other than disputed dues being contested by the Bidder) and that up to date tax returns have been filed 

along with the payment of due taxes, and submit copies of such returns submitted to the IT 

Department/Department of Trade and Taxes. 
 

7.4 The bidder should submit Signed and scanned copy of Audit report of the last five years ending 31st 

March 2021 duly certified by the Chartered Accountant, company should be financially sound and have 

suffered no loss till 31/03/2021..                                                                                                                                           
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7.5 The Bidder should have a minimum solvency of Rs. 5 lakh certified by his Bankers after date of issue 

of these Tender documents. 

 

7.6 Bidder should not have been blacklisted by any State/Central Government Department/Autonomous 

Bodies or PSU. The bidder must submit a duly notarized affidavit to this effect. 

 

7.7 The Bidder should have own machinery & equipment required for the proper and timely execution of 

the work.  

                                               

7.8        The  Bidder  should  have  on  his  pay  roll  sufficient  number  of  Technical  and Administrative 

employees for the proper execution of the contract. The Bidder should 

Submit a list of these employees clearly stating how they would be involved in this work. 
 
7.9 The bidder shall submit the supporting documents such as: 

List of full-time technical staff (clearly mentioning regular/contract staff) proposed to be deployed for 

the work with name, qualification and experience, each along with complete CV, not exceeding 2 pages.  
                          Attested copies of Degree/Diploma and experience certificate. 

 
7.10 The Bidder’s performance for each work completed in the last Five years and in hand should be certified 

by an officer not below the rank of Executive Engineer or equivalent. 

7.11 The Bidder needs to make disclosure of any liquidated damages or penalties imposed on it by the clients 

towards delay in completion of project or for not meeting the contractual specifications, including issues 

relating to defects, workmanship and warranty obligations. 

 

7.12 The Bidder will be required to give an undertaking that it would comply with all statutory laws and 

compliances, including those applicable to the sub-contractors appointed by him and indemnify the 

Institute of all implications and consequences resulting from any non-compliances due to any reasons 

whatsoever, 

 

8.0 Evaluation Criteria for Qualification: 
 
8.1 For the purpose of qualification, the details submitted by the Bidders will be evaluated in the following 

manner: 

 
8.1.1 The criteria prescribed in para 7.1 to 7.12 above in respect of experience of similar class of works 

completed, solvency and financial turn over etc. will first be scrutinized and the Bidder’s eligibility for 

the work to be determined. 

 
8.1.2 The Bidders qualifying the criteria as set out in para 7.1 to 7.12 above will be shortlisted for opening of 

Financial Bids. 

 

The Institute, however, reserves the right to modify the criteria or to restrict the list of such qualified 

Bidders to any number deemed suitable by it. 

 
The Institute also reserves the right to appoint a committee or any consultants to complete any part of 

the selection process. 

             
8.2 Even if a Bidder satisfies the above requirements, he may be liable to disqualification if he has: 

 

(a)  Made misleading or false representation or deliberately suppressed the information in the forms,    

statements and enclosures required in the eligibility criteria document.                          Page-14 



 
 

 

   

(b)  Record of poor performance such as abandoning work, not properly completing the contract, or 

financial failures/weaknesses etc. 
 

(c)  If confidential inquiry reveals facts contrary to the information provided by the Bidder.                                                  

       

 

(d)  If confidential inquiry reveals unsatisfactory performance in any of the selection criteria 

 

(e) If inspection of works in progress or completed by the Bidder are not found satisfactory by the 

Institute. 

 

  

9.0 Financial Information: 
 

Bidder should furnish the following financial information: 

 

        Annual financial statement for the last five (5) years in (Form ‘B’). This should be supported by audited 

balance sheets and profit and loss accounts duly certified by the statutory auditor and copies of Income 

Tax Return filed with Income Tax Department. 

 

Solvency certificate issued by a Scheduled Bank after date of issue of these Tender documents, in (Form 

‘C’) Name and address of the bankers, identification of individuals familiar with the Bidder’s financial 

standing and a banker’s statement on availability of credit. 

 

10.0 Experience in works highlighting experience in similar works: 

 

10.1      Bidder should furnish the following: 
 

 List of all works of similar nature successfully completed during the last five years in (Form ‘D’).  
 List of the projects under execution or awarded in (Form ‘E’). 

 

 10.2 Particulars of completed works and performance of the Bidder duly authenticated/certified by an 

officer not below the rank of Executive Engineer or equivalent should be furnished separately for 

each work completed or in progress. (Form ‘F’). 

 

11.0    Organization Information:  
Bidder is required to submit the information in respect of his organization in Form ‘A’  

 ‘G’. 

  12.0 Letter of Transmittal:  
The Bidder should submit the letter of transmittal attached with the document. 

 

13.0 Financial Bids:  
After evaluation of Eligibility Documents, a list of the qualified Bidders will be prepared. Financial 

Bids of the qualified Bidders will be opened on a later date. Date for Financial Bid’s opening will 

be informed separately to the qualified Bidders. 

 
14.0 Miscellaneous: 

 

14.1 The Institute reserves the right, without being liable for any damages or obligation to inform the 

Bidders, to:                                                                                                     
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(a) Reject any or all the Tenders without assigning any reason. 

 

14.2 Any effort on the part of the Bidder or his agent to influence or pressurize the Institute would result in 

rejection of his Tender. Canvassing of any kind is prohibited. 

 

                                                                                                                                               

14.3 Work shall be executed according to General Conditions of Contract forming part of the Tender 

Documents. The Institute reserves the right to modify any of the conditions, to its specific requirements. 

 

14.4 The Bidding process shall be governed by, and construed in accordance with, the laws of India and the 

Courts at deoghar shall have exclusive jurisdiction over all disputes arising under, pursuant to and/or in 

connection with the Bidding process. 

 

14.5 The Institute, in its sole discretion and without incurring any obligations or liability, reserves the right, 

at any time, to; Suspend and/or cancel the Tender process and/or amend and/or supplement the Tender 

process or  modify the dates or other terms and conditions relating thereto; 

 

 Consult any Bidder in order to receive clarification or further information; 

 

 Qualify or not to qualify any Bidder and/or to consult any Bidder in order to receive clarification or 

further information; 

 

 Retain any information and/or evidence submitted to the Institute by, on behalf of, and/or in relation 

to any Bidder; and/or 

  

 Independently verify, disqualify, reject and/or accept any and all submissions or other information 

and/or evidence submitted by or on behalf of any Bidder; 

 

 Call for information  from previous  clients and evaluate the previous  completed  
Projects regarding all submissions including litigations; 

 

 Undertake physical verification of completed projects and interact with clients; 

 

             Call for information from taxation authority or by financial auditor, banker, and chartered accountant                                            

             Engaged by the Bidder. 

 

14.6 It shall be deemed that by submitting the Tender, the Bidder agrees and releases the authority, its 

employees, agents and advisers, irrevocably, unconditionally, fully and finally from any and all liability 

for claims, losses, damages, costs, expenses or liabilities in any way related to or arising from the 

exercise of any rights and/or performance of any obligations hereunder and the Tender Documents, 

pursuant here to, and/or in connection with the Tender process, to the fullest extent permitted by 

applicable law, and raise any and all rights and/or claims it may have in this respect, whether actual or 

contingent, whether present or in future. 

 
Page-16 

 

 
 

 
 
 
 



 
 

 
 

 

 

 

 

 

 

 

 
 
 
 
 
 

 
 
 

Section-IV  

FORMS FOR QUALIFICATION 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

  



 
 

 
 
 

 
 

 

LETTER OF TRANSMITTAL 
 

From: 
 

(Full Address of Bidder) 

 

To,  
Director 

 

  All India Institute of medical sciences Deoghar. 

 

Subject: Construction of manifold room, vaccum and compressor plant for MGPS line at AIIMS Deoghar. 
 

Sir, 
 

Having examined the details given in Notice Inviting Tender for the above work, I/We 

hereby submit the requisite documents and other relevant information. 

 

 I/We hereby certify that all the statements made and information supplied in the enclosed 

Forms ‘A’ to ‘G’ and accompanying statements are true and correct. 

 

 I/We have furnished all information and details necessary for selection of Contractor and 

have no further pertinent information to supply. 

 

 I/We submit the requisite certified solvency certificate and authorize the Director, AIIMS 

Deoghar to approach the Bank issuing the solvency certificate to confirm the correctness 

thereof. I/We also authorize the Institute to approach individuals, employers, firms and 

corporations to verify our competence and general reputation. 

 

 I/We have not been blacklisted by any State/Central Government Department or PSU or 

Autonomous Bodies. I/We have submitted a duly notarized affidavit to this effect. 

 

 I/We undertake that I/we would comply with all statutory laws and compliances, including 

those applicable to the sub-contractors appointed by us and indemnify the Institute of all 

implications and consequences resulting from any non-compliances due to any reasons 

whatsoever. 

 

 I/We submit the certificates as per the Form ‘D’ in support of our suitability, technical 

knowledge and capability for having successfully completed the following works: 
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S. Name of work Amount Contact particulars of 

No.   certificate issuing authority 

1.    
    

2.    
    

3.    
     
 The Bidder shall furnish all contract information such as postal address, telephone 

and fax numbers, e-mail ids etc. Incomplete information will make the Application 

liable for rejection. 

 

 Following documents are submitted herewith  
 Document Checklist  

 Form ‘A’ – Structure & Organization of Bidder (with supporting documents)  
 Form ‘B’ – Financial Information (with supporting documents)  
 Form ‘C’ – Banker’s Certificate  
 Form ‘D’ – Details of similar works completed (with supporting documents)  

 Form ‘E’ – Details of similar works in hand (with supporting documents)  
 Form ‘F’  - Performance reports of works  

 Form ‘G’ – Details of Technical & Administrative Personnel  
 Affidavit  

 Pledge of Compliance  
 Integrity Pact and Integrity Agreement  
 Demand Draft, Bank Guarantee from a Scheduled Bank towards Earnest Money 

Deposit. 

 Tender Acceptance letter 
 

 Demand Draft from a Scheduled Bank, towards Tender Document Fee 
 

 Upload soft copy of the Tender document, duly signed on each page by 

authorized signatory. 

 
 

 

Seal of Bidder: 
 

Date of Submission: 

 
 
 
 

 

Signature of Bidder  
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CHECK LIST FOR TERMS AND CONDITIONS 
                                  

A. Checklist of documents to be submitted online: 

 
 

 

S. 

No. 

Terms & Conditions as per bidding document 

 

Yes/ 

No 

Page 

no 

1 
Signed and scanned copy of proof for payment of Tender fee & Earnest Money Deposit 

(EMD). 

 

 

 

2 
Signed and scanned copy of PAN. 

 

  

3 
Signed and scanned copy of GST registration certificate, with up to date clearance certificate.  

 
 

 

4 
Signed and scanned copy of Letter of Transmittal as per format attached in tender document 

 

  

5 
Signed and scanned copy of structure  organization of bidder as per  “form A” 

 

  

6 
Signed and scanned copy of Certificate for sole ownership / partnership/ Certificate of 

Incorporation. 

 

  

7 

Signed and scanned copy of Statements of turnover per year for last three successive years duly 

certified by the Chartered Accountants. (Minimum Annual Turnover must be Rs. 50 Lakhs As 

per “form B” (with supporting documents). 

 

  

8 
Signed and Scanned copy of Tender Acceptance letter “Annexure-I” 

 

  

9 
Signed and Scanned copy of Banker’s Certificate, issued by a Scheduled Bank on or after 

30.04.2021 (Solvency Certificate) as per “ Form C”of Rs 5 Lakh 

 

  

10 

Signed and scanned copy of proof of Status of Bidder: Bidder should have registration with 

Govt. / Semi Govt. organization like railways, State PWD, CPWD, BRO, MES etc. in 

appropriate class/ experienced specialized firms and / or agency having experience in carrying 

out similar works. 

 

 

  

 
11 

Signed and scanned copy of satisfactorily completed the similar works during the last five (5) 

years prior to the last stipulated date for submission of the bid as per “Form D”  (with supporting 

documents) 

 

  

12 
Signed and scanned copy of similar works in hand (with supporting documents) as per “form E” 

 

  

13 
Signed and scanned copy of registered Power of Attorney as per “Annexure – II” in favour of 

person. 

 

  

14 
Signed and scanned copy of performance certificate of the same executed work issued by an 

officer not below the rank of Executive Engineer or equivalent. 

 

  

15 

Signed and Scanned Copy of affidavit duly certified by the notary at the location of the 

Agencies/Headquarters that the bidder has never been black listed or punished by any court for 

any criminal offence/breach of contract and that no police/vigilance enquiry/criminal case is 

pending against either bidder legal entity or against individual Directors of the company or 

partners etc. of the firm etc.  
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16 
Signed and scanned copy of Audit report of the last five years ending 31st March 2021 

duly certified by the Chartered Accountant, company should be financially sound and 

have suffered no loss till 31/03/2021.                                                                                                                                           

  

17 
Signed and Scanned Copy of Integrity Pact as per Format attached in tender documents. 

 

  

18 
Signed and Scanned Copy of Technical & Administrative Personnel as per “Form G” 

 

  

 
 
 
 

  B.   Checklist of documents to be submitted online: 
 
 

                Price Bid /Financial Bid: 
 
  

I BOQ.xls  
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FORM – A 
STRUCTURE & ORGANISATION 

1 
Name & complete address of the bidder 

 

 

2 
Telephone no. /Telex no/Fax no. 

 

 

3 

Legal status of the bidder (attach certified 

copies of original document defining the legal 

status) 

(a) A proprietary firm 

(b) A firm in partnership 

(c) A limited company or 

Corporation 

4 

Details of incorporation/ commencement of 

business 

 

 

5 
Date of commencement of business 

 

 

6 
Income Tax Permanent Account No (PAN) 

 

 

7 

Particulars of registration with various 

Government Bodies for Interior works (submit 

proof, duly attested by bidder) 

 

 

8 
Name & designation of Directors & partners 

 

 

9 

Name and designation of Authorized signatory 

authorized act for the Organization. 

 

 

10 

Was the Bidder ever required to suspend work 

for a period of more than six months 

continuously, After he commenced the work? If 

so, give the name of the project and reasons of 

Suspension of work 

 

 

11 

Has the Bidder, or any constituent partner in 

case of partnership firm, ever abandoned the 

Awarded work before its completion? If so, 

give name of the project and reasons for 
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Abandonment.  
 

 Has the Bidder, or any constituent partner in case 

of partnership firm, ever been debarred/black 

listed for tendering in any organization at any 

time? If so, give details. 

 
 Has the Bidder or any constituent partner in case 

of partnership firm, ever been convicted by a court 

of law? if so, give details. 

 
 Any other information considered necessary 

related to the Tender that has not been 

included above. 

 
 Name and address particulars of Chartered 

Accountant/Statutory Auditor verifying the 

financial information 

 
 Name and Complete Address particulars of the 

Bidder’s Bankers 
 
 
 
 
 
 
 
 

 

Date: 

 

 
 
 
 
 
 
 

 

Signature of the Bidder/  
Authorized Signatory 

 

 

Seal of Bidder 
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FORM ‘B’ FINANCIAL 
 

INFORMATION 

 

Name of the Bidder ………………………………………………….. :  

 

 Bankers Details  
 Name of Bank  
 Address  
 City  
 Pin Code  

 

 Name & Designation  
 Phone Nos. with STD Code  
 E-mail Ids  
 Fax No.  

 Details of Chartered Accountant/Financial Auditors   
 Name of Firm/CA  
 Address  
 City  
 Pin Code  

 

 Name & Designation  
 Phone Nos. with STD Code  
 E-mail Ids  
 Fax No. 

 
 

I. Financial Analysis – Details to be furnished duly supported by figures in balance 

sheet/profit & loss account for the last three years duly certified by the Statutory 

Auditor. 
 

SI 

No 

Particulars 
Financial Year ( Fig. in Rs. Lakhs) 

  2018-19 2019-20 2020-21 Average 

annual 

turnover 

 Mention whether records 

are audited 

Yes/ No Yes/ No Yes/ No  

1 Gross Annual turnover on 

interior finishing works. 

    

2. Profit (+)/ Loss (-)     

 Financial Position     

 Cash     

 Current Assets     

 Current Liabilities     

 Working capital (b-c)     

 Newt worth      

4. Whether Audited Yes/ No.    
 

II. Income Tax return for the last five years (to be attached) 

Solvency certificate from bankers of bidder in the prescribed form ‘C’ issued after date of issue of these 

tender documents. (To be enclosed in a separate sealed envelope) 
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Date        Signature of bidder/  

Authorised Signatory 

 

 

 Seal of bidder 

 

 

 

 

Signature of Statutory Auditor/ 

Chartered Accountant with Seal 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

                                                         Page- 24 
 



 
 

 
 
 
 
 
 

FORM ‘C’ 

 

FORM OF BANKER’s SOLVENCY CERTIFICATE FROM A SCHEDULED BANK 
 
 
 

This is to certify that to the best of our knowledge & information, M/s 
 

………………………………………………………………………..…. having registered office at 
 

………………………………………………………………………………………………..…,a 
 

customer of our bank, is respectable & can be treated as good for any engagement up to a limit of Rs. 

………………….……Lakh (Rupees …..………..……………………………Lakh). 

 

This certificate is issued without any guarantee or responsibility on the bank or any of its officers. 
 
 
 

 

SIGNATURE  
(FOR BANK) 

 
 
 

Note:  
 This certificate should have been issued on or after 30.04.2021 

 
 Banker’s certificate should be on letter head of the Bank, sealed in cover, addressed to Director 

AIIMS, Deoghar. 
 

 In case of partnership firm, certificate should include names of all partners as recorded with the 

bank. 
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FORM ‘D’ 
 

DETAILS OF ALL ELIGIBLE SIMILAR NATURE OF WORKS COMPLETED  
DURING THE LAST FIVE YEARS ENDING ON 31.03.2021 
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1 2 3 4 5 6 7 8 9 10 11 12 

            

            

            

 

Note: Please attach attested copies of relevant Document/PO/Complete certificate etc. 

 

* including gross amount claimed and amount awarded by the Arbitrator. 
 
 
 
 
 

 

Date: 

 
 
 
 
 

 

Signature of the Bidder/  
Authorised Signatory 

 

Seal of Bidder: 

 

Signature of Statutory Auditor/  
Chartered Accountant with Seal  
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FORM ‘E’ 
 

PROJECTS UNDER EXECUTION OR AWARDED (As on 31.03.2021) 
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Note: Please attach attested copies of relevant Document/PO/Complete certificate etc. 

 

 

Certified that the above list of works is complete and no work has been left out and that the 

information given is correct to the best of my knowledge and belief. 
 

 

Date: 

 

 

Signature of the Bidder/  
Authorised Signatory 

 

Seal of Bidder: 

 

Signature of Statutory Auditor/  
Chartered Accountant with Seal  

 
 
 
 
 
 
 
 
                                                                                                                                         Page- 27 
 
 



 
 

 

 
 
 
 
 

 

FORM ‘F’ 
 

PERFORMANCE REPORT OF WORKS REFERRED TO IN FORMS “D” & “E” 
 

 

 Name of work/project & location 

 

 Name and address of the authority under whom the works executed: 

 

 Agreement No. 

 

 Estimated cost 

 

 Tendered cost 

 

 Gross amount of the work completed 

 

 Date of start 

 

 Date of completion  
 Stipulated date of completion  
 Actual date of completion 

 

 Amount of compensation levied for delayed completion, if any. 

 

 Amount of reduced rate items, if any 

 

 i) Did the contractor go for arbitration  
 If yes, total amount of claim 
iii) Total amount awarded 

 

 

 Performance report  
(1) Quality of work Very Good/Good/Fair/Poor 

(2) Financial soundness Very Good/Good/Fair/Poor 

(3) Technical Proficiency Very Good/Good/Fair/Poor 

(4) Resourcefulness Very Good/Good/Fair/Poor 

(5) General Behaviour Very Good/Good/Fair/Poor 
 

 

Dated: 

 

Executive Engineer or Equivalent  
 
 
 
 
 
 
 

Page- 28 

 



 
 

 

 
 
 

 

FORM ‘G” 
 

DETAILS OF TECHNICAL &ADMINISTRATIVE PERSONNEL  
TO BE EMPLOYED FOR THE WORK 

 

 

S.I 

No 

Name Designation Regular 

/Part time 

Qualification Experience in years Role & 

Responsibilities  

 

Projects 

involving  

Deployment 

(Part-time/Full-

time)  

Total In present 

company 

          

          

          

          

          

          

 
 
 
 

 
Date: 

 
 
 
 
 
Signature of the Bidder/  
Authorised Signatory 

 

Seal of Bidder: 
 
 
 

 

Signature of Statutory Auditor /  
Chartered Accountant with Seal  

 
 
 
 
 
 
 
 
 
 
 

 

                                                                                                                                                Page- 29 

 



 
 

 
 
 
 
 

 

(TO BE SWORN ON A NON-JUDICIAL STAMP PAPEROF Rs.100/-) 

 

AFFIDAVIT 

 
*I/we ……………………...……………………………………. authorized signatory  
of………………………………………… (Mention name of firm/company and its complete  
address)………………………………………………………………………………..do hereby  
solemnly affirm and declare as under:- 

 

 That  *I/we………………………………………*am/are  registered  as  (mention  name  of 
 

*firm/company) vide registration No……………… under the provisions 

of……………………………………………………….(mention the name of the Act). 

 

That*I/we………………………have applied in response to the Tender Documents for Construction of 

various Buildings and other related structures and facility for Construction of manifold room, vaccum and 

compressor plant for MGPS line at AIIMS Deoghar. 

 That the above named Bidder is eligible to submit the aforesaid Application , as neither the bidder nor 

any of its constituents have been barred by the Central Government and/or any State Government in 

India at any time prior to the date of submitting this affidavit. 

 

 

 That the above named Bidder during the last three years has neither failed to perform on any Agreement 

nor was expelled from any project or Agreement nor any Agreement was terminated for any breach by 

the bidder. 

 

5. That the above named Bidder has not been blacklisted by any State/Central Government 

Department/Autonomous Bodies or PSU. 

 

 That the above named Bidder is not in default of payment of statutory dues (other than disputes being 

contested by the Bidder). 

 

 That the above named Bidder confirms that eligible similar work(s) have not been got executed 

through another contractor on back to back basis. 

 

 That the above named Bidder confirms and agrees that, if any such violation comes to the notice of 

AIIMS Deoghar (“Owner”) in the future, then the Owner shall be at liberty to initiate appropriate penal 

and legal action against the Tenderer and to forfeit the entire amount of Earnest Money 

Deposit/Performance Guarantee. 
 
 

DEPONENT 
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VERIFICATION 
 

 

*I/we…………………………..  the above named deponent do hereby verify that the  
contents of the aforesaid paragraphs 1 to 8 are true and correct to the best of*my/our knowledge and 

belief and nothing is concealed there from. 

 

Verified at ………………this …………day of ……… 

 

DEPONENT 

 

* Strike out whichever is not applicable.  
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Pledge of Compliance 
 

(To be given by the authorized signatory of the Bidder) 

 

Name:  
Designation:  

Date:  
DECLARATION 

 

  I, …………………………………..(name designation with company name), actingon  
behalf of ………………………………………………………………………(company name& address), 

which is an bidder for the Application Construction of manifold room, vaccum and compressor plant for 
MGPS line at AIIMS Deoghar hereby undertake that my Firm/company is fully conscious that if my 

Firm/company is selected for providing the services to AIIMS Deoghar, at no point of time my Firm/company 

or its officials performing any responsibility on its behalf, or any associates sub-hired by us for executing any 

activity in the part of the project assigned to us, shall consciously or callously do anything to delay, obstruct 

or stall the progress of the project or any activities, decisions or actions related to the project, nor shall it 

refuse to cooperate or comply with any provisions of the Agreement or with any instructions issued by AIIMS 

Deoghar, including its authorized representatives, officials, PM/PMC and/or MPD (Project Architect) for the 

stated or unstated reason that AIIMS Deoghar’s position, approach or assessment related to any elements or 

aspects of the Project is at variance with the position, approach or assessment of my company or its officials. 
 
 
 

It is further undertaken that in the event of any breach of the above undertaking during the entire period of 

project implementation assigned to my Firm/company, the full responsibility of any losses incurred by 

AIIMS Deoghar, including financial, time or reputation losses, as assessed by AIIMS Deoghar, shall lie with 

my company and its officials and my company shall fully compensate AIIMS Deoghar for all such losses 

without resort to conciliation or arbitration processes. 

 

Date: 

 

Signature of the Bidder/  
Authorised Signatory 

 

Seal of Bidder:  
Signature of Statutory Auditor /  
Chartered Accountant with Seal  
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INTEGRITY PACT 

 

To, 
 

Director,  
AIIMS Deoghar  
Deoghar 

 

Subject: Construction of manifold room, vaccum and compressor plant for MGPS line at AIIMS Deoghar 

Dear Sir, 

 

I/We acknowledge that AIIMS Deoghar is committed to following the principles thereof as enumerated in 

the Integrity Agreement enclosed with the tender/bid document. 

 

I/We agree that the Notice Inviting Tender (NIT) is an invitation to offer made on the condition that I/We 

will sign the enclosed integrity Agreement, which is an integral part of tender documents, failing which 

I/We will stand disqualified from the tendering process. I/We acknowledge that THE MAKING OF THE 

APPLICATION SHALL BE REGARDED AS AN UNCONDITIONAL AND ABSOLUTE 

ACCEPTANCE of this condition of the NIT. 

/bid. 

 

I/ we confirm acceptance and compliance with the integrity agreement, in letter and spirit and further agree 

integrity agreement shall be separate and distinct from the main contract, which will come into existence when 

tender/bid is finally accepted by AIIMS Deoghar. I/ We acknowledge and accept the duration of the integrity 

agreement, which shall be in line with article 1 of the enclosed integrity agreement.  

 

I/We acknowledge that in the event of my/our failure to sign and accept the Integrity Agreement, while 

submitting the tender/bid, AIIMS Deoghar shall have unqualified, absolute and unfettered right to 

disqualify the tenderer/bidder and reject the tender/bid in accordance with terms and conditions of the 

tender 

 

Yours faithfully 
 
 

 

Seal of bidder  
Date: 

 
 

 

Signature(s) of Bidder (s)  
Name and Address 
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INTEGRITY AGREEMENT 

 

 

 

This integrity Agreement is made at ………… on this …………. Day of ………2021. 

 

BETWEEN 

 

AIIMS Deoghar represented through its Director…………………………………… 

Hereinafter referred as the ‘Principal/Owner’ which expression shall unless repugnant to the meaning or context 

hereof includes its successors and permitted assigns) 

AND 

…………………………………………………………………………………… 

Through…………………………………………….. (Hereinafter referred to as the “Bidder / Contractor” and which 

expression shall unless repugnant to the meaning or context hereof include its successors and permitted assigns) 

 

Preamble 

 

WHEREAS the Principal/ Owner has floated the Tender (NIT No……………………………..) (Hereinafter referred 

to as “Tender /Bid”) and intends to award, under laid down organizational procedure,      Contract 

      for ……………………………………………. 

…………………………………………………………………………………. (name of the work) Hereinafter 

referred to as the  “contract”.  

 

AND WHEREAS the Principal/Owner values full compliance with all relevant laws of the land, rules, regulations, 

economic use of resources and of fairness/transparency in its relation with its Bidder(s) and Contractor(s). 

 

AND WHEREAS to meet the purpose aforesaid both the parties have agreed to enter into this Integrity Agreement 

(hereinafter referred to as “ Integrity Pact ” or “ Pact ”), the terms and conditions of which shall also be read as 

integral part and parcel of the Tender/Bid documents and Contract between the parties. 

 

NOW, THEREFORE, in consideration of mutual covenants contained in this Pact, the parties hereby agree as 

follows and this Pact witnesses as under: 

 

Article 1: Commitment of the Principal/Owner 

 

The Principal/Owner commits itself to take all measures necessary to prevent corruption and to observe the 

following principles: 
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 No employee of the Principal/Owner, personally or through any of his/her family members, 

will in connection with the Tender, or the execution of the Contract, demand, take a promise 

for or accept, for self or third person, any material or immaterial benefit which the person is 

not legally entitled to. 

 

 The Principal/Owner will, during the Tender process, treat all Bidder(s) with equity and 

reason. The Principal/Owner will, in particular, before and during the Tender process, provide 

to all Bidder(s) the same information and will not provide to any Bidder(s) 

confidential/additional information through which the Bidder(s) could obtain an advantage in 

relation to the Tender process or the Contract execution. 

 

 The  Principal/Owner  shall  endeavour  to  exclude  from  the Tender  process  
Any person, whose conduct in the past has been of biased nature. 

 

 If the Principal/Owner obtains information on the conduct of any of its employees which is a criminal 

offence under the Indian Penal code (IPC)/Prevention of Corruption Act, 1988 (PC Act) or is in 

violation of the principles herein mentioned or if there be a substantive suspicion in this regard, the 

Principal/Owner will inform the Chief Vigilance Officer and in addition can also initiate disciplinary 

actions as per its internal laid down policies and procedures. 

 

Article 2: Commitment of the Bidder(s)/Contractor(s) 

 

 It is required that each Bidder/Contractor (including their respective officers, employees and agents) 

adhere to the highest ethical standards, and report to the AIIMS Deoghar  all suspected acts of fraud 

or corruption or Coercion or Collusion of which it 
 

Has knowledge or becomes aware, during the tendering process and throughout the negotiation or award 

of a contract. 

 

The Bidder(s) /Contractors(s) commits himself to take all measures necessary to prevent corruption. He 

commits himself to observe the following principles during his participation in the Tender process and 

during the contract execution. 

 

The Bidder(s) /Contractors(s) will not, directly or through any other person or firm, offer, promise or 

give to any of the principal/Owner’s employees involved in the Tender process or execution of the 

contract or to any third person any material or other benefit which he/she is not legally entitled to, in 

order to obtain in exchange any advantage of any kind whatsoever during the tender process or during 

the execution of the contract. 

 

The Bidder(s)/Contractor(s) will not enter with other Bidder(s) into any undisclosed agreement or 

understanding, whether formal or informal. This applies in particular to prices, specifications, 

certifications, and subsidiary 
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Contracts, submission or non-submission of bids or any other actions to restrict competitiveness 

or to cartelize in the bidding process. 

 

The Bidder(s)/Contractor(s) will not commit any offence under the relevant IPC/PC Act. Further the 

Bidder(s)/Contract(s) will not use improperly, (for the purpose of competition or personal gain), or 

pass on to others, any information or documents provided by the Principal/Owner as part of the 

business relationship, regarding plans, technical proposals and business details, including 

information contained or transmitted electronically. 

 

 The  Bidder(s)/Contractor(s)  of  foreign  origin  shall  disclose  the  names  and 
 
Addresses of agents/representatives in India, if any. Similarly, Bidder(s)/Contractor(s) of Indian 

Nationality shall disclose names and addresses of foreign agents/representatives, if any. Either the 

Indian agent on behalf of the foreign principal or the foreign principal directly could bid in a tender 

but not both. Further, in cases where an agent participate in a tender on behalf of one manufacturer, 

he shall not be allowed to quote on behalf of another manufacturer along with the first manufacturer 

in a subsequent/parallel tender for the same item. 

 

 The Bidder(s)/Contractor(s) will, when presenting his bid, disclose any and all payments he has 

made, is committed to or intends to make to agents, brokers or any other intermediaries in connection 

with the award of the Contract. 

 

 The Bidder(s)/Contractor(s) will not instigate third persons to commit offences outlined above or 

be an accessory to such offences. 

 

 The  Bidder(s)/Contractor(s)  will  not,  directly  or  through  any  other person  or  
Firm indulge in fraudulent practice means a wilful misrepresentation or commission of facts or 

submission of fake/ forged documents in order to induce public official to act in reliance thereof, with 

the purpose of obtaining unjust advantage by or causing damage to justified interest of others and /or to 

influence the procurement process to the detriment of the Government interests. 

 

 The Bidder(s)/Contractor(s) will not, directly or through any other person or firm use Coercive 

Practices (means the act of obtaining something, compelling an action or influencing a decision 

through intimidation, threat or the use of force directly or indirectly, where potential or actual injury 

may befall upon a person, his/ her reputation or property to influence their participation in the 

tendering process). 

 

Article 3: Consequences of Breach 
 

Without prejudice to any rights that may be available to the Principal/Owner under law or the 

Contract or its established policies and laid down procedures, the 
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Principal/Owner shall have the following rights in case of breach of this Integrity Pact by the 

Bidder(s)/Contractor(s) and the Bidder/Contractor accepts and undertakes to respect and uphold the 

Principal/Owner’s absolute right: 

  

If the Bidders /Contractors either before award or during execution of contract has committed a 

transgression through a violation of Article - 2 above or in any other form, such as to put his reliability or 

credibility in question, the Principal/Owner after giving 14 days’ notice to the contractor shall have powers 

to disqualify the Bidders (s) /Contractors form the tender process or terminate / determine the contract, if 

already executed or exclude the bidder/Contractor from future contract award processes. The imposition 

and duration of the exclusion will be determined by the severity of transgression and determined by the 

Principal /Owner. Such exclusion may be forever or for a limited period as decided by the Principal / Owner. 

 

2) Forfeiture of EMD/ Performance Guarantee/Security Deposit: If the Principal /Owner has disqualified 

the Bidder(s) from the tender process prior to the award of the contract or terminated/determined the 

contract or has accrued the right to terminated /determine the contract according to article 3(1), the Principal 

/Owner, apart from exercising any legal rights that may have accrued to the Principal /Owner, may in its 

considered opinion forfeit the entire amount of Earnest Money Deposit, Performance Guarantee and 

Security Deposit of the Bidder/Contractor. 

 

 Criminal Liability: If the Principal/Owner obtains knowledge of conduct of a Bidder or Contractor, or 

of an employee or a representative or an associate of a Bidder or 
 
Contractor which constitutes corruption within the meaning of IPC Act, or if the Principal/Owner has 

substantive suspicion in this regard, the Principal/Owner will inform the same to law enforcing agencies 

for further investigation. 

 

Article 4: Previous Transgression 

 

The Bidder declares that no previous transgressions occurred in the last 5 years  
with any other Company in any country confirming to the anticorruption approach or with Central 

Government or State Government or any other Central/State Public Sector Enterprises in India that could 

justify his exclusion from the Tender process. 

 

 

If the Bidder makes incorrect statement on this subject, he can be disqualified from the Tender process 

or action can be taken for banning of business dealings/ holiday listing of the Bidder/Contractor as 

deemed fit by the Principal/Owner. 

 

 

If the Bidder/Contractor can prove that he has resorted/recouped the damage caused 

 

 

 

                                                                                                                                     Page- 37 

 



 
 

 

 
 

by him and has installed a suitable corruption prevention system, the Principal/Owner may, at its 

own discretion, revoke the exclusion prematurely. 

 

Article 5: Equal Treatment of all Bidders/Contractors/Subcontractors 

 

 The Bidder(s)/Contractor(s) undertake(s) to demand from all subcontractors a commitment in 

conformity with this Integrity Pact. The Bidder/Contractor shall be responsible for any violation(s) 

of the principles laid down in this agreement/Pact by any of its Sub-contractors/sub-vendors. 

 

 The Principal/Owner will enter into Pacts on identical terms as this one with all Bidders and 

Contractors. 

 

 The Principal/Owner will disqualify Bidders, who do not submit, the duly signed Pact between the 

Principal/Owner and the bidder, along with the Tender or violate its provisions at any stage of the 

Tender process, from the Tender process. 

 

Article 6- Duration of the Pact 

 

This Pact begins when both the parties have legally signed it. It expires for the Contractor/Vendor 12 

months after the completion of work under the contract or till the continuation of defect liability period, 

whichever is more and for all other bidders, till the Contract has been awarded. 

 

If any claim is made/lodged during the time, the same shall be binding and continue to be valid despite the 

lapse of this Pacts as specified above, unless it is discharged/determined by the Competent Authority, 

AIIMS Deoghar. 

 

Article 7- Other Provisions 

 

 This Pact is subject to Indian Law, place of performance and jurisdiction is the Headquarters of 

the Institute i.e. Principal/Owner, who has floated the Tender. 

 

 Changes and supplements need to be made in writing. Side agreements have not been made. 

 

 If the Contractor is a partnership or a consortium, this Pact must be signed by all the partners or by 

one or more partner holding power of attorney signed by all partners and consortium members. In 

case of a Company, the Pact must be signed by a representative duly authorized by board resolution. 

 

 Should one or several provisions of this Pact turn out to be invalid; the remainder of this Pact remains 

valid. In this case, the parties will strive to come to an agreement to their original intensions. 
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 It is agreed term and condition that any dispute or difference arising between the parties with regard to the terms 

of this Integrity Agreement/Pact, any action taken by the Owner/Principal in accordance with this Integrity 

Agreement/Pact or interpretation thereof shall not be subject to arbitration. 

 

Article 8- LEGAL AND PRIOR RIGHTS 

 

All rights and remedies of the parties hereto shall be in addition to all the other legal rights and remedies belonging 

to such parties under the Contract and/or law and the same shall be deemed to be cumulative and not alternative to 

such legal rights and remedies aforesaid. For the sake of brevity, both the Parties agree that this Integrity Pact will 

have precedence over the Tender/Contact documents with regard any of the provisions covered under this Integrity 

Pact. 

 

IN WITNESS WHEREOF the parties have signed and executed this Integrity Pact at the place and date first 

above mentioned in the presence of following witnesses: 

 

...............................................................  
(For and on behalf of Principal/Owner) 

 

.................................................................  
(For and on behalf of Bidder/Contractor) 

 

WITNESSES: 

 

1. ..............................................  
(signature, name and address) 

 

2. ...............................................  
(signature, name and address) 

 

Place:  
Dated : 
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Form of Earnest Money Deposit (Bank Guarantee Bond) 
 

 
WHEREAS, Bidder…………………………...… (Name of Bidder) (Hereinafter called “the bidder”) has submitted 

his tender dated ……………….…. (Date) for the construction of ……………………………..………. (Name of 

work) Hereinafter called “the tender”)  

 

 

 

KNOW all people by these presents that we………………………….. registered office at 

………………….....…..(Hereinafter called “the Bank”) are bound unto Director, AIIMS Deoghar of in the sum of  

Rs…………....... (Rs in words……………………………… for which payment well and truly to be made to the said 

Director, AIIMS Deoghar, the Bank binds itself, his successors and assigns by these presents. 
 

Sealed with the common seal of the said bank this ………………….. Day of …………..20…….. THE 

CONDITIONS of this obligation are: 

 

If after opening of tender, the Bidder withdraws, his tender during the period of validity of tender (including 

extended validity of t ender) specified in the form of Tender; 

If the Bidder having been notified of the acceptance of his tender by the Director, AIIMS Deoghar 

 
Fails or refuses to execute the form of Agreement in accordance with the instructions to the bidder, if required;  

OR 

 

 

Fails or refuses to furnish the performance Guarantee, in accordance with the provisions of tender document and 

instructions to the bidder,  

 

We undertake to pay to the Director, AIIMS Deoghar, either up to the above amount or part thereof upon receipt 

of his first written demand, without the Director, AIIMS Deoghar, having to substantiates his demand, provided 

that in his demand the Director, AIIMS Deoghar, will note that the amount claimed by him is due to him owing to 

the occurrence of one or any of the above conditions, specifying the occurred condition or conditions. 

 

This Guarantee will remain in force up to and including the date ............. after the deadline  
for submission of tender as such deadline is stated in the Instructions to the Bidder or as it may be extended by the 

Director, AIIMS Deoghar, notice of which extension(s) to the Bank is hereby waived. Any demand in respect of 

this Guarantee should reach the Bank not later than the above date. 
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DATE ............. 

WITNESS .................. 

 

 

 

 

 

 

 

 

 

 

 

 

 

*Date to be worked out on the basis of validity 

period of 6 months from 

 

SIGNATURE OF THE BANK 

SEAL 

 

 

 

 

(SIGNATURE, NAME AND ADDRESS) 
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(To be executed by and between the Owner and the successful tenderer) 

 

     FORMAT OF AGREEMENT   

This agreement is executed at  (place   of   execution) on the   day 

of  , 2021 BETWEEN  , which  expression shall  mean   
            
AIIMS Deoghar (“Owner”) and include its successors and assigns of the 

FIRST PART AND   ,(name and address of the successful tenderer) 

(“Contractor”) of the SECOND PART.   

The  Owner  and  the  Contractor  shall be  individually  referred  to  as  the  “Party”  and 

collectively referred to as the “Parties”   

 

WHEREAS AIIMS Deoghar (the Owner) is desirous of developing a permanent campus and invited tenders 

by issuing Notice Inviting Tender (“Tender”) for selection of a contractor for constructing the said campus. 

The Contractor has submitted its bid pursuant to the issuing of the Tender by the Owner. 

 

WHEREAS the details of the work proposed to be executed by the Contractor is more particularly specified 

in the Tender (name and identification number of Contract) (“Works”) and the Owner has accepted the 

Tender submitted by the Contractor for the execution and completion of the Works and the remedying of 

any defects therein, at a  
contract price of Rs....................................(Rupees (in words)  

 

WHEREAS the Owner has now desirous of laying down the terms and conditions governing the execution 

of the Works and has therefore, requested the Contractor to execute the present Agreement. 

 

NOW THIS AGREEMENT WITNESSETH AS: 

 

 In this Agreement, words and expressions shall carry the same meanings as are ascribed to them in the 

Conditions of Contract as more particularly mentioned in the Tender. The Parties agree that the Tender 

shall form an integral part of this Agreement and shall be read and construed accordingly. 

 

 In consideration of the payments to be made by AIIMS Deoghar (the Owner) to the Contractor as the 

consideration for execution of the Works (“Consideration”), the Contractor hereby covenants with AIIMS 

Deoghar (the Owner) to execute and complete the Works and remedy the defects therein in conformity in 

all aspects with the provisions of the Tender and this Agreement. 

 

 The Owner hereby covenants to pay the Contractor in consideration of the execution and completion of 

the Works and in the remedying the defects wherein the Contract Price or such other sum as may become 

payable under the provisions of the Tender and this Agreement at the times and in the manner prescribed 

under the Tender. 

 

 The following documents shall be deemed to form and be read and construed as part of this Agreement: 

 

 Notice Inviting Tender 
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 Contractor’s Application and documents submitted for Selection  
 Letter of Acceptance;  
 Notice to proceed with the Works;  
 Contractor’s Tender;  
 Contract Data;  
 Conditions of Contract (including Special Conditions of Contract);  
 Specifications;  
 Drawings;  
 Bill of Quantities; and  
 Any other documents listed in the Contract Data as forming part of the Contract. 

 

In witness whereof the Parties have caused this Agreement to be executed on the day and year first 

written above. 

 

The Common Seal of  
 
 

 

Was hereunder to affixed in the presence of: 

 

Signed Sealed and Delivered by the said  
 

 

Binding Signature of Owner  
 

 

Binding Signature of Contractor  
 

 

in the presence of  
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 FORM – 8   AIIMS/ Deoghar  
      
      

 

TENDER  
I/We have read and examined the notice inviting tender, schedule, A, B, C, D, E & F Specifications applicable, 

Drawings & Designs, General Rules and Directions, Conditions of Contract, clauses of contract, Special conditions, 

Schedule of Rate & other documents and Rules referred to in the conditions of contract and all other contents in the 

tender document for the work Construction of manifold room, vaccum and compressor plant for MGPS line at AIIMS 
Deoghar. I//we hereby t ender for the exaction of the Work specified for Director AIIMS Deoghar, within the time 

specified in Schedule ‘ F’ viz., schedule of quantities and in accordance in all respect with the specifications, designs, 

drawing and instructions in writing referred to in Rule-1 of General Rules and directions and in Clause 11 of the 

Conditions of contract ad with such materials as are provided for, by, and in respect of accordance with, such 

conditions so far as applicable.  

 

We agree to keep the tender open for one hundred twenty (120) days from the date of opening of 

Eligibility Documents and not to make any modification in its terms and conditions. 

 

A sum  of Rs. /- is hereby  forwarded  in demand  draft/bank guarantee  

issued  by  a  scheduled bank  as  earnest  money.  If  I/We  fail  to  furnish  the  prescribed 

performance  guarantee within prescribed period,  I/We agree  that  the  said  Director, 

AIIMS Deoghar or his successors representatives, in office in office shall  
without prejudice to any other right or remedy, be at liberty to forfeit the said earnest money absolutely. Further, if 

I/We fail to commence work as specified, I/W e agree that Director AIIMS Deoghar or the successors representatives 

in office shall without prejudice to any other right or remedy available in law, be at liberty to forfeit the said the 

performance guarantee absolutely. The said performance Guarantee shall be a guarantee to execute all the works 

referred to in the tender documents upon the terms and conditions contained or referred to those in excess of that 

limit at the rates to be determined in accordance with the provision contained in Clause 12.2 and 12.3 of the General 

Conditions of Contract. Further, I/We agree that in case of forfeiture of Earnest Money & Performance Guarantee 

as aforesaid, I/We shall be debarred for participation in the re-tendering process of the work. 

 

I/We hereby declare that I/We shall treat the tender documents drawings and other  
records connected   with   the   work as  secret/confidential documents   and  shall  not 

communicate information/derived there  from to any  person  other  than  a  person  to 

whom I/We am/are  authorized  to communicate the same or use the information  in any 

manner prejudicial to the safety of the State.  

Dated: …………..**…………….  Signature of Contractor ** 

Witness:  **   

Address:  **  Postal Address ** 
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ACCEPTANCE 
 
 

 

The above tender (as modified by you as provided in the letters mentioned hereunder) is 
accepted by me for an on behalf of the AIIMS Deoghar for a sum of 

Rs..……………..……………….(Rupees.………………………………………………………...). 
 
 
 
 
 

 

The letters referred to below shall form part of this contract agreement:- 

 

 *  
 *  
 * 

 
 

 

For & on behalf of AIIMS Deoghar 
 
 

 

Signature ……………………………………… 

 

Designation …………………………………. 

 

Dated: ………….. 
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PROFORMA OF SCHEDULES 
 

 

SCHEDULE‘A’ As per BOQ 

 

 

SCHEDULE 'B' 

 

Schedule of materials to be issued to the contractor. 

 

SL. 

No. 

Description 

of item 
Quantity 

Rates in figures & words at   Which   the 

material will  be  charged  to  the contractor 

Place   of 

issue 

   NIL   

      

 

SCHEDULE 'C' 

 

Tools and plants to be hired to the contractor  
 

S. Description Hire charges per day Place of Issue 

No.    
    

 

 

NIL 
 
 

 

SCHEDULE ‘D’ 

 

Extra schedule for specific requirements /document for the work, if any.  
 Special Conditions of Contract  
 Particular Specifications/CPWD specification  
 Tender Drawings  
 Guarantee Certificate 

General Sound Engineering Practice 
 

 

SCHEDULE ‘E’ 

 

Reference to General Conditions of Contract:  General Conditions of Contract 
            With up to date correction slip 
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Name of work 

 

Construction of manifold room, vaccum and compressor plant for 

MGPS line at AIIMS Deoghar. 

     

    

 
ESTIMATED COST OF 

WORK    
      

 I. Estimated Cost  Rs. 11,89,337/- 
      

 II. Earnest Money  Rs. 23,790/- 

      

      

 I. Performance Guarantee   5.00 % of tendered amount 

      

 II. Security Deposit   

2.5 % of tendered value(Will Be Deducted From RA 

Bills) 

       

       

 

SCHEDULE 'F' (GENERAL RULES & DIRECTIONS) 

 

OFFICER INVITING TENDER: Director, AIIMS Deoghar 

Definitions: 

 

1. Engineer-in-Charge 
Superintending Engineer,  or  any  other  official  designated  

to represent AIIMS Deoghar 

    
   

2. Accepting Authority Director, AIIMS, Deoghar or successor thereof. 

    
   3. Percentage  on  cost  of  materials 15.00 % 

 
And Labour cover altogether 

overheads and profits   

   
   

4. Standard Schedule of Rates DSR -2018 & Non-Schedule items based on MR, (Market Rate) 

    
5. 

Department 

AIIMS Deoghar 

  

6. 

Contract Form 

Form 8, General Conditions of Contract 
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Clause 1  
 

 Time allowed  for submission  of                                 15 (Fifteen) days 
 

Performance Guarantee,                            

Programme Chart (Time and 

Progress) and applicable 

labour 

 licenses,  registration  with EPFO,  

 ESIC,  BOCW  Welfare  Board  or  

 proof  of applying  thereof from  

 the  date  of  issue  of  letter  of  

 acceptance   
    

2. Maximum allowable   extension 7 (Seven) days with late fee @ 0.1% per day of the  PG 

 beyond  the period provided in (i)  Amount. 

 Above    
     
 
 
 
 

 

Clause 2 

 

Authority for fixing compensation  under Director,    

clause 2   AIIMS Deoghar Or   successor thereof. 

     
     

 
 
 
 

 

Clause 2A 

 

Whether Clause 2A shall be applicable No 

  

 

 

Clause 5 

 

Number of  days  from the  date of issue of 7  (Seventh)   day  or  date  of handing 

letter  of acceptance  for reckoning  date  of over of site whichever is later. 

Start    
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Mile stones for works 
 

 

SI 
no. 

Description of Milestone 
(Physical) 

Time allowed in days 
(From date of Start) 

Amount to be withheld in case of 
non-achievement of milestones 

1  Supply & Approval of sample 10 1.0% of contract amount 

2 Installation of work  10 1.25% of contract amount 

3 

ALL  work testing & 
commissioning all complete in 
work. 

                     10 1.25% of contract amount 

 
Withheld amount shall be released if and when subsequent Milestone is achieved within respective time 
specified. 
 
Time allowed for execution of work   12 (Twelve Days) 
 
Authority to decide: 
 

(i) Extension of Time Director, AIIMS Deoghar  
Or successor thereof. 
 

(ii) Rescheduling of milestone Director, AIIMS Deoghar 
Or successor thereof. 
 

(iii) Shifting of date of start in case of delay in 
handing over of site. 

Director, AIIMS Deoghar Or successor 
thereof. 
 

 
Clause 6,6A 
 

Clause applicable – (6 or 6A) 6 
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 Clause 7 
 

Gross work to be done together with net 

payment / adjustment of advances for material 

collected, if any, since the last such payment for 

being eligible to interim payment 

Rs. 5.00 Lakhs 

 

Clause 7A 
 

Whether Clause 7A shall be applicable YES 
 

Clause 10A 

 

Nil 

 

Clause 10 B (ii) 

 

Whether Clauses 10 B (ii) shall be applicable  No 
 

Clause 10 C 
 

Component of labour expressed as percent Not 

applicable of value of work 

 

 

Clause 10CA: - Not Applicable 

 

Clause 10CC: - Not Applicable 

 

Clause 11 

 

 

Specifications to be followed for 

execution of work 
 CPWD Specification for works -2018 Vol I& II with up to 
date correction slips till last date of submission of tender and 
as detailed in nomenclature of items particular specification 
attached with the tender 
 

 

 
Clause 12 

 

Type of work Project and original work. 

Maximum percentage for quantity of item work to be 

executed beyond which rates are to be determined in 

accordance with clauses 12.2, 12.3  

Please refer below 

 

12.2, 

12.3 

Deviation limit beyond which clauses 12.2 & 12.3 shall apply 

for building work 

100% (Hundred percent) upto 

plinth level 

25% (twenty five percent) in super 

structure 
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Clause 16 

 

Competent authority for deciding reduced 

rates 

Director, AIIMS Deoghar or successor 

thereof  

 
 

 

 
 

 

Clause 17 

 

Defect Liability Period will be 12 months after recording completion certificates 

 

Clause 25 

Constitution of Dispute Redressal Committee:- 

 

The Dispute Redressal Committee shall be constituted by Director, AIIMS Deoghar, if required and 

deemed necessary.  DRC shall constitute one chairman and two members. 
 
 
Clause 36 (i): Requirement of Technical Representative(s) and recovery Rate 

 

S/No Minimum 

qualification of 

technical 

representative  

Discipline  Designation  

(principal 

technical/technica

l representative  

Minimum 

Exp in 

Yrs 

Number  Rate at which 

recovery shall be 

made from the 

contractor in the 

event of not 

fulfilling provision 

of clause 36(i) per 

month  

      Figures Words 

1 Graduate 

Engineer  

Civil   Principal 

Technical 

Representative  

05 01 

Rs 

25000/- 

Twenty 

five 

thousand 

only 

2 Graduate 

Engineer  

Or  

Diploma 

Engineer  

Electrical/Civil 02 

 

 

Project Planning / 

Site/Billing 

Engineer  

02 

 

 

05 

 

01  

Rs 

15000/- 

Fifteen 

thousand 

only 

Note: Assistant Engineers, retired from Govt. services that are holding Diploma, will be treated at par with Graduate 

Engineers. 

             

Diploma holders with minimum 10 years relevant experience with reputed construction co. can be treated at par with 

graduate engineers for the purpose of such deployment subject to the condition that such diploma holders not exceed 
50 % of requirement of degree engineers. 
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Clause 42   

 

(i) (a) Schedule/statement for determining theoretical quantity of cement & bitumen on the basis of Delhi Schedule 

of Rates 2018 printed by C.P.W.D. 

 

(ii) Variations permissible on theoretical quantities. 

 

(a) Cement for works with estimated cost put to  

tender not more than 5 lakhs      3% plus/minus 

 

 For works with estimated cost put to  

tender more than 5 lakhs       2% plus/minus 

 
 

(b) Bitumen for all works.     2.5% plus & only & nil on minus side. 

 

 

(c) Steel Reinforcement and structural steel sections 

for each diameter , section and category     2% plus/minus 

         

(d)  All other materials       Nil  

 

 

 

RECOVERY RATES FOR QUANTITIES BEYOND PERMISSIBLE VARIATION 

 

Sl. 

No. 

Description of item Rates in figures and words at which recovery shall be made from 

the Contractor. 

Excess beyond permissible 

variation 

Less use beyond the permissible 

variation. 

 

1. 

2. 

3. 

4. 

5. 
 

 

 

Cement 

Steel reinforcement 

Structural Sections 

Bitumen issued free 

Bitumen issued at stipulated fixed 

price  

 

 

-------NIL-------- 

 

 

-------NIL-------- 
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SCHEDULE- A 
GENERAL RULES & DIRECTIONS 

 

 All work proposed for execution for contract will be notified in a form of invitation to 

tender pasted in public places and signed by the officer inviting tender or by publication 

in Newspapers as the case may be. 

 

This form will state the work to be carried out, as well as the date for submitting and 

opening tenders and the time allowed for carrying out the work, also the amount of 

earnest money to be deposited with the tender, and the amount of the security deposit and 

Performance Guarantee to be deposited by the successful tenderer and the percentage, if 

any, to be deducted from bills. Copies of the specifications, design and drawings and any 

other documents required in connection with the work signed for the purpose of 

identification by the officer inviting tender shall also be open for inspection by the 

contractor at the office of officer inviting tender during office hours. 

 

 In the event of the tender being submitted by a firm, it must be signed separately by each 

partner thereof or in the event of the absence of any partner, it must be signed on his behalf 

by a person holding a power of attorney authorizing him to do so, such power of attorney 

to be produced with the tender, and it must disclose that the firm is duly registered under 

the Indian Partnership Act, 1932. 

 

 Receipts for payment made on account of work, when executed by a firm, must also be 

signed by all the partners, except where contractors are described in their tender as a firm, 

in which case the receipts must be signed in the name of the firm by one of the partners, 

or by some other person having due authority to give effectual receipts for the firm. 

 
 Application for Item Rate Tender only 

 
Any person who submits a tender shall fill up the usual printed form, stating at what rate 

he is willing to undertake each item of the work. Tenders, which propose any alteration 

in the work specified in the said form of invitation to tender, or in the time allowed for 

carrying out the work, or which contain any other conditions of any sort, including 

conditional rebates, will be summarily rejected. No single tender shall include more than 

one work, but contractors who wish to tender for two or more works shall submit separate 

tender for each. Tender shall have the name and number of the works to which they refer, 

written on the envelopes. 

 

The rate(s) must be quoted in decimal coinage. Amounts must be quoted in full rupees 

by ignoring fifty paisa and considering more than fifty paisa as rupee one. 

 

In case the lowest tendered amount (worked out on the basis of quoted rate of individual 

items) of two or more contractors is same, then such lowest contractors 
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may be asked to submit sealed revised offer quoting rate of each item of the schedule of 

quantity for all sub sections/sub heads as the case may be, but the revised quoted rate of 

each item of schedule of quantity for all sub sections / sub heads should not be higher 

than their respective original rate quoted already at the time of submission of tender. The 

lowest tender shall be decided on the basis of revised offer. 

 

If the revised tendered amount (worked out on the basis of quoted rate of individual 

items) of two or more contractors received in revised offer is again found to be equal, then 

the lowest tender, among such contractors, shall be decided by draw of lots in the presence 

of Director AIIMS Deoghar or his representative & the lowest contractors those have quoted 

equal amount of their tenders. 

 

In case of any such lowest contractor in his revised offer quotes rate of any item more than 

their respective original rate quoted already at the time of submission of tender, then such 

revised offer shall be treated invalid. Such case of revised offer of the lowest contractor or 

case of refusal to submit revised offer by the lowest contractor shall be treated as 

withdrawal of his tender before acceptance and 50% of his earnest money shall be 

forfeited. 

 

In case all the lowest contractors those have same tendered amount (as a result of their 

quoted rate of individual items), refuse to submit revised offers, then tenders are to be 

recalled after forfeiting 50% of EMD of each lowest contractors. 

 

Contractors, whose earnest money is forfeited because of non-submission of revised offer, 

or quoting higher revised rate(s) of any item(s) than their respective original rate quoted 

already at the time of submission of his bid shall not be allowed to participate in the re-

tendering process of the work. 

 

4A Applicable for Percentage Rate Tender only 
 

In case of Percentage Rate Tenders, contractor shall fill up the usual printed form, stating 

at what percentage below/above (in figures as well as in words) the total estimated cost 

given in Schedule of Quantities at Schedule-A, he will be willing to execute the work. The 

tender submitted shall be treated as invalid if: 
 

 The contractor does not quote percentage above/below on the total amount of 

tender or any section/sub head of the tender. 
 

 The percentage above/below is not quoted in figures & words both on the total 

amount of tender or any section/sub head of the tender. 
 

 The percentage quoted above/below is different in figures & words on the total 

amount of tender or any section/sub head of the tender. 

 

Tenders, which propose any alteration in the work specified in the said form of invitation 

to tender, or in the time allowed for carrying out the work, or which contain any other 

conditions of any sort including conditional rebates, will be summarily 
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rejected. No single tender shall include more than one work, but contractors who wish to 

tender for two or more works shall submit separate tender for each. Tender shall have the 

name and number of the works to which they refer, written on the envelopes. 

 

 

4B. In case the lowest tendered amount (estimated cost + amount worked on the basis of 

percentage above/below) of two or more contractors is same, such lowest contractors will 

be asked to submit sealed revised offer in the form of letter mentioning percentage 

above/below on estimated cost of tender including all sub sections/sub heads as the case 

may be, but the revised percentage quoted above/below on tendered cost or on each sub 

section/sub head should not be higher than the percentage quoted at the time of 

submission of tender. The lowest tender shall be decided on the basis of revised offers. 

 

 

In case any of such contractors refuses to submit revised offer, then it shall be treated as 

withdrawal of his tender before acceptance and 50% of earnest money shall be forfeited. 

 

 

If the revised tendered amount of two more contractors received in revised offer is again 

found to be equal, the lowest tender, among such contractors, shall be decided by draw of 

lots in the presence of Director AIIMS Deoghar of his representative and the lowest 

contractors those have quoted equal amount of their tenders. 

 

In case all the lowest contractors those have quoted same tendered amount, refuse to 

submit revised offers, then tenders are to be recalled after forfeiting 50% of EMD of each 

contractor. 

 

Contractor(s), whose earnest money is forfeited because of non-submission of revised 

offer, shall not be allowed to participate in the re-tendering process of the work. 

 

 The officer inviting tender or his duly authorized assistant will open tenders in the 

presence of any intending contractors who may be present at the time, and will enter the 

amounts of the several tenders in a comparative statement in a suitable form. In the event 

of a tender being accepted, a receipt for the earnest money shall thereupon be given to the 

contractor who shall thereupon for the purpose of identification sign copies of the 

specifications and other documents mentioned in Rule-I. In the event of a tender being 

rejected, the earnest money shall thereupon be returned to the contractor remitting the 

same, without any interest. 

 

 The officer inviting tenders shall have the right of rejecting all or any of the tenders and 

will not be bound to accept the lowest or any other tender. 

 

 The receipt of an accountant or clerk for any money paid by the contractor will not be  
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considered as any acknowledgment or payment to the officer inviting tender and the 

contractor shall be responsible for seeing that he procures a receipt signed by the officer 

inviting tender or a duly authorized Cashier. 

 

 The memorandum of work tendered for and the schedule of materials to be supplied by 

the department and their issue-rates, shall be filled and completed in the office of the 

officer inviting tender before the tender form is issued. If a form is issued to an intending 

tenderer without having been so filled in and incomplete, he shall request the officer to 

have this done before he completes and delivers his tender. 

 

 The tenderers shall sign a declaration under the officials Secret Act 1923, for maintaining 

secrecy of the tender documents drawings or other records connected with the work given 

to them. The unsuccessful tenderers shall return all the drawings given to them. 

 

 

9A. Use of correcting fluid, anywhere in tender document is not permitted. Such tender is 

liable for rejection. 

 

 In the case of Item Rate Tenders, only rates quoted shall be considered. Any tender 

containing percentage below/above the rates quoted is liable to be rejected. Rates quoted 

by the contractor in item rate tender in figures and words shall be accurately filled in so 

that there is no discrepancy in the rates written in figures and words. However, if a 

discrepancy is found, the rates which correspond with the amount worked out by the 

contractor shall unless otherwise proved be taken as correct. If the amount of an item is 

not worked out by the contractor or it does not correspond with the rates written either in 

figures or in words, then the rates quoted by the contractor in words shall be taken as 

correct. Where the rates quoted by the contractor in figures and in words tally, but the 

amount is not worked out correctly, the rates quoted by the contractor will unless 

otherwise proved be taken as correct and not the amount. In event no rate has been quoted 

for any item(s), leaving space both in figure(s), word(s), and amount blank, it will be 

presumed that the contractor has included the cost of this/these item(s) in other items and 

rate for such item(s) will be considered as zero and work will be required to be executed 

accordingly. (Applicable for Item Rate Tender only). However, if a tenderer quotes nil 

rates against each item in item rate tender, the tender shall be treated as invalid and will 

not be considered as lowest tenderer. 

 
 
 

10A. In case of Percentage Rate Tenders only percentage quoted shall be considered. Any tender 

containing item rates is liable to be rejected. Percentage quoted by the contractors in 

percentage rate tender shall be accurately filled in figures and words, so that there is no 

discrepancy. 

 

 In the case of any tender where unit rate of any item/items appear unrealistic, such  
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tender will be considered as unbalanced and in case the tenderer is unable to provide 

satisfactory explanation, such a tender is liable to be disqualified and rejected. 

 

 All rates shall be quoted on the tender form. The amount for each item should be worked 

out and requisite totals given. Special care should be taken to write the rates in figures as 

well as in words and the amount in figures only, in such a way that interpolation is not 

possible. The total amount should be written both in figures and in words. In case of 

figures, the word ‘Rs.’ should be written before the figure of rupees and word ‘P’ after the 

decimal figures, e.g. ‘Rs. 2.15 P’ and in case of words, the word, ‘Rupees’ should precede 

and the word ‘Paise’ should be written at the end. Unless the rate is in whole rupees and 

followed by the word ‘only’ it should invariably be upto two decimal places. While 

quoting the rate in schedule of quantities, the word ‘only’ should be written closely 

following the amount and it should not be written in the next line. (Applicable for Item 

Rate Tender only). 

 

12A. In Percentage Rate Tender, the tenderer shall quote percentage below/above (in figures as 

well as in words) at which he will be willing to execute the work. He shall also work out 

the total amount of his offer and the same should be written in figures as well as in words 

in such a way that no interpolation is possible. In case of figures, the word ‘Rs.’ should be 

written before the figure of rupees and word ‘P’ after the decimal figures, e.g. ‘Rs. 2.15P 

and in case of words, the word ‘Rupees’ should precede and the word ‘Paisa’ should be 

written at the end. (Applicable for Item Rate Tender only). 

 

 

 (i) The Contractor whose tender is accepted, will be required to furnish performance 

guarantee of 5% (five percentage) of the tendered amount within the period specified in 

Schedule F. The guarantee This guarantee shall be in the form of cash (in case guarantee 

amount is less than Rs. 10,000/-) or Deposit at call receipt of any scheduled bank/Banker’s 

cheque of any scheduled bank/Demand Draft of any scheduled bank/Pay order of any 

scheduled bank (in case guarantee amount is less than Rs. 
 

1,00,000/-) or Government Securities or Fixed Deposit Receipts or Guarantee Bonds of any 

Scheduled Bank or the State Bank of India in accordance with the prescribed form. 

 

 

(ii) The contractor whose tender is accepted will also be required to furnish by way of 

Security Deposit for the fulfilment of his contract, an amount equal to 2.5% of the tendered 

value of the work. The Security deposit will be collected by deductions from the running 

bills of the contractor at the rates mentioned above and the earnest money deposited at 

the time of tenders, will be treated as a part of the Security Deposit. The Security amount 

will also be accepted in cash or in the shape of Government Securities. Fixed Deposit 

Receipt of a Scheduled Bank or State Bank of India will also be accepted for this purpose 

provided confirmatory advice is enclosed. 
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 On acceptance of the tender, the name of the accredited representative(s) of the contractor 

who would be responsible for taking instructions from the Institute shall be 

communicated in writing to the Institute. 

 

 GST,  purchase  tax,  turnover  tax  or  any  other  tax applicable  in  respect  of  this 
 

contract shall be payable by the Contractor and Government will not entertain any claim 

whatsoever in respect of the same. However, in respect of service tax, same shall be paid 

by the contractor to the concerned department on demand and it will be reimbursed to 

him by the AIIMS Deoghar after satisfying that it has been actually and genuinely paid by 

the contractor. The applicable and eligible GST shall be reimbursed preferably within 7 

days but not later than 30 days of submission of documentary proof of payment provided 

same are in order. 

 

 The contractor shall give a list of Institute’s employees related to him. 
  
 The tender for the work shall not be witnessed by a contractor or contractors who 

himself/themselves has/have tendered or who may and has/have tendered for the same 

work. Failure to observe this condition would render, tenders of the contractors tendering, 

as well as witnessing the tender, liable to summary rejection. 

 

 The tender for composite work includes, in addition to building work, all other works 

such as sanitary and water supply installations drainage installation, electrical work, 

horticulture work, roads and paths etc. The tenderer apart from being a registered 

contractor (B&R) of appropriate class, must associate himself with agencies of appropriate 

class which are eligible to tender for sanitary and water supply drainage, electrical and 

horticulture works in the composite tender. 

 

 The contractor shall submit list of works which are in hand (progress) in the following 

form: 

Name of work Name and Value of work Position of Remarks 

 particulars  of  works in  

 Divn.   Where  progress  

 work is being    

 executed    
     

     

     

 

 The contractor shall comply with the provisions of the Apprentices Act 1961, and the rules 

and orders issued thereunder from time to time. If he fails to do so, his failure will be a 

breach of the contract and the Institute, may in his discretion, without 

 prejudice to any other right or remedy available in law, cancel the contract. The 

contractor shall also be liable for any pecuniary liability arising on account of any violation by 

him of the provisions of the said Act. 
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  CONDITIONS OF CONTRACT  

Definitions     

1. The Contract means  the  documents forming the  tender and acceptance  thereof 

 and the formal agreement executed between the competent authority of AIIMS Deoghar and 

 the  Contractor,  together with  the  documents  referred  to  therein  including  these 

 conditions,  the specifications,  designs, drawings and  instructions issued  from  time 

 to time by Institute. All these documents, taken together, shall be deemed to form one 

 contract and shall be complementary to one another.  
 

 In the contract, the following expressions shall, unless the context otherwise requires, 

have the meanings, hereby respectively assigned to them:- 
 

 The expression works or work shall, unless there be something either in the subject 

or context repugnant to such construction, be construed and taken to 
 

 mean  the  works by  or  by  virtue  of  the  contract  to  be  executed  whether 

 temporary or permanent, and  whether original, altered,  substituted  or 

 additional.      

(ii) Site shall mean the  land/or other  places on,  into or  through  which  work 

 is to be executed under the contract or any adjacent land, path or street through 

 which work is to be  executed under  the  contract  or  any  adjacent  land,  path 

 or street which may  be allotted or used for the purpose of carrying out the 

 contract.      
 

 Contractor shall mean the individual, firm or company, whether representative of 

such individual or the persons composing such firm or company, or the successors 

of such firm or company and the permitted assignees of such individual, firm or 

company. 
 

 Director means the Director, AIIMS Deoghar and his successors. 
 

 AIIMS Deoghar means AIIMS Deoghar through Director or its assignees and successors 

or any other official/agency assigned by the Institute. 

 
 Government shall mean the Government of India may be. 

 
 Accepting Authority shall mean the Director, AIIMS Deoghar. 

 
  

 
(viii)   Excepted Risk are    risks    due to riots (other than   those on 

account of contractor’s employees), war   (whether declared or not) 

invasion, act of foreign enemies, hostilities, civil war, rebellion 

revolution,  insurrection, military  or  usurped   power,   any acts of 

Government,  damages from aircraft, acts of God, such as earthquake, lightening 

and unprecedented floods, and other causes over which the contractor  has no 

control and accepted as such by the Accepting Authority.    
 

 Market Rate shall be the rate as decided by Director AIIMS Deoghar on the basis of 

the cost of materials and labour at the site where the work is to be executed plus 
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the provisions to cover, all overheads and profits. 
 

 Schedule(s) referred to in these conditions shall mean the relevant schedule(s) 

annexed to the tender papers or the standard Schedule of Rates mentioned in 

Schedule ‘F’, hereunder, with the amendments thereto issued upto the date of receipt 

of the tender. 
 

 Institute means AIIMS Deoghar which invites tenders on behalf of Director, AIIMS 

Deoghar. 
 

 . 
 

 Tendered value means the value of the entire work as stipulated in the letter of 

award. 

 

the date of start as specified in schedule ‘F’ or the first date of handing over of the 

site, whichever is later, in accordance with the phasing if any, as indicated in the 

tender document. 

 

Scope and Performance 
 

 Where the context so requires, words imparting the singular only also include the plural 

and vice versa. Any reference to masculine gender shall whenever required include 

feminine gender and vice versa. 
 

 Headings and Marginal notes to these General Conditions of Contract shall not be deemed 

to form part thereof or be taken into consideration in the interpretation or construction 

thereof or of the contract. 
 

 The contractor shall be furnished, free of cost one certified copy of the contract documents 

except standard specifications, Schedule of Rates and such other printed 
 

and published documents, together with all drawings as may be forming part of the tender 

papers. None of these documents shall be used for any purpose other than that of this 

contract. 

 

Works to be carried out  
 The work to be carried out under the Contract shall, except as otherwise provided in these 

conditions, include all labour, materials, tools, plants, equipment and transport which may 

be required in preparation of and for and in the full and entire execution and completion of 

the works. The descriptions given in the Schedule of Quantities (Schedule-A) shall, unless 

otherwise stated, be held to include wastage on materials, carriage and cartage, carrying 

and return of empties, hoisting, setting, fitting and fixing in position and all other labours 

necessary in and for the full and entire execution and completion of the work as aforesaid 

in accordance with good practice and recognized principles. 

 
 
 

Sufficiency of Tender 
 

 The Contractor shall be deemed to have satisfied himself before tendering as to the 

correctness and sufficiency of his tender for the works and of the rates and prices 
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quoted in the Schedule of Quantities, which rates and prices shall, except as otherwise 

provided, cover all his obligations under the Contract and all matters and things necessary 

for the proper completion and maintenance of the works. 

 

Discrepancies and Adjustment of Errors 
 

 
 The several documents forming the Contact are to be taken as mutually explanatory of one 

another, detailed drawings being followed in preference to small scale 
 

drawing and figured dimensions in preference to scale and Special Conditions in preference 

to General Conditions. 

 

8.1 In the case of discrepancy between the Schedule of Quantities, the Specifications and/ or 

the Drawings, the following order of preference shall be observed:- 
 

 Description of Schedule of Quantities.  
 Particular Specification and Special Conditions, if any.  
 Drawings  
 CPWD Specifications 2009  
 Indian Standard Specifications of B.I.S. 

    DSR 2016 
  

8.2 If there are varying or conflicting provisions made in any one document forming part of the 

contract, the Accepting Authority shall be the deciding authority with regard to the 

intention of the document and his decision shall be final and binding on the contractor. 

 

8.3   Any error in   description,   quantity   or rate in   Schedule of Quantities   or 

any  omission  therefrom  shall  not  vitiate the  Contract or  release the  Contractor 

from the execution of the whole  or  any part  of the works comprised   therein 

according  to drawings and specifications or from any of his obligations  under the 

contract.        

 

Signing of Contract  
The  successful  tenderer/contractor,  on  acceptance  of  his  tender  by  the  Accepting Authority, 
shall, within 15 days from the stipulated date of start of the work, sign the contract consisting of:- 
 

the notice inviting tender, all the documents including drawings, if any, forming the tender as 
issued at the time of invitation of tender and acceptance thereof together with any correspondence 
leading thereto. 
 

Standard Form as mentioned in Schedule ‘F’ consisting of: 
 
Various standard clauses with corrections up to the date stipulated in Schedule ‘F’ along with 
annexures thereto. 
Safety Code. 
 

Model Rules for the protection of health, sanitary arrangements for workers employed by Institute 
or its contractors.  
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 Contractor’s Labour Regulations.  
 List of Acts and omissions for which fines can be imposed. 

 

 No payment for the work done will be made unless contract is signed by the 

contractor. 
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CLAUSES OF CONTRACT 

 

CLAUSE 1 

 

Performance Guarantee 
 

 The contractor whose tender is accepted shall submit an irrevocable Performance 

Guarantee of 5% (Five percent) of the tendered amount in addition to other 
 

Deposits mentioned elsewhere in the contract for his proper performance of the 

contract agreement, (not withstanding and/or without prejudice to any other 

provisions in the contract) within period specified in Schedule ‘F’ from the date of issue 

of letter of acceptance. This period can be further extended by Institute up to a 

maximum period as specified in Schedule ‘F’ on written request of the 
 

contractor stating the   reason   for   delays in   procuring   the Performance 

Guarantee, to  the Satisfaction of Institute.  This  guarantee  shall  be in  the form 

of  Demand Draft of any scheduled bank/Pay Order  of any scheduled bank or 
 

Guarantee Bonds of any Scheduled Bank or the State Bank of India in accordance with 

the form annexed hereto. In case a fixed deposit receipt of any Bank is furnished by the 

contractor to Institute as part of the performance guarantee and the Bank is unable to 

make payment against the said fixed deposit receipt, the loss caused thereby shall fall 

on the contractor and the contractor shall forthwith on demand furnish additional 

security to Institute to make good the deficit. In case the contractor fails to deposit the 

said performance guarantee within the period as indicated in Schedule F including the 

extended period if any, the Earnest Money deposited by the contractor shall be forfeited 

automatically without any notice to the contractor. 

 
 
 

 The Performance Guarantee shall be initially valid up to the stipulated date of 

completion plus 60 days beyond that. In case the time for completion of work gets 

enlarged, the contractor shall get the validity of Performance Guarantee 
 

Extended to cover such enlarged time for completion of work. After recording of the 

completion certificate for the work by the Engineer-in-charge/ competent authority, 

the Performance Guarantee shall be returned to the contractor, without any interest. 

However, in case of contracts involving maintenance of building and services / any 

other work after construction of same building and services / other work, then 50% of 

Performance Guarantee shall be retained as Security Deposit. The same shall be 

returned year wise proportionately. 

 

 In the event of the contract being determined or rescinded under provision of any of 

the Clause/Condition of the agreement, the Performance Guarantee shall stand 

forfeited in full and shall be absolutely at the disposal of the Institute. 
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CLAUSE 1 A 

 

Recovery of Security Deposit  
The person/persons whose tender(s) may be accepted (hereinafter called the contractor) 

 
shall permit Institute at the time of making any payment to him for work done under the 

contract to deduct a  sum  at the rate of 2.5%  of the gross amount of each 

running and final bill till the sum deducted  will amount  to security  deposit  of 2.5%  

of the tendered  value of the work. Such deductions will be made and held by 

Institute by way of Security Deposit unless he/they has/have deposited the amount of 

Security at   the   rate   mentioned above in   cash   or in  the form of Government 

Securities or fixed deposit receipts. In  case a fixed deposit receipt of any  Bank is furnished 
 

by the contractor to the Institute as part of the security deposit and the Bank is unable to make 

payment against the said fixed deposit receipt, the loss caused thereby shall fall on the contractor 

and the contractor shall forthwith on demand furnish additional security to the Institute to make 

good the deficit. 

 

All compensations or the other sums of money payable by the contractor under the terms of this 

contract may be deducted from, or paid by the sale of a sufficient part of his security deposit or 

from the interest arising therefrom, or from any sums which may be due to or may become due 

to the contractor by Institute on any account whatsoever and in the event of his Security Deposit 

being reduced by reason of any such deductions or sale as aforesaid, the contractor shall within 

10 days make good in DD or fixed deposit receipt tendered by the State Bank of India or by 

Scheduled Banks endorsed in favour of the Institute, any sum or sums which may have been 

deducted from, or raised by sale of his security deposit or any part thereof. 

 
 
 

The Security Deposit as deducted above can be released against bank guarantee issued by a 

scheduled bank, on its accumulations to a minimum of Rs. 5 lacs subject to the condition that 

amount of such bank guarantee, except last one, shall not be less than Rs. 5 lac. Provided further 

that the validity of bank guarantee shall be in conformity with provisions contained in clause 17 

which shall be extended from time to time depending upon extension of contract granted under 

provisions of clause 2 and clause 5. 

 

In case of contracts involving maintenance of building and services / any other work after 

construction of same building and services / other work, then 50% of Performance Guarantee 

shall be retained as Security Deposit. The same shall be returned year wise proportionately. 

 

 

CLAUSE 2      

Compensation for Delay     

If the  contractor fails to maintain the  required progress in terms of  Clause 5 or to complete 

the  work  and  clear  the site on  or before  the  contract  or  extended  date  of  completion, 

he shall,  without prejudice to  any other  right  or  remedy  available  under  the  law  to 
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the Institute on account of such breach, pay as agreed compensation the amount calculated at the 

rates stipulated below as the authority specified in schedule ‘F’ (whose decision in writing shall 

be final and binding) may decide on the amount of tendered value of the work for every 

completed day/month (as applicable) that the progress remains below that specified in Clause 5 

or that the work remains incomplete. 

 

Provided  always  that  the  total  amount  of compensation for delay  to be  paid  under 

this Condition shall not exceed 10% of the Tendered Value of work or of the Tendered 

Value of the item  or group of  items of work for  which  a separate period of completion 

is originally given.           

The  amount  of  compensation  may be  adjusted  or  set-off  against  any  sum  payable  to 

the Contractor under this or  any other contract with the Institute. In case,  the 
 

contractor does not  achieve a  particular milestone mentioned in  schedule F, or  the  re- 
 

scheduled milestone(s) in terms of  Clause  5.4,  the  amount shown against that milestone 

shall  be withheld, to be adjusted against the compensation levied at the final grant  of 

Extension of Time. With-holding of  this  amount  on  failure to  achieve a milestone,  shall 
 

be automatic without any notice to the contractor. However, if the contractor catches up with the 

progress of work on the subsequent milestone(s), the withheld amount shall be released 
 

based on the decision of the Institute. In case the contractor  fails  to  make  up  for the  delay 

in    subsequent milestone(s), Amount mentioned against each    milestone missed 

subsequently  also shall  be withheld.  However, no interest, whatsoever, shall be payable on 
 

such withheld amount. 

 

The completion period of the entire work shall be as stipulated in Schedule F. The time limit 

specified above and as approved in writing by Institute shall be strictly adhered to and followed. 

Liquidated Damages will be applicable, item wise and against item wise time schedules. 

Accordingly the Damages will be based on the value of the Item for which delay has occurred. In 

case of delay, the penalty shall be recoverable from the Security Deposit provided by the 

Contractor and if the Security Deposit is not sufficient, then from the Performance Bank Guarantee 

or any sum payable to the Contractor under this Contract with the AIIMS Deoghar . 

 

 

CLAUSE 2A 
 

Incentive for early completion 
 

In case, the contractor completes the work ahead of updated stipulated date of completion 

considering the effect of extra work (to be calculated on pro-rata basis as cost of extra work X 
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stipulated period / tendered cost), but excluding any hindrance whatsoever on the part of 
either party, a bonus shall be payable to the contractor by the following formula: 

 

    
Where 

 
B = Bonus payable to the contractor in Rs. subject to a maximum of 5 percent of the tendered 

value 
 

Tv = Tendered value of the work in Rs 
 

Ts = Time allowed for execution of work as mentioned in schedule F in number of days 
 

Ta = Actual time taken to complete the entire work including deviations/variations in the work 

and inclusive of all hindrances (for any reason whatsoever) in number of days 
 

Fv = Value of gross work done as per final bill in Rs. 

 

subject to a maximum limit of 5% (five per cent) of the tendered value. The amount of bonus, if 

payable, shall be paid along with final bill after completion of work. Provided always that 

provision of the Clause 2A shall be applicable only when so provided in ‘Schedule F’ . However, 

the quality of work completed shall be an important criterion before finalization of incentive, if 

any. 

 

 

CLAUSE 3 
 

When Contract can be Determined  
Subject to other provisions contained in this clause, Institute may, without prejudice to 

 
its any other rights or remedy against the contractor in respect of any delay, inferior workmanship, 

any claims for damages and/or any other provisions of this contract or otherwise, and whether 

the date of completion has or has not elapsed, by notice in writing absolutely determine the 

contract in any of the following cases: 
 

 If the contractor having been given by Institute a notice in writing to rectify, reconstruct or 

replace any defective work or that the work is being performed in an inefficient or otherwise 

improper or workman-like manner shall omit to comply with the requirement of such notice 

for a period of seven days thereafter. 

 

 If the contractor has, without reasonable cause, suspended the progress of the work or has 

failed to proceed with the work with due diligence so that in the opinion of Institute (which 

shall be final and binding) he will be unable to secure completion of the work by the date 

for completion and continues to do so after a notice in writing of seven days from Institute. 

 

 If the contractor fails to complete the work within the stipulated date or items of work with 

individual date of completion, if any stipulated, on or before such date(s) of completion and 

does not complete them within the period specified in a notice given in writing in that behalf 

by Institute. 
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 If the contractor persistently neglects to carry out his obligations under the contract and/or 

commits default in complying with any of the terms and conditions of the contract and does 

not remedy it or take effective steps to remedy it within 7 days after a notice in writing is 

given to him in that behalf by Institute. 

 

 If the contractor shall offer or give or agree to give to any person in Institute’s service or to 

any other person on his behalf any gift or consideration of any kind as an inducement or 

reward for doing or forbearing to do or for having done or forborne to 
 

do any act in relation to the obtaining or execution of this or any other contract for 

Institute. 

 

 If the contractor shall enter into a contract with Institute in connection with which 

commission has been paid or agreed to be paid by him or to his knowledge, unless the 

particulars of any such commission and the terms of payment thereof have been previously 

disclosed in writing to Institute. 

 

 If the contractor shall obtain a contract with Institute as a result of wrong tendering or other 

non-bonafide methods of competitive tendering or commits breach of integrity pact. 

 

 

 If the contractor being an individual, or if a firm, any partner thereof shall at any time be 

adjudged insolvent or have a receiving order or order for administration of his estate made 

against him or shall take any proceedings for liquidation or composition (other than a 

voluntary liquidation for the purpose of amalgamation or 
 

reconstruction) under any Insolvency Act for the time being in force  or make any 

conveyance or assignment of his effects or composition or  arrangement for the benefit 

of his  creditors or purport  so to do, or  if any  application be made under  any 

Insolvency  Act for the time being  in force for the sequestration of his estate or if a trust 

deed be executed by him for benefit of his creditors.   

(ix)   If the  contractor being  a  company  shall pass a resolution  or  the  court shall make 
 

an order that the company shall be wound up or if a receiver or a manager on behalf of a 

creditor shall be appointed or if circumstances shall arise which entitle the court or the 

creditor to appoint a receiver or a manager or which entitle the court to make a winding up 

order. 

 

 If the contractor shall suffer an execution being levied on his goods and allow it to be 

continued for a period of 21 days. 

 

 If the contractor assigns, transfers, sublets (engagement of labour on a piece-work basis or 

of labour with materials not to be incorporated in the work, shall not be deemed to be 

subletting) or otherwise parts with or attempts to assign, transfer, sublet 
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or otherwise parts with the entire works or any portion thereof without the prior written 

approval of Institute. 

 

When the contractor has made himself liable for action under any of the cases aforesaid, the 

Accepting Authority on behalf of Institute shall have powers: 
 

 To determine the contract as aforesaid (of which termination notice in writing to the 

contractor under the hand of Institute shall be conclusive evidence). Upon such 
 

Determination, the Earnest Money Deposit, Security Deposit already recovered and 

Performance Guarantee under the contract shall be liable to be forfeited and shall be 

absolutely at the disposal of the Institute. 

 

 After giving notice to the contractor to measure up the work of the contractor and to take 

such whole, or the balance or part thereof, as shall be un-executed out of his hands and to 

give it to another contractor to complete the work. The contractor, whose contract is 

determined as above, shall not be allowed to participate in the tendering process for the 

balance work. 

 

In the event of above courses being adopted by Institute, the contractor shall have no claim to 

compensation for any loss sustained by him by reasons of his having purchased or procured any 

materials or entered into any engagements or made any advances on account or with a view to 

the execution of the work or the performance of the contract. And in case action is taken under 

any of the provision aforesaid, the contractor shall not be entitled to recover or be paid any sum 

for any work thereof or actually performed 
 

under  this  contract  unless  and  until Institute has  certified in writing the performance 

of  such  work  and  the  value  payable in  respect thereof  and he shall  only  be entitled to 

be paid the value so certified.      

CLAUSE 3A      

In case, the work  cannot  be started  due to reasons not within the control of the contractor 
 

within 1/8th of the stipulated time for completion of work or one month whichever is higher, 
 

either party may close the contract. In case contractor wants to close the contract, he shall 

give  notice to  the  department stating the failure on  the  part  of department. In  such 

eventuality, the  Performance Guarantee of  the contractor   shall be  refunded  within 
 

following time limits, but no payment on account of interest, loss of profit or damages etc. 
 

shall be payable at all: 
 

(i) If the Tendered value of work is up toRs. 45 lac : 15 days 

(ii) If the Tendered value of work is more than 45 and uptoRs. 2.5 crore : 21 days 

(iii) If the Tendered value of work exceeds Rs. 2.5 crore : 30 days  
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CLAUSE 4         

Contractor liable to pay Compensation even if action not taken under Clause 3. 

In any case in which any of the powers conferred  upon Institute by Clause-3 thereof, shall 

have become exercisable  and the  same  are  not  exercised,  the non-exercise thereof shall 

not  constitute  a waiver  of any of  the  conditions hereof and  such powers  shall 

notwithstanding be exercisable in the event of  any  future  case of default by the contractor 

and  the liability of the contractor for Compensation shall remain unaffected. In  the event of 

Institute  putting  in  force  all or  any of  the  powers  vested  in him  under the preceding 

clause he may, if he  so desires after giving a  notice in writing to the  contractor, take 

possession of (or at the sole  discretion of  Institute  which  shall be final and binding on the 
 

contractor) use as on hire (the amount of the hire money being also in the final determination of 

Institute) all or any tools, plant, materials and stores, in or upon the works, or the site thereof 

belonging to the contractor, or procured by the contractor and intended to be used for the 

execution of the work/or any part thereof, paying or allowing for the same in account at the 

contract rates, or, in the case of these not being applicable, at current market rates to be certified 

by Institute, whose certificate thereof shall be final, and binding on the contractor, clerk of the 

works, foreman or other authorized agent to remove such tools, plant, materials, or stores from 

the premises (within a time to be specified in such notice) in the event of the contractor failing to 

comply with any such requisition, Institute may remove them at the contractor’s expense or sell 

them by auction or private sale on account of the contractor and his risk in all respects and the 

certificate of Institute as to the expenses of any such removal and the amount of the proceeds and 

expenses of any such sale shall be final and conclusive against the contractor. 

 
 
 

 

CLAUSE 5 

 

Time and Extension for Delay  
The time allowed for execution of the Works as specified in the Schedule ‘F’ or the extended time 

in accordance with these conditions shall be the essence of the Contract. The execution of the 

works shall commence from such time period as mentioned in schedule ‘F’ or from the 
 

date of handing over of the site whichever is later. If the Contractor commits default in 

commencing the execution of the work as aforesaid, Institute shall without prejudice to 
 

any other right or remedy available in law, be at liberty to forfeit the Performance Guarantee 

absolutely. 

 

5.1 The Contractor shall submit a Programme Chart (Time and Progress) for each mile stone 
 

Along  with Performance 
Guarantee and get  it approved by the Institute. The Chart 

shall be prepared in direct  relation to the time stated in the Contract  documents for 

completion of items of  the works.  It  shall  indicate  the  forecast  of  the  dates  of 

commencement and completion of various  trades of sections of the work and may  be 

amended as  necessary by  agreement between  Institute and the Contractor within 

the  limitations of time imposed in  the  Contract  documents, and further to ensure 
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good progress during the execution of the work, the contractor shall in all cases in which the 

time allowed for any work, exceeds one month (save for special jobs for which a separate 

programme has been agreed upon) complete the work as per the mile stones given in 

Schedule ‘F’. 
 

 Project Management shall be done by using project management software for works 

costing more than Rs. 5 Crore. 
 

 The Project Management shall be done using M.S. Project software for work costing 

more than Rs. 5 Crore and up to  Rs. 20 Crore. 

 

PROGRAMME CHART 
 

 The Contractor shall prepare an integrated programme chart in MS Project / 

Primavera software for the execution of work, showing clearly all activities from the 

start of work to completion, with details of manpower, equipment and machinery 

required for the fulfilment of the programme within the stipulated period or earlier 

and submit the same for approval to the Institute within ten days of award of the 

contract. A recovery of Rs. 2500/- (for works costing upto Rs. 20 Crores / Rs. 5000/- 

(for works costing more than Rs. 20 crores) shall be made on per day basis in case of 

delay in submission of the above programme. 

 

 The programme chart should include the following:  
 Descriptive note explaining sequence of the various activities.  
 Network (PERT/CPM/BAR CHART).  
 Programme for procurement of materials by the contractor. 

 
Programme of procurement of machinery / equipment’s having adequate capacity, 

commensurate with the quantum of work to be done within the stipulated period, by 

the contractor. In addition to above to achieve the progress of work as per 

programme, the contractor must bring at site adequate shuttering material required 

for cement concrete and R.C.C. works etc. for three floors within one month from the 

date of start of work till the completion of RCC work as per requirement of work. The 

contractor shall submit shuttering schedule adequate to complete structure work 

within laid down physical milestone. 
 

 If at any time, it appears to the Institute that the actual progress of work does not 

conform to the approved programme referred above or after rescheduling of 

milestone, the contractor shall produce a revised programme within 7 (seven) days, 

showing the modifications to the approved programme to ensure timely completion 

of the work. The modified schedule of programme shall be approved by the Institute. 

A recovery of Rs. 2500/- (for works costing upto Rs. 20 crores) / Rs. 5000/- (for works 

costing more than Rs. 20 crores) shall be made on per day basis in case of delay in 

submission of the modified programme. 
 

 The submission for approval by the Institute of such programme or such particulars 

shall not relieve the contractor of any of the duties or responsibilities under the 

contract. This is without prejudice to the right of Institute to take action against the 

contractor as per terms and conditions of the agreement. 
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 The contractor shall submit the progress report using MS Project /Primavera 

software with base line programme referred above for the work done during 

previous month to the Institute on or before 5th day of each month failing which a 

recovery Rs. 2500/- (for works costing upto Rs. 20 Crores) / Rs. 5000/- (for works 

costing more than Rs. 20 Crores) shall be made on per day basis in case of delay in 

submission of the monthly progress report. 

 

5.2 If the work(s) be delayed by:- 
 

 force majeure, or  
 abnormally bad weather, or  
 serious loss or damage by fire, or 

 
 civil commotion, local commotion of workmen, strike or lockout, affecting any of 

the trades employed on the work, or 
 

 delay on the part of other contractors or tradesmen engaged by Institute in 

executing work not forming part of the Contract, or 
 

 non-availability of stores, which are the responsibility of Institute to supply or 
 

(vii) Non-availability or break down of tools and Plant to be supplied or supplied by 

Institute or any other cause which, in the absolute discretion of Institute is beyond 

the Contractor’s control. 

then upon the happening of any such event causing delay, the Contractor shall 
 

immediately  give   notice   thereof   in   writing   to the authority as indicated in 

Schedule  ‘F’ but  shall nevertheless  use  constantly his  best  endeavours to  prevent 

or  make   good   the  delay and shall do all that may be reasonably required to the 

satisfaction of Institute to proceed with the works.        

5.3  Request  for  rescheduling  of Mile stones  and extension of  time, to be eligible for 

consideration, shall  be made by  the Contractor  in writing  within  fourteen  days  of 

the happening of  the  event  causing delay  on the prescribed  form  to  the  authority 

as indicated in Schedule ‘F’. The Contractor may also, if  practicable, indicate in 
 

such a request the period for which extension is desired. 

 

5.4 In any such case the authority as indicated in Schedule ‘F’ may give a fair and reasonable 

extension of time and reschedule the mile stones for completion of work. Such extension or 

rescheduling of the milestones shall be communicated to the Contractor by the authority as 

indicated in Schedule ‘F’ in writing, within 3 months or 
 

4 weeks of the date of receipt of such request respectively. Non application by the contractor 

for extension of time/rescheduling of the milestones shall not be a bar for giving a fair and 

reasonable extension extension/rescheduling of the milestones by the authority as indicated 

in Schedule ‘F’ and this shall be binding on the contractor. 
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CLAUSE 6 

 

Measurements of Work Done 
 

Institute shall, except as otherwise provided, ascertain and determine by measurement, the value 

in accordance with the contract of work done. 

 

All measurement of all items having financial value shall be entered in Measurement Book and/or 

level field book so that a complete record is obtained of all works performed under the contract. 

 

All measurements and levels shall be taken jointly by Institute or his authorized representative 

and by the contractor or his authorized representative from time to time during the progress of 

the work and such measurements shall be signed and dated by Institute and the contractor or their 

representatives in token of their acceptance. If the contractor objects to any of the measurements 

recorded, a note shall be made to that effect with reason and signed by both the parties. 

 

If for any reason the contractor or his authorized representative is not available and the work of 

recording measurements is suspended by Institute or his representative, Institute shall not 

entertain any claim from contractor for any loss or damages on this account. If the 
 

contractor  or his authorized  representative  does not remain  present at the time of such 

measurements  after the contractor or his authorized representative has been given a 

notice  in  writing  three  (3) days in advance  or  fails to countersign or to record objection 

within  a week from the  date  of the  measurement, then such  measurements  recorded in 

his  absence   by  Institute   or his representative shall  be deemed to be accepted  by the 

Contractor.          

 

The contractor shall, without extra charge, provide all assistance with every appliance, labour and 

other things necessary for measurements and recording levels. 

 

Except where any general or detailed description of the work expressly shows to the contrary, 

measurements shall be taken in accordance with the procedure set forth in the specifications 

notwithstanding any provision in the relevant Standard Method of measurement or any general 

or local custom. In the case of items which are not covered by specifications, measurements shall 

be taken in accordance with the relevant standard method of measurement issued by the Bureau 

of Indian Standards and if for any item no such standard is available, then a mutually agreed 

method shall be followed. 

 

The  contractor shall  give,  not  less than  seven  days’  notice  to Institute  or  his authorized 
 

representative in  charge  of  the work,  before covering  up  or  otherwise  placing beyond 

the  reach of  measurement  any work  in order that  the same  may be measured  and correct 

dimensions thereof  be  taken before the  same is  covered  up or  placed  beyond  the reach 

of  measurement and shall not cover up and place beyond reach of measurement any work 
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without consent in writing of Institute or his authorized representative in charge of the work who 

shall within the aforesaid period of seven days inspect the work, and if any work shall be covered 

up or placed beyond the reach of measurements without such notice having been given or 

Institute’s consent being obtained in writing, the same shall be uncovered at the Contractor’s 

expense, or in default thereof no payment or allowance shall be made for such work or the 

materials with which the same was executed. 

 

Institute or his authorized representative may cause either themselves or through another 

representative to check the measurements recorded jointly or otherwise as aforesaid and all 

provisions stipulated herein above shall be applicable to such checking of measurements or levels. 

 

It is also a term of this contract that recording of measurements of any item of work in the 

measurement book and/or its payment in the interim, on account or final bill shall not be 

considered as conclusive evidence as to the sufficiency of any work or material to which it relates 

nor shall it relieve the contractor from liabilities from any over measurement or defects noticed 

till completion of the defects liability period. 

 

CLAUSE 6A 

 

Computerized Measurement Book 
 

Institute shall, except as otherwise provided, ascertain and determine by measurement the value 

of work done in accordance with the contract. All measurements of all items having financial value 

shall be entered by the contractor and compiled in the shape of the Computerized Measurement 

Book (MB) having pages of A-4 size as per the format of the Institute so that a complete record is 

obtained of all the items of works performed under the contract. 

 

 

All such measurements and levels recorded by the contractor or his authorized representative 

from time to time, during the progress of the work, shall be got checked by the contractor from 

Institute or his authorized representative as per interval or program fixed in consultation with 

Institute or his authorized representative. After the necessary corrections made by Institute, the 

measurement sheets shall be returned to the contractor for incorporating the corrections and for 

resubmission to Institute for the dated signatures by Institute and the contractor or their 

representatives in token of their acceptance. 

 

 

Whenever   bill   is   due for  payment,  the   contractor   would initially submit draft 

computerized measurement sheets and these measurements  would be got checked/test 

checked from Institute and/or his authorized representative. The contractor will, thereafter, 

incorporate such changes as may be done during these checks/test   checks in his draft 

computerized measurements, and submit  to  the  Institute a  computerized measurement 

book, duly bound, and  with its pages machine numbered. Institute and/or his authorized 
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Representative would thereafter check this MB, and record the necessary certificates for their 

checks/test checks. 

 

The final, fair, computerized measurement book given by the contractor, duly bound, with its 

pages machine numbered, should be 100% correct, and no cutting or over-writing in the 

measurements would thereafter be allowed. If at all any error is noticed, the contractor shall have 

to submit a fresh computerized MB with its pages duly machine numbered and bound, after 

getting the earlier MB cancelled by the Institute. Thereafter, the MB shall be taken in the Institute 

records, and allotted a number as per the Register of Computerised MBs. This should be done 

before the corresponding bill is submitted to the Institute for payment. The contractor shall submit 

two spare copies of such computerized MBs for the purpose of reference and record by the various 

officers of the Institute. 

 

The contractor shall also submit to the Institute separately his computerized Abstract of Cost and 

the bill based on these measurements, duly bound, and its pages machine numbered along with 

two spare copies of the bill. Thereafter, this bill will be processed by the Institute and allotted a 

number as per the computerized record in the same way as done for the measurement book meant 

for measurements. 

 

The contractor shall, without extra charge, provide all assistance with every appliance, labour and 

other things necessary for checking of measurements/levels by Institute or his representative. 

 

Except where any general or detailed description of the work expressly shows to the contrary, 

measurements shall be taken in accordance with the procedure set forth in the Specifications 

notwithstanding any provision in the relevant Standard Method of measurement or any general 

or local custom. In the case of items which are not covered by specifications, measurements shall 

be taken in accordance with the relevant standard method of measurement issued by the Bureau 

of Indian Standards and if for any item no such standard is available then a mutually agreed 

method shall be followed. 

 

The contractor shall give  not less  than seven days’ notice to  Institute  or his authorized 

representative in  charge  of  the  work  before  covering  up  or  otherwise  placing beyond 

the reach of checking and/or test checking  the  measurement of any work  in  order that 
 

the same may be checked and/or test checked and correct dimensions thereof be taken before the 

same is covered up or placed beyond the reach of checking and/or test checking measurement 

and shall not cover up and place beyond reach of measurement any work without consent in 

writing of Institute or his authorized representative in charge of the work who shall within the 

aforesaid period of seven days inspect the work, and if any work shall be covered up or placed 

beyond the reach of checking and/or test checking 
 

measurements without such  notice  having been given or  Institute’s consent being obtained 

in  writing  the  same  shall  be  uncovered  at the  Contractor’s  expense, or in default 

thereof no payment or  allowance shall be made for such work  or the materials with which 
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the same was executed. 

 

Institute or his authorized representative may cause either themselves or through another 

representative to check the measurements recorded by contractor and all provisions stipulated 

herein above shall be applicable to such checking of measurements or levels. 

 

It is also a term of this contract that checking and/or test checking the measurements of any item 

of work in the measurement book and/or its payment in the interim, on account of final bill shall 

not be considered as conclusive evidence as to the sufficiency of any work or material to which it 

relates nor shall it relieve the contractor from liabilities from any over-measurement or defects 

noticed till completion of the defects liability period. 

 
 

CLAUSE 7 
 

Payment on Intermediate Certificate to be regarded as Advances 

 

No payment shall be made for work, estimated to cost Rs. Twenty Thousand or less, till after the 

whole of the work shall have been completed and certificate of completion given. For works 

estimated to cost over Rs. Twenty thousand, the interim or running account bills shall be 

submitted by the contractor for the work executed on the basis of such recorded measurements 

on the format of the Institute in triplicate on or before the date of every month fixed for the same 

by the Institute. The contractor shall not be entitled to be paid any such interim payment if the 

gross work done together with net payment/ adjustment of advances for material collected, if 

any, since the last such payment is less than Rs. Twenty thousand in which case the interim bill 

shall be prepared on the appointed date of the month after the requisite progress is achieved. 

Institute shall arrange to have the bill verified by taking or causing to be taken, where necessary, 

the requisite measurements of the work. In the event of the failure of the contractor to submit the 

bills, Institute shall prepare or cause to be prepared such bills in which event no claim whatsoever 

due to delays on payment including that of interest shall be payable to the contractor. Payment 

on account of amount admissible shall be made by the Institute certifying the sum to which the 

contractor is considered entitled by way of interim payment at such rates as decided by the 

Institute. The amount admissible shall be paid by 10th working day after the day of presentation 

of the bill by the Contractor to the Institute together with the recovery/account of the material 

issued by the Institute and dismantled materials, if any. 

 
 
 

Running account bills shall be submitted by the contractor for the work executed on the basis of 

such recorded measurements on the format of the Institute in triplicate on or before the date of 

every month fixed for the same by AIIMS Deoghar. The contractor shall not be entitled to be paid 

any interim payment if the gross work done together with net payment/adjustment of advances, 

if any, since the last such payment is less than the amount specified in Schedule ‘F’, in which case 

the interim bill shall be prepared on the 
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appointed date of the month after the requisite progress is achieved. AIIMS Deoghar shall arrange 

to have the bill verified by taking or causing to be taken, where necessary, the requisite 

measurements of the work. In the event of the failure of the contractor to submit the bills, AIIMS 

Deoghar shall prepare or cause to be prepared such bills in which event no claims whatsoever due 

to delays on payment including that of interest shall be payable to the contractor. Payment on 

account of amount admissible shall be made by AIIMS Deoghar certifying the sum to which the 

contractor is considered entitled by way of interim payment at such rates as decided by AIIMS 

Deoghar. The amount admissible shall be paid by 10th working day after the day of presentation of 

the bill by the Contractor to AIIMS Deoghar together with the account of the material issued by the 

Institute, or dismantled materials, if any. 

 

All  such  interim payments shall be regarded as payment by  way of advances  against 

final payment  only and shall not preclude the  requiring of bad, unsound and imperfect 

or unskilled  work to  be rejected, removed, taken away and reconstructed or re-erected. 
 

Any certificate given by AIIMS Deoghar relating to the work done or materials delivered forming 

part of such payment, may be modified or corrected by any subsequent such certificate(s) or by 

the final certificate and shall not by itself be conclusive evidence that any work or materials to 

which it relates is/are in accordance with the contract and specifications. Any such interim 

payment, or any part thereof shall not in any respect conclude, determine or affect in any way 

powers of AIIMS Deoghar under the contract or any of such payments be treated as final settlement 

and adjustment of accounts or in any way vary or affect the contract. 

 

 

Pending consideration of extension of date of completion, interim payments shall continue to be 

made as herein provided without prejudice to the right of the Institute to take action under the 

terms of this contract for delay in the completion of work, if the extension of date of completion is 

not granted by the competent authority. 

 

 

Each bill shall be accompanied by the following documents. 

 

 Measurements and quantities of items of Work done since last bill.  
 Physical Progress Report along with relevant Photographs.  
 Copies of quality control tests in specified format covering the Work done since last 

bill.  
   Copies  of  instructions  recorded  in  the  site  instruction  book  containing  the 

instructions and compliance made thereof, covering the Work done since last bill. 



 

CLAUSE 7A  
No Running Account Bill shall be paid for the work till the applicable labour licenses, registration 

with EPFO, ESIC and BOCW Welfare Board, Insurances, whatever applicable are submitted by 

the contractor to the Engineer-in-charge. 
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CLAUSE 8 
 

Completion Certificate and Completion Plans  
Within ten days of the completion of the work, the contractor shall give notice of such completion 

to Institute and within thirty days of the receipt of such notice, Institute shall 
 

inspect the work and if there is no defect in the work, shall furnish the contractor with a 

final  certificate  of  completion,  otherwise  a  provisional certificate of physical  completion 

indicating  defects  (a)  to  be rectified by the contractor and/or (b)  for which payment 

will  be  made  at  reduced  rates,  shall be issued.  But  no final  certificate of completion 

shall  be  issued,  nor  shall  the  work be  considered  to be complete  until the contractor 

shall   have removed from the  premises on which the work shall be executed all 

scaffolding,  surplus materials, rubbish and all huts  and  sanitary arrangements required 
 

for his/their work people on the site in connection with the execution of the works as shall have 

been erected or constructed by the contractor(s) and cleaned off the dirt completely from all the 

places which he may have had possession for the purpose of the execution; thereof, and not until 

the work shall have been measured by Institute. 

 

If the contractor shall fail to comply with the requirements of this Clause as to removal of 

scaffolding, surplus materials and rubbish and all huts and sanitary arrangements as aforesaid 

and cleaning off dirt on or before the date fixed for the completion of work, Institute may at the 

expense of the contractor remove such scaffolding, surplus materials and rubbish etc., and dispose 

of the same as he thinks fit and clean off such dirt as aforesaid, and the contractor shall have no 

claim in respect of scaffolding or surplus materials as aforesaid except for any sum actually 

realized by the sale thereof. 

 
 
 

CLAUSE 8A  
Contactor to Keep Site Clean  
The contractor is required to keep site clean. When any repair or maintenance of works are carried 

out, the splashes and droppings from white washing, color washing, painting etc., on walls, floor, 

windows, etc. shall be removed and the surface cleaned simultaneously with the completion of 

these items of work in the individual rooms, quarters or premises etc. where the work is done: 

without waiting for the actual completion of all the other items of work in the contract. In case the 

contractor fails to comply with the requirements of this clause, the Engineer-in-Charge shall have 

the right to get this work done at the cost of the contractor or through any other agency. Before 

taking such action, the Engineer-in-Charge shall give ten days’ notice in writing to the contractor. 

 

CLAUSE 8B  
Completion Plan to be submitted by the Contractor 

 
The contractor shall submit completion plan within thirty days of the completion of the work. 

 
 
 

In case, the contractor fails to submit the completion plan as aforesaid, he shall be liable to pay a 

sum equivalent to 2.5% of the value of the work subject to a ceiling of Rs. 15,000 (Rs. 
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Fifteen thousand only) as may be fixed by the Institute and in this respect the decision of the 

Institute shall be final and binding on the contractor. 

 

The contractor shall submit completion plan for water, sewerage and drainage line plan within 

thirty days of the completion of the work. 

 

In case, the contractor fails to submit the completion plan as aforesaid, the department will get it 

done through other agency at his cost and actual expenses incurred plus Rs. 15,000/- for the same 

shall be recovered from the contractor. 

 

 

CLAUSE 9  
Payment of Final Bill 

 

The final bill shall be submitted by the contractor in the same manner as specified in interim bills 

within three months of physical completion of the work or within one month of the date of the 

final certificate of completion furnished by Institute whichever is earlier. No further claims shall 

be made by the contractor after submission of the final bill and these shall be deemed to have been 

waived and extinguished. Payments of those items of the bill in respect of which there is no 

dispute and of items in dispute, for quantities and rates as approved by Institute, will, as far as 

possible be made within the period specified herein under, the period being reckoned from the 

date of receipt of the bill by the Institute or his authorized 
 

Engineer/PMC,   complete  with  account  of  materials issued  by  the Department  and 

dismantled materials.   

(i) If the Tendered value of work is upto Rs. 45 lacs : 2 months 

(ii) If the Tendered value of work is more than 45 and upto Rs. 2.5 Crore : 3 months 

(iii) If the Tendered value of work exceeds Rs. 2.5 Crore : 6 months 

 

The final bill shall be accompanied by: 

 

All technical documents on the basis of which the Work was carried out. 

 

As-built drawings. Three sets of construction and installation drawings for all Works, including 

but not limited to, electrical, HVAC, Plumbing, Fire Systems and Site development, showing 

therein modifications, corrections and additions signed and confirmed by the Engineer-in-Charge 

to be “as built” drawings. The entire documentation shall be submitted in Compact Discs (CD), 

using latest version of AUTOCAD software. 

 

 Completion certificates for embedded and covered-up Works issued by the Engineer-in-
Charge. 

 
 Certificates for tests carried out for various items of Work. 

 
 Manufacturer’s operating and maintenance manuals as well as guarantee/warrantee 

papers, commissioning and handing over reports for whatever equipment/Materials 
installed. 
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Security Deposit of 5% (Five percent) of the Contract Value in the form of bank guarantee valid 

for a Defect liability period from the date of certificate 

 

CLAUSE 10 

 

Materials supplied by Institute 

 

Materials which Institute will supply are shown in Schedule ‘B’ which also stipulates quantum, 

place of issue and rate(s) to be charged in respect thereof. The contractor shall be bound to procure 

them from Institute. 

 

As soon as the work is awarded, the contractor shall finalise the programme for the completion of 

work as per clause 5 of this contract and shall give his estimates of materials required on the basis 

of drawings/or schedule of quantities of the work. The Contractor shall give in writing his 

requirement to Institute which shall be issued to him keeping in view the progress of work as 

assessed by Institute, in accordance with the agreed phased programme of work indicating 

monthly requirements of various materials. The contractor shall place his indent in writing for 

issue of such materials at least 7 days in advance of his requirement. 

 

 

Such materials shall be supplied for the purpose of the contract only and the value of the materials 

so supplied at the rates specified in the aforesaid schedule shall be set off or deducted, as and 

when materials are consumed in items of work (including normal wastage) for which payment is 

being made to the contractor, from any sum then due or which may therefore become due to the 

contractor under the contract or otherwise or from the security deposit. At the time of submission 

of bills, the contractor shall certify that balance of materials supplied is available at site in original 

good condition. 

 

The contractor shall submit along with every running bill (on account or interim bill) material-

wise reconciliation statements supported by complete calculations reconciling total issue, total 

consumption and certified balance (diameter/section-wise in the case of steel) and resulting 

variations and reasons therefore. Institute shall (whose decision shall be final and binding on the 

contractor) be within his rights to follow the procedure of recovery in clause 42 at any stage of the 

work if reconciliation is not found to be satisfactory. 

 

The contractor shall bear the cost of getting the material issued, loading, transporting to site, 

unloading, storing under cover as required, cutting assembling and joining the several parts 
 

together  as  necessary.  Notwithstanding anything  to the  contrary  contained  in  any  other 

clause  of  the  contract  and  (or  the CPWD Accounts  Code) all  stores/materials   so 

supplied  to  the contractor  or procured with  the  assistance  of  the  Institute  shall  remain 

the   absolute  property   of Institute and  the  contractor  shall be  the  trustee  of  the 
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stores/materials, and the said stores/materials shall not be removed/disposed off from the site 

of the work on any account and shall be at all times open to inspection by Institute or his 

authorized agent. Any such stores/materials remaining unused shall be returned to Institute in 

as good a condition in which they were originally supplied at a place directed by him, at a place 

of issue or any other place specified by him as he shall require, but in case it is decided not to take 

back the stores/materials the contractor shall have no claim for compensation on any account of 

such stores/materials so supplied to him as aforesaid and not used by him or for any wastage in 

or damage to in such stores/materials. 

 

On being required to return the stores/materials, the contractor shall hand over the stores/ 

materials on being paid or credited such price as Institute shall determine, having due regard to 

the condition of the stores/materials. The price allowed for credit to the contractor, 
 

however,  shall  be  at  the  prevailing market rate not  exceeding the  amount charged to 

him, excluding the storage charge, if any. The decision  of Institute  shall be final 

and conclusive. In the  event of breach  of the  aforesaid  condition,  the  contractor  shall in 

addition to throwing himself open to account for contravention  of the terms of the 

licences or permit and/or for  criminal  breach of trust,  be  liable  to Institute for all 

advantages or profits resulting or which in the usual course would have resulted  to him 

by reason of such breach.  Provided that  the  contractor  shall  in  no case  be  entitled  to 

any compensation  or damages on account of any delay in supply or non-supply  thereof all 
 

or any  such  materials and  stores  provided  further  that  the  contractor shall  be  bound  to 
 

execute the entire work if the materials   are   supplied by the   Institute   within   the 

original scheduled  time for completion of the work plus 50% thereof or schedule time plus 

6 months whichever is more if the time of completion  of work exceeds 12 months, but if a 
 

part of the materials only has been supplied within the aforesaid period, then the contractor shall 

be bound to do so much of the work as may be possible with the materials and stores supplied in 

the aforesaid period. For the completion of the rest of the work, the contractor shall be entitled to 

such extension of time as may be determined by Institute whose decision in this regard shall be 

final and binding on the contractor. 

 

The contractor shall see that only the required quantities of materials are got issued. Any such 

material remaining unused and in perfectly good/original condition at the time of completion or 

determination of the contract shall be returned to Institute at the stores from which it was issued 

or at a place directed by him by a notice in writing. The contractor shall not be entitled for loading, 

transporting, unloading and stacking of such unused material except for the extra lead, if any 

involved, beyond the original place of issue. 

 

CLAUSE 10 A  
Materials to be provided by the Contractor 

 
The contractor shall, at his own expense, provide all materials, required for the works. The 

contractor shall, at his own expense and without delay, supply to Institute samples of materials 

to be used on the work and shall get these approved in advance. All such materials to be provided 

by the Contractor shall be in conformity with the specifications laid 
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down or referred to in the contract. The contractor shall, if requested by Institute furnish proof, to 

the satisfaction of Institute that the materials so comply. Institute shall within thirty days of supply 

of samples or within such further period as he may require intimate to the Contractor in writing 

whether samples are approved by him or not. If samples are not approved, the Contractor shall 

forthwith arrange to supply to Institute for his approval, fresh samples complying with the 

specifications laid down in the contract. When materials are required to be tested in accordance 

with specifications, approval of Institute shall be issued after the test results are received. 

 

The Contractor shall at his risk and cost submit the samples of materials to be tested or analyzed 

and shall not make use of or incorporate in the work any materials represented by the samples 

until the required tests or analysis have been made and materials finally accepted by Institute. The 

Contractor shall not be eligible for any claim or compensation either arising out of any delay in 

the work or due to any corrective measures required to be taken on account of and as a result of 

testing of materials. 

 

The contractor shall, at his risk and cost, make all arrangements and shall provide all facilities as 

Institute may require for collecting, and preparing the required number of samples for such tests 

at such time and to such place or places as may be directed by Institute and bear all charges and 

cost of testing unless specifically provided for otherwise elsewhere in the contract or 

specifications. Institute or his authorized representative shall at all times have access to the works 

and to all workshops and places where work is being prepared or from where materials, 

manufactured articles or machinery are being obtained for the works and the contractor shall 

afford every facility and every assistance in obtaining the right to such access. 

 

 

Institute shall have full powers to require the removal from the premises of all materials which in 

his opinion are not in accordance with the specifications and in case of default, Institute shall be 

at liberty to employ at the expense of the contractor, other persons to remove the same without 

being answerable or accountable for any loss or damage that may happen or arise to such 

materials. Institute shall also have full powers to require other proper materials to be substituted 

thereof and in case of default, Institute may cause the same to be supplied and all costs which may 

attend such removal and substitution shall be borne by the Contractor. 

 

 

The contractor shall at his own expense, provide a material testing lab at the site for conducting 

routine field tests. The lab shall be equipped at least with the testing equipment as specified in 

schedule F. 

 

 

CLAUSE 10 B  
Secured Advance on Non-perishable Material  
 The contractor, on signing an indenture in the form to be specified by the Institute, shall  

 

(Part-A): GCC Page 29 



 
 

 

be entitled to be paid during the progress of the execution of the work up to 90% of the 

assessed value of any materials which are in the opinion of the Institute non-perishable, 

non-fragile and non-combustible and are in accordance with the contract and which have 

been brought on the site in connection therewith and are adequately stored and/or 

protected against damage by weather or other causes but which have not at the time of 

advance been incorporated in the works. When materials on account of which an advance 

has been made under this sub-clause are incorporated in the work, the amount of such 

advance shall be recovered/deducted from the next payment made under any of the clause 

or clauses of this contract. 

 

Such secured advance shall also be payable on other items of perishable nature, fragile and 

combustible with the approval of the Institute provided the contractor provides a 

comprehensive insurance cover for the full cost of such materials. The decision of the 

Institute shall be final and binding on the contractor in this matter. No secured advance, 

shall however, be paid on high-risk materials such as ordinary glass, sand, petrol, diesel etc. 

 

Mobilization Advance  
 Mobilization  advance ( Interest Bearing)   not  exceeding  10%  of  the  tendered  value 

 
may be given, if requested by the contractor in writing within one month of the order to 

commence the work. Such advance shall be in two or more instalments to be determined by 

the Institute at his sole discretion. The first instalment of such advance shall be released by 

the Institute to the contractor on a request made by the contractor to the Institute in this 

behalf. The second and subsequent instalments shall be released by the Institute only after 

the contractor furnishes a proof of the satisfactory utilization of the earlier instalment to the 

entire satisfaction of the Institute. 

 

Before any instalment of advance is released, the contractor shall execute a Bank Guarantee 

Bond from schedule bank for the amount equal to 110% of the amount of advance and valid 

for the contract period. This (Bank Guarantee from Scheduled Bank for the amount equal to 

110% of the balance amount of advance) shall be kept renewed from time to time to cover 

the balance amount and likely period of completed recovery, together with interest. 

 

. 

 

Plant Machinery & Shuttering Material Advance 
 

 An advance for plant, machinery & shuttering material required for the work and 

brought to site by the Contractor may be given if requested by the contractor in writing 

within one month of bringing such plant and machinery to site. Such advance shall be 

given on such expeditious execution of work and improve the quality of work. The 

amount of advance shall be restricted to 5% percent of the tender value. In the case of 

new plant and equipment to be purchased for the work, the advance shall be restricted 

to 90% of the price of such new plant and  
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Equipment paid by the contractor for which the contractor shall produce evidence 

satisfactory to the Institute. In the case of second hand and used plants and equipment, 

the amount of such advance shall be limited to 50% of the depreciated value of plant 

and equipment as may be decided by the Institute. The contractor shall, if so required 

by the Institute, submit the statement of value of such old plant and equipment duly 

approved by a Registered Valuer recognized by the Central Board of Direct Taxes 

under the Income-Tax Act, 1961. No such advance shall be paid on any plant and 

equipment of perishable nature and on any plant and equipment of a value less than 

Rs. 50,000/- Seventy five per cent of such amount of advance shall be paid after the 

plant & equipment is brought to site and balance twenty five percent on successfully 

commissioning the same. 

 

Leasing of equipment shall be considered at par with purchase of equipment and shall 

be covered by tripartite agreement with the following: 
 

 Leasing company which gives certificate of agreeing to lease equipment to the 

contractor.  
 Institute, and  
 The contractor. 

 

This advance shall further be subject to the condition that such plant and equipment (a) are 

considered by the Institute to be necessary for the works; (b) and are in working order and 

are maintained in working order; (c) hypothecated to the Government as specified by the 

Institute before the payment of advance is released. The contractor shall not be permitted 

to remove from the site such hypothecated plant and equipment without the prior written 

permission of the Institute. The contractor shall be responsible for maintaining such plant 

and equipment in good working order during the entire period of hypothecation failing 

which such advance shall be entirely recovered in lump sum. For this purpose, steel 

scaffolding and form work shall be treated as plant and equipment. 

 
 
 

The contractor shall insure the Plant and Machinery for which mobilization advance is 

sought and given, for a sum sufficient to provide for their replacement at site. Any amounts 

not recovered from the insurer will be borne by the contractor. 

 

 The mobilization advance and plant and machinery advance in (ii) & (iii) above bear 

simple interest at the rate of 10 percent per annum and shall be calculated from the 

date of payment to the date of recovery, both days inclusive, on the outstanding 

amount of advance. Recovery of such sums advanced shall be made by the deduction 

from the contractors bills commencing after first ten per cent of the gross value of the 

work is executed and paid, on pro-rata percentage basis to the gross value of the work 

billed beyond 10% in such a way that the entire advance is recovered by the time 

eighty per cent of the gross value of the contract is executed and paid, together with 

interest due on the entire outstanding amount up to the date of recovery of the 

instalment. However, in the event of determination of contract, the mobilization 

advance and plant and machinery advance will be treated as interest bearing advance 

and bear simple interest at the  
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rate of 10 per cent per annum and shall be calculated from the date of payment to 

the date of recovery, both days inclusive, on the outstanding amount of advance. 

 

 If the circumstances are considered reasonable by the Institute, the period mentioned 

in (ii) and (iii) for request by the contractor in writing for grant of mobilization advance 

and plant and equipment advance may be extended in the discretion of the Institute. 

 

CLAUSE 10 C  
Payment on Account of Increase in Prices / Wages due to Statutory Order(s) 

 
If after submission of the tender, the price of any material incorporated in the works (excluding 

the materials covered under Clause 10CA and not being a material supplied from the Institute’s 

stores in accordance with Clause 10 thereof) and/or wages of labour increases as a direct result of 

the coming into force of any fresh law, or statutory rule or order (but not due to any changes of 

rate in sales tax/VAT, Central/State Excise/Custom Duty) beyond the prices/wages prevailing 

at the time of the last stipulated date of receipt of tenders including extensions, if any, for the work 

during contract period including the justified period extended under the provisions of clause 5 of 

the contract without any action under clause 2, then the amount of the contract shall accordingly 

be varied and provided further that any such increase shall be limited to the price/wages 

prevailing at the time of stipulated date of completion or as prevailing for the period under 

consideration, whichever is less. 

 

If after submission of the tender, the price of any material incorporated in the works (excluding 

the materials covered under Clause 10CA and not being a material supplied from the Institute’s 

stores in accordance with Clause 10 thereof) and/or wages of labour as prevailing at the time of 

last stipulated date of receipt of tender including extensions, if any, is decreased as a direct result 

of the coming into force of any fresh law or statutory rules or order (but not due to any changes 

of rate in sales tax/VAT, Central/State Excise/Custom Duty), Government shall in respect of 

materials incorporated in the works (excluding the materials covered under Clause 10CA and not 

being material supplied from the Institute’s stores in accordance with Clause 10 hereof) and/or 

labour engaged on the execution of the work after the date of coming into force of such law 

statutory rule or order be entitled to deduct from the dues of the contractor, such amount as shall 

be equivalent to the difference between the prices of the materials and/or wages as prevailed at 

the time of the last stipulated date for receipt of tenders including extensions if any for the work 

and the prices of materials and/or wages of labour on the coming into force of such law, statutory 

rule or order. This will be applicable for the contract period including the justified period extended 

under the provisions of clause 5 of the contract without any action under clause 2. 

 

Institute may call books of account and other relevant documents from the contractor to satisfy 

himself about reasonability of increase in prices of materials and wages. 

 

The contractor shall, within a reasonable time of his becoming aware of any alteration in the  
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price of any such materials and/or wages of labour, give notice thereof to the Institute stating that 

the same is given pursuant to this condition together with all information relating thereto which 

he may be in position to supply. 

 

For this purpose, the labour component of the work executed during period under consideration 

shall be the percentage as specified in Schedule F, of the value of work done during that period 

and the increase/decrease in labour shall be considered on the minimum daily wages in rupees 

of any unskilled adult male mazdoor, fixed under any law, statutory rule or order. 

 
 
 

 

CLAUSE  10 CA  
Payment due to variation in prices of materials after receipt of tender   
If after submission of the tender, the price of materials specified in Schedule F increases/decreases 

beyond the base price(s) as indicated in Schedule F for the work, then the amount of the contract 

shall accordingly be varied and provided further that any such variations shall be effected for 

stipulated period of Contract including the justified period extended under the provisions of 

Clause 5 of the Contract without any action under Clause 2. 

 

However for work done/during the justified period extended as above, it will be limited to indices 

prevailing at the time of updated stipulated date of completion considering the effect of extra 

work (to be calculated on pro-rata basis as cost of extra work x stipulated period / tendered cost). 

 

The increase/decrease in prices of cement, steel reinforcement and structural steel shall be 

determined by the Price indices issued by the Director General, CPWD. For other items provided 

in the Schedule ‘F’, this shall be determined by the All India Wholesale Price Indices of materials 

as published by Economic Advisor to Government of India, Ministry of Commerce and Industry. 

Base price for cement, steel reinforcement and structural steel shall be as issued under the 

authority of Director General, CPWD applicable for Delhi including Noida, Gurgaon, Faridabad 

& Ghaziabad and for other places as issued under the authority of Zonal Chief Engineer, CPWD 

and base price of other materials issued by concerned Zonal chief Engineer and as indicated in 

Schedule ‘F’ as valid on the last stipulated date of receipt of tender, including extension if any and 

for the period under consideration. In case, price index of a particular material is not issued by 

Ministry of Commerce and Industry, then the price index of nearest similar material as indicated 

in Schedule ‘F’ shall be followed. 

 

The amount of the contract shall accordingly be varied for all such materials and will be worked 

out as per the formula given below for individual material:- 

 

Adjustment for component of individual material 
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V = PxQx 

C/ − C/o  
 

C/o   

where,    

V= Variation in material cost i.e. increase or decrease in the amount of rupees to be paid 

 or recovered. 

P = Base Price of material as issued under authority of DG, CPWD or concerned Zonal 

 Chief Engineer and as indicated in Schedule ‘F’.  

 

For Projects and Original Works 
 

Q= 
 
Quantity of material brought at site for bonafide use in the works since previous bill 

excluding any such quantity consumed in the deviated quantity of items beyond deviation 

limit and extra / substituted item, paid /to be paid at rates derived on the basis of market 

rate under Clause 12.2. 

 
 
 

For Maintenance Works  
Q= Quantity of material brought at site for bonafide use in the works since previous bill 

 
including any  such  quantity  consumed in  the  deviated  quantity  of  items  beyond 

 
deviation limit paid at agreement  rate and extra / substituted item being scheduled 

 
items, but excluding non-schedule extra/ substituted item paid /to be paid at market 

 
rate under Clause 12.2. 

 

Note : 
 

 The date wise record of ready mix concrete shall be kept in a register and the 

cement consumption for the same shall be calculated accordingly. 
 

 If built-up steel items are brought at site from workshop, then the variation shall be 

paid for the structural steel up to the period when the built up item / finished 

product is brought at site. 

 

CIo= Price Index for cement, steel reinforcement bars and structural steel as issued by the 

 DG,  CPWD  and  corresponding  to  the  time  and  base  price  of  respective  material 

 indicated in Schedule ‘F’. For other items, if any, provided in Schedule ‘F’. All India 

 Wholesale  Price  Index  for  the  material  as published  by the  Economic  Advisor  to 

 Government  of India, Ministry of Industry and Commerce and corresponding  to the 

 time of base price of respective material indicated in Schedule ‘F’. 

CI= Price Index for cement, steel reinforcement bars and structural steel as issued under 

 the authority of DG, CPWD for period under consideration.  For other items, if any, 

 provided in Schedule ‘F’. All India Wholesale Price Index for the material for period 

 under consideration  as published by Economic  Advisor as published by Economic 

 Advisor to Government of India, Ministry of Industry and Commerce. 
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Note (i) In respect of the justified period extended under the provisions of clause 5 of the contract 

without any action under clause 2, the index prevailing at the time of stipulated date of 

completion or the prevailing index of the period under consideration, whichever is less, 

shall be considered. 
 

 

Provided always that provisions of the preceding Clause 10C shall not be applicable in 

respect of Materials covered in this Clause. 

 

 If during progress of work or at the time of completion of work, it is noticed that any 

material brought at site is in excess of requirement, then amount of escalation if paid 

earlier on such excess quantity of material shall be recovered on the basis of cost indices 

as applied at the time of payment of escalation or as prevailing at the time of effecting 

recovery, whichever is higher. 

 

 Cement mentioned wherever in this clause includes Cement component used in 

RMC brought at site from outside approved RMC plants, if any. 

 

S. Materials covered Nearest materials Base  price  and  its  corresponding 

No. under this clause other than cement*, period of all the materials covered 

  steel reinforcement under clause 10 CA** 
  bars and structural   

  steel for   which All Base Price Corresponding 
  India Wholesale Price  Period 
    

  Index to be followed   
        

        

         
 includes Cement component used in RMC brought at site from outside approved RMC 

plants, if any. 
 

 Base price and its corresponding period of all the materials covered under clause 10 CA is to be 

mentioned at the time of approval of NIT. In case of recall of tenders the base price may be 

modified by adopting latest base price, and its corresponding period. 
 
 

 

CLAUSE  10 CC 
 

Payment due to increase / decrease in Prices/Wages (excluding materials covered under 

Clause 10(CA) after Receipt of Tender for Works 
 

If the prices of materials (not being materials supplied or services rendered at fixed prices by the 

department in accordance with clause 10 & 34 thereof) and/or wages of labour required for 

execution of the work increase, the contractor shall be compensated for such increase as per 

provisions detailed below and the amount of the contract shall accordingly be varied, 
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subject to the condition that that such compensation for escalation in prices and wages shall be 

available only for the work done during the stipulated period of the contract including the 

justified period extended under the provisions of clause 5 of the contract without any action under 

clause 2. However, for the work done during the justified period extended as above, the 

compensation as detailed below will be limited to prices/wages prevailing at the time of updated 

stipulated date of completion considering the effect of extra work (to be calculated 
 

on pro-rata basis as cost of extra work x stipulated period / tendered cost). No such compensation 

shall be payable for a work for which the stipulated period of completion is equal to or less than 

the time as specified in Schedule F. Such compensation for escalation in the prices of materials 

and labour, when due, shall be worked out based on the following provisions: 

 

 

 The base date for working out such escalation shall be the last stipulated date of receipt of 
tenders including extension, if any. 

 

The cost of work on which escalation will be payable shall be reckoned as below :  
(a) Gross value of work done up to this quarter : (A) 

(b) Gross value of work done up to the last quarter : (B) 

(c) Gross value of work done since previous quarter (A-B) (C)  
 Full assessed value of Secured Advance (excluding materials  

Covered under Clause 10 CA) fresh paid in this quarter : (D)  
 Full assessed value of Secured Advance (excluding materials  

Covered under Clause 10 CA) recovered in this quarter : (E)  
 Full assessed value of Secured Advance for which escalation  
 Payable in this quarter (D-E): (F) 

(g) Advance payment made during this quarter: (G) 

(h) Advance payment recovered during this quarter: (H) 

(i) Advance payment for which escalation is payable in this Quarter: (I)  
 Extra items/deviated quantities of items paid as per Clause 12  

Based on prevailing market rates during this quarter: (J)  
Then, M = C+F+I-J  
N = 0.85 M  

 Less cost of material supplied by the department as per  
Clause 10 and recovered during the quarter (K)  

 Less cost of services rendered at fixed charges as per Clause  
34 and recovered during the quarter (L)  
Cost of work for which escalation is applicable:  
W = N - (K + L) 

 

 Components for materials (except cement, reinforcement bars, structural steel or other 

materials covered under clause 10 CA) labour, P.O.L., etc. shall be pre-determined for every 

work and incorporated in the conditions of contract attached to the tender papers included 

in Schedule ‘F’. The decision of the Institute in working out such percentage shall be binding 

on the contractors. 
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 The compensation for escalation for other materials (excluding cement, reinforcement bars, 

structural steel or other materials covered under clause 10 CA) and P.O.L. shall be worked 

as per the formula given below:-  
 Adjustment for civil component (except cement, structural steel, reinforcement bars 

and other materials covered under clause 10CA) / electrical component of 
construction ‘Materials’ 

   Xm M/ − M/o 

  

Vm = Wx 

 

x 

  

  
100 M/o 

Vm = Variation in material cost i.e. increase or decrease in the amount in rupees to 

  be paid or recovered.   

W =  Cost of Work done worked out as indicated in sub-para (ii) of Clause 10CC. 

Xm = Component of ‘materials’ (except cement, structural steel, reinforcement bars 

  and other materials covered under clause10CA)  expressed as percent of the 

  total value of work.   

Ml =  All India Wholesale Price Index for civil component/electrical  component* of 

  construction material as worked out on the basis of All India Wholesale Price 

  Index  for  Individual  Commodities/  Group  Items  for  the  period  under 

  consideration  as published by Economic Advisor to Govt. of India, Ministry 

  of  Industry  &  Commerce  and  applying  weightages  to  the  Individual 

  Commodities/Group Items. (In respect of the justified period extended under 

  the provisions of clause 5 of the contract without any action under clause 2, 

  the  index  prevailing  at  the  time  of  stipulated  date  of  completion  or  the 

  prevailing index of the period under consideration, whichever is less, shall be 

  considered.)   

Mlo = All India Wholesale Price Index for civil component/electrical  component* of 

  construction material as worked out on the basis of All India Wholesale Price 

  Index for Individual  Commodities/Group  Items valid on the last stipulated 

  date  of  receipt  of  tender  including  extension,  if any,  as  published  by  the 

  Economic Advisor to Govt. of India, Ministry of Industry & Commerce  and 

  applying weightages to the Individual Commodities/Group  items. 

  *Note: relevant component only will be applicable.  

(b)Adjustment for component of ‘POL’ 
Z F/ − F/o 

Vf = Wx 

 

x 

 

100 F/o  
 

 

Vf = Variation in cost of Fuel, Oil & Lubricant i.e. increase or decrease in 
the amount in rupees to be paid or recovered. 
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W = Cost of Work done worked out as indicated in sub-para (ii) of Clause  
10CC. 

 

Z = Component of Fuel, Oil & Lubricant expressed as percent of the total  
value of work.  

 

FI = All  India  Wholesale Price  Index  for  Fuel,  Oil  &  Lubricant for  the  
period under consideration as published by Economic Advisor to Govt. 

of India, Ministry of Industry & Commerce, New Delhi. (In respect of the 

justified period extended under the provisions of clause 5 of the contract 

without any action under clause 2, the index prevailing at the time of 

stipulated date of completion or the prevailing index of the period under 

consideration, whichever is less, shall be considered.) 
 

 

FIo = All India Wholesale Price Index for Fuel, Oil & Lubricant valid on the  
last stipulated date of receipt of tender including extension, if any. 

 

 

 The following principles shall be followed while working out the indices mentioned in 
para (iii) above.  

 The compensation for escalation shall be worked out at quarterly intervals and shall be 

with respect to the cost of work done during the three calendar months of the said quarter. 

The dates of preparation of bills as finally entered in the Measurement Book by the 

Institute/date of submission of bill finally by the contractor to the department in case of 

computerized measurement books shall be the guiding factor to decide the bills relevant 

to the quarterly interval. The first such payment shall be made at the end of three months 

after the month (excluding the month in which tender was accepted) and thereafter at 

three months’ interval. At the time of completion of the work, the last period for payment 

might become less than 3 months, depending on the actual date of completion. 

 
 The index (MI/FI etc.) relevant to any quarter/period for which such compensation is 

paid shall be the arithmetical average of the indices relevant to the three calendar months. 
If the period up to date of completion after the quarter covered by the last such instalment 

of payment, is less than three months, the index Ml and Fl shall be the average of the 

indices for the months falling within that period. 
 

 
 The compensation for escalation for labour shall be worked out as per the formula given 

below:- 
 y L/ − L/o 

VL = Wx 

 

x 

 

100 L/o 

 
 
 

 

VL : Variation in labour cost i.e. amount of increase or decrease in rupees to 
be paid or recovered.  
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W : Value of work done, worked out as indicated in sub-para (ii) above. 

 

Y : Component of labour expressed as a percentage of the total value of 
the work.  

 

Ll : Minimum wage in rupees of an unskilled adult male mazdoor, fixed under 

any law, statutory rule or order as applicable on the last date of the quarter 

previous to the one under consideration. (In respect of the justified period 

extended under the provisions of clause 5 of the contract without any 

action under clause 2, the minimum wage prevailing on the last date of 

quarter previous to the quarter pertaining to stipulated date of Completion 

or the minimum wage prevailing on the last date of the quarter previous 

to the one under consideration, whichever is less, shall be considered.) 

 

Llo : Minimum daily wage in rupees of an unskilled adult male mazdoor, fixed 

under any law, statutory rule or order as on the last stipulated date of 

receipt of tender including extension, if any. 
 

 

 The following principles will be followed while working out the compensation as per sub-
para (v) above.  
 The minimum wage of an unskilled male mazdoor mentioned in sub-para (vi) above 

shall be the higher of the wage notified by Government of India, Ministry of Labour and 

that notified by the local administration both relevant to the place of work and the 
period of reckoning. 

 
 The escalation for labour also shall be paid at the same quarterly intervals when 

escalation due to increase in cost of materials and/or P.O.L. is paid under this clause. If 

such revision of minimum wages takes place during any such quarterly intervals, the 

escalation compensation shall be payable at revised rates only for work done in 

subsequent quarters; 

 
 Irrespective of variations in minimum wages of any category of labour, for the purpose 

of this clause, the variation in the rate for an unskilled adult male mazdoor alone shall 

form the basis for working out the escalation compensation payable on the labour 

component. 

 
 In the event the price of materials and/or wages of labour required for execution of the 

work decrease/s, there shall be a downward adjustment of the cost of work so that such 

price of materials and/or wages of labour shall be deductible from the cost of work under 

this contract and in this regard the formula herein before stated under this Clause 10CC 

shall mutatis mutandis apply, provided that:  
 no such adjustment for the decrease in the price of materials and/or wages of labour 

aforementioned would be made in case of contracts in which the stipulated period of 

completion of the work is equal to or less than the time as specified in Schedule ‘F’. 
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 The escalation for labour also shall be paid at the same quarterly intervals when 

escalation due to increase in cost of materials and/or P.O.L. is paid under this clause. 

If such revision of minimum wages takes place during any such quarterly intervals, 

the escalation compensation shall be payable at revised rates only for work done in 

subsequent quarters; 

 
 Irrespective of variations in minimum wages of any category of labour, for the purpose 

of this clause, the variation in the rate for an unskilled adult male mazdoor alone shall 

form the basis for working out the escalation compensation payable on the labour 

component. 

 
 In the event the price of materials and/or wages of labour required for execution of the work 

decrease/s, there shall be a downward adjustment of the cost of work so that such price of 

materials and/or wages of labour shall be deductible from the cost of work under this 

contract and in this regard the formula herein before stated under this Clause 10CC shall 

mutatis mutandis apply, provided that:  
 no such adjustment for the decrease in the price of materials and/or wages of labour 

aforementioned would be made in case of contracts in which the stipulated period of 

completion of the work is equal to or less than the time as specified in Schedule ‘F’. 
 

 

 the Institute shall otherwise be entitled to lay down the procedure by which the 
provision of this sub-clause shall be implemented from time to time and the decision 

of the Institute in this behalf shall be final and binding on the contractor. 
 

 

 Provided always that:-  
 Where provisions of clause 10CC are applicable, provisions of clause 10C will not be 

applicable but provisions of clause 10CA will be applicable.  
 Where provisions of clause 10CC are not applicable, provisions of clause 10C and 

10CA will become applicable.  

 

CLAUSE 10 D 
 

Dismantled Material to be Institute’s Property 
 

The contractor shall treat all materials obtained during dismantling of a structure, excavation of 

the site for a work, etc. as Institute’s property and such materials shall be disposed off to the best 

advantage of Institute according to the instructions in writing issued by Institute. 

 

CLAUSE 11  
Work to be executed in Accordance with Specifications, Drawings, and Orders etc. 

 
The contractor shall execute the whole and every part of the work in the most substantial and 

workmanlike manner both as regards materials and otherwise in every respect in strict accordance 

with the specifications. The contractor shall also conform exactly, fully and faithfully to the design, 

drawings and instructions in writing in respect of the work signed by Institute. 

 

 

The  contractor  shall  comply  with  the  provisions of  the  contract  and  with  the  care  and  
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diligence execute and maintain the works and provide all labour and materials, tools and plants 

including for measurements and supervision of all works, structural plans and other things of 

temporary or permanent nature required for such execution and maintenance in so far as the 

necessity for providing these, is specified or is reasonably inferred from the contract. The 

Contractor shall take full responsibility for adequacy, suitability and safety of all the works and 

methods of construction. 

 

The contractor shall have to produce and take an approval of the required shop drawings to 

execute the work. The MPD-PA as per requirements will give the conceptual drawing in 

AutoCAD format to the contractor to produce the detailed shop drawings. Contractor has to plan 

a schedule in advance for the necessary Shop Drawing and has to submit to the Engineer-In-

Charge or any other official designated to represent AIIMS Deoghar to get approval from Design 

Consultant if required for an approval of execution at-least fifteen days before the actual execution 

day. 

 

CLAUSE 12  
Deviations/Variations Extent and Pricing 

 

Institute shall have power (i) to make alteration in, omissions from, additions to, or substitutions 

for the original specifications, drawings, designs and instructions that may appear to him to be 

necessary or advisable during the progress of the work, and (ii) to omit a part of the works in case 

of non-availability of a portion of the site or for any other reasons and the contractor shall be 

bound to carry out the works in accordance with any instructions given to him in writing signed 

by Institute and such alterations, omissions, additions or substitutions shall form part of the 

contract as if originally provided therein and any altered, additional or substituted work which 

the contractor may be directed to do in the manner specified above as part of the works, shall be 

carried out by the contractor on the same conditions in all respects including price on which he 

agreed to do the main work except as hereafter provided. 

 
 
 

 

12.1 The time for completion of the works shall, in the event of any deviations resulting in 

additional cost over the tendered value sum being ordered, be extended, if requested by the 

contractor, as follows : 
 

 In the proportion which the additional cost of the altered, additional or substituted 

work, bears to the original tendered value plus 
 

 25% of the time calculated in (i) above or such further additional time as may be 

considered reasonable by Institute. 

 

Deviation, Extra Items and Pricing 

 

12.2 A.  For Project and Original Works: 
 

In the case of Extra item(s) (items that are completely new, and are in addition to 
 

the items contained  in the contract),  the contractor may  within  fifteen   days  of 
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receipt of order or occurrence of the item(s) claim rates, supported by proper analysis, for 

the work and Institute shall within prescribed time limit of the receipt of the claims 

supported by analysis, after giving consideration to the analysis of the rates submitted by 

the contractor, determined the rates on the basis of the market rates and the contractor shall 

be paid in accordance with the rates so determined. 

 

 

 For Maintenance works including works of up gradation, aesthetic, special repair, 

addition / alteration : 
 

In the case of Extra item(s) being the schedule items (Delhi Schedule of Rates items), these 

shall be paid as per the schedule rate plus cost index (at the time of tender) plus / minus 

percentage above /below quoted contract amount. 

 

Payment of Extra items in case of non-schedule items (Non-DSR items) shall be made as 

per the prevailing market rate. 

 

Deviation, Substituted Items, Pricing 

 

A.  For Project and Original Works: 
 

In the case of Substituted items (items that are taken up with partial substitution or in lieu 

of items of work in the contract), the rate for the agreement item (to be substituted) and 

substituted item shall also be determined in the manner as mentioned in the following para. 
 

 If the market rate for the substituted item so determined is more than the market rate 

of the agreement item (to be substituted), the rate payable to the contractor for the 

substituted item shall be the rate for the agreement item (to be substituted) so 

increased to the extent of the difference between the market rates of substituted item 

and the agreement item (to be substituted). 
 

 If the market rate for the substituted item so determined is less than the market rate 

of the agreement item (to be substituted), the rate payable to the contractor for the 

substituted item shall be the rate for the agreement item (to be substituted) so 

decreased to the extent of the difference between the market rates of substituted item 

and the agreement item (to be substituted). 

 

 For Maintenance works including works of upgradation, aesthetic, special repair, 

addition / alteration : 
 

In the case of Substituted item(s) being the schedule items (Delhi Schedule of Rates items), 

these shall be paid as per the schedule rate plus cost index (at the time of tender) plus 

/minus percentage above / below quoted contract amount. 

 

Payment of Substitute in case of non-scheduled items (Non-DSR items) shall be made as 

per the prevailing market rate. 
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Deviation Deviated Quantities, Pricing      

A.  For Project and Original Works :      

In  the  case  of  contract  items,  substituted  items,  contract  cum substituted items, 

which exceed the limits laid down in schedule F, the contractor may within fifteen 

days  of  receipt  of  order  or  occurrence  of  the  excess,  claim  revision  of  the  rates, 

supported by proper analysis for  the work in  excess of the above mentioned limits, 

provided that if the rates so claimed are  in excess  of  the  rates specified in the 

schedule of  quantities,  Institute shall within prescribed time limit of  receipt of the 

claims  supported  by  analysis,  after giving consideration  to the analysis of the rates 

submitted by the contractor,  determine the rates on the basis of the market rates and 

the contractor shall be paid in accordance with the rates so determined.   
 

 For Maintenance works including works of upgradation, aesthetic, special repair, 

addition /alternation : 
 

In the case of contract items, which exceed the limits laid down in Schedule F, the 

contractor shall be paid rates specified in the schedule of quantities. 

 

In prescribed time limits for finalizing rates for Extra Item(s), Substitute Item(s) and 
 

Deviated Quantities of contract items are as under: 
 

(i) If the Tendered value of work is uptoRs. 45 lacs :30 days (ii) If the Tendered value 

of work is more than 45 and uptoRs. 2.5 crore : 45 days 
 

(iii) If the Tendered value of work exceeds Rs. 2.5 crore : 60 days 
 
 

 

12.3 A. For Project and Original Works: 
 

The provisions of the preceding paragraph shall also apply to the decrease in the rates of 

items for the work in excess of the limits laid down in Schedule F, and Institute shall after 

giving notice to the contractor within one month of occurrence of the excess and after 

taking into consideration any reply received from him within fifteen days of the receipt of 

the notice, revise the rates for the work in question within one month of the expiry of the 

said period of fifteen days having regard to the market rates. 

 
 
 

 For Maintenance works including works of upgradation, aesthetic, special repair, 

addition /alternation : 
 

In the case of decrease in the rates prevailing in the market of items for the work in excess 

of the limits laid down in Schedule F, the Institute shall after giving notice to the contractor 

within one month of occurrence of the excess and after taking into consideration any reply 

received from him within fifteen days of the receipt of the notice, revise the rates for the 

work in question within one month of the expiry of the said period of fifteen days having 

regard to the market rates. 
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12.4 The contractor shall send to Institute once every three months, an up to date account giving 

complete details of all claims for additional payments to which the contractor may consider 

himself entitled and of all additional work ordered by Institute which he has executed during the 

preceding quarter failing which the contractor shall be deemed to have waived his right. 

However, the Accepting Authority may authorise consideration of such claims on merits. 

 

 

12.5 For the purpose of operation of Schedule“F”, the following works shall be treated as 

works relating to foundation unless & otherwise defined in the contract: 
 

 For Buildings: All works up to 1.2 metres above ground level or up to floor 1 level 

whichever is lower. 
 

 For abutments, piers and well staining: All works up to 1.2 m above the bed level. 

 

 For retaining walls, wing walls, compound walls, chimneys, overhead 

reservoirs/tanks and other elevated structures: All works up to 1.2 metres above the 

ground level. 
 

 For reservoirs/tanks (other than overhead reservoirs/tanks) : All works up to 1.2 

metres above the ground level. 
 

 For basement: All works up to 1.2 m above ground level or up to floor 1 level 

whichever is lower.  
 For Roads, all items of excavation and filling including treatment of sub base. 

 

12.6 Any operation incidental to or necessarily has to be in contemplation of tenderer while filing 

tender, or necessary for proper execution of the item included in the Schedule of quantities or in 

the schedule of rates mentioned above, whether or not, specifically indicated in the description 

of the item and the relevant specifications, shall be deemed to be included in the rates quoted by 

the tenderer or the rate given in the said schedule of rates, as the case may be. Nothing extra shall 

be admissible for such operations. 

 
 
 

CLAUSE 13 

 

Foreclosure of Contract due to Abandonment or Reduction in Scope of Work 

 

If at any time after acceptance of the tender, Institute shall decide to abandon or reduce the scope 

of the works for any reason whatsoever and hence not require the whole or any part of the works 

to be carried out, Institute shall give notice in writing to that effect to the contractor and the 

contractor shall act accordingly in the matter. The contractor shall have no claim to 
 

any  payment  of compensation or  otherwise  whatsoever,  on  account  of  any  profit  or 

advantage which he might have derived from the  execution of the works in full but  which 

he did not  derive in consequence  of the foreclosure  of  the  whole or  part of the works. 

The  contractor shall be paid at contract rates, full amount for works executed at site and, in 
     
     

(Part-A) : GCC   Page 38 



 
 

 

addition, a reasonable amount as certified by Institute for the items hereunder mentioned which 

could not be utilized on the work to the full extent in view of the foreclosure; 
 

 Any expenditure incurred on preliminary site work, e.g. temporary access roads, temporary 

labour huts, staff quarters and site office; storage accommodation and water storage tanks. 
 

 Institute shall have the option to take over contractor’s materials or any part thereof either 

brought to site or of which the contractor is legally bound to accept delivery from suppliers 

(for incorporation in or incidental to the work) provided. For materials taken over or to be 

taken over by Institute, cost of such materials as detailed by Institute shall be paid. The cost 

shall, however, take into account purchase price, cost of transportation and deterioration or 

damage which may have been caused to materials whilst in the custody of the contractor. 

 

 If any materials supplied by Institute are rendered surplus, the same except normal wastage 

shall be returned by the contractor to Institute at rates not exceeding those at which these 

were originally issued, less allowance for any deterioration or damage which may have been 

caused whilst the materials were in the custody of the contractor. In addition, cost of 

transporting such materials from site to Institute stores, if so required by Institute, shall be 

paid. 
 

 Reasonable compensation for transfer of T & P from site to contractor’s permanent stores or 

to his other works, whichever is less. If T & P are not transported to either of the said places, 

no cost of transportation shall be payable. 
 

 Reasonable compensation for repatriation of contractor’s site staff and imported labour to 

the extent necessary. 

 

The contractor shall, if required by Institute, furnish to him, books of account, wage books, time 

sheets and other relevant documents and evidence as may be necessary to enable him to certify 

the reasonable amount payable under this condition. 

 

The reasonable amount of items on (i), (iv) and (v) above shall not be in excess of 2% of the cost of 

the work remaining incomplete on the date of closure, i.e. total stipulated cost of the work as per 

accepted tender less the cost of work actually executed under the contract and less the cost of 

contractor’s materials at site taken over by Institute as per item (ii) above. Provided always that 

against any payments due to the contractor on this account or otherwise, Institute shall be entitled 

to recover or be credited with any outstanding balances due from the contractor for advance paid 

in respect of any tool, plants and materials and any other sums which at the date of termination 

were recoverable by the Government from the contractor under the terms of the contract. 

 

A compensation for such eventuality, on account of damages etc. shall be payable @0.5% of cost 

of work remaining incomplete on date of closure i.e. total stipulated cost of the work less the cost 

of work actually executed under the contract shall be payable. 
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CLAUSE 14 
 
Carrying out part work at risk & cost of contractor 

 
If contractor: 

 
 At any time makes default during currency of work or does not execute any part of the work 

with due diligence and continues to do so even after a notice in writing of 7 days in this 

respect from Institute; or 
 

 Commits default in complying with any of the terms and conditions of the contract and does 

not remedy it or takes effective steps to remedy it within 7 days even after a notice in writing 

is given in that behalf by Institute; or 
 

 Fails to complete the work(s) or items of work with individual dates of completion, on or 

before the date(s) so determined, and does not complete them within the period specified 

in the notice given in writing in that behalf by Institute. 

 

Institute without invoking action under Clause 3 may, without prejudice to any other right or 

remedy against the contractor which have either accrued or accrue thereafter to Institute, by a 

notice in writing to take the part work/part incomplete work of any item(s) out of his hands and 

shall have powers to: 
 

 Take possession of the site and any materials, constructional plant, implements, stores, 

etc., thereon; and/or 
 

 Carry out the part work/part incomplete work of any item(s) by any means at the risk and 

cost of the contractor. 

 

Institute shall determine the amount, if any, is recoverable from the contractor for completion of 

the part work/part incomplete work of any item(s) taken out of his hands and execute at the risk 

and cost of the contractor, the liability of contractor on account of loss or damage suffered by 

Institute because of action under this clause shall not exceed 10% of the tendered value of the 

work. 

 

In determining the amount, credit shall be given to the contractor with the value of work done in 

all respect in the same manner and at the same rate as if it had been carried out by the original 

contractor under the terms of his contract, the value of contractor's materials taken over and 

incorporated in the work and use of plant and machinery belonging to the contractor. The 

certificate of Institute as to the value of work done shall be final and conclusive against the 

contractor provided always that action under this clause shall only be taken after giving notice in 

writing to the contractor. Provided also that if the expenses incurred by the Institute are less than 

the amount payable to the contractor at his agreement rates, the difference shall not be payable to 

the contractor. 

 

Any excess expenditure incurred or to be incurred by Institute in completing the part work/part 

incomplete work of any item(s) or the excess loss of damages suffered or may be suffered by 

Institute as aforesaid after allowing such credit shall without prejudice to any other right or 

remedy available to Institute in law or per as agreement be recovered from any money due to the 

contractor on any account, and if such money is insufficient, the contractor shall be called upon in 

writing and shall be liable to pay the same within 30 days. 
 
 

(Part-A): GCC Page 40 



 
 

 

 

If the contractor fails to pay the required sum within the aforesaid period of 30 days, Institute shall 

have the right to sell any or all of the contractors' unused materials, constructional plant, 

implements, temporary building at site, etc. and adjust the proceeds of sale thereof towards the 

dues recoverable from the contractor under the contract and if thereafter there remains any 

balance outstanding, it shall be recovered in accordance with the provisions of the contract. 

 

 

In the event of above course being adopted by Institute, the contractor shall have no claim to 

compensation for any loss sustained by him by reason of his having purchased or procured any 

materials or entered into any engagements or made any advance on any account or with a view 

to the execution of the work or the performance of the contract. 

 

 

CLAUSE 15 
 

Suspension of work  
 The contractor shall, on receipt of the order in writing of Institute, (whose Suspension of 

decision shall be final and binding on the contractor) suspend the progress of the works or 

any part thereof for such time and in such manner as Institute may consider necessary so as 

not to cause any damage or injury to the work already done or endanger the safety thereof 

for any of the following reasons: 
 

 on account of any default on the part of the contractor or;  
 for proper execution of the works or part thereof for reasons other than the default of 

the contractor; or  
 for safety of the works or part thereof. 

 

The contractor shall, during such suspension, properly protect and secure the works to the 

extent necessary and carry out the instructions given in that behalf by Institute. 

 

(ii) If the suspension is ordered for reasons (b) and (c) in sub-para (i) above: 
 

 the contractor shall be entitled to an extension of time equal to the period of every such 

suspension PLUS 25%, for completion of the item or group of items of work for 
 

which a separate period of completion is specified in the contract and of which the 

suspended work forms a part, and; 
 

(b) If the total period of all such suspensions in respect of an item or group of items or work 

for which a separate period of completion is specified in the contract exceeds 
 

thirty days, the contractor  shall,  in  addition,  be  entitled  to  such compensation as 

Institute may consider  reasonable  in respect of salaries  and/or wages  paid by 

the contractor to  his  employees  and labour at site,  remaining idle  during the 

period of suspension, adding thereto 2% to cover indirect expenses of the contractor 
 

provided the contractor submits his claim supported by details to Institute within fifteen 

days of the expiry of the period of 30 days. 
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(iii)  If  the  works  or  part  thereof  is  suspended  on  the  orders  of  Institute  for more  than 

three  months  at a  time, except when  suspension is  ordered  for reason (a)  in sub-para 
 

 above, the contractor may after receipt of such order serve a written notice on Institute 

requiring permission within fifteen days from receipt by Institute of the said notice, to 

proceed with the work or part thereof in regard to which progress has been suspended and 

if such permission is not granted within that time, the contractor, if he intends to treat the 

suspension, where it affects only a part of the works as an 
 

omission of such part by Institute or where it affects whole of the works, as an 

abandonment of the works by Institute, shall within ten days of expiry of such period of 15 

days give notice in writing of his intention to Institute. In the event of the contractor 
 

treating the suspension as an abandonment of the contract by Institute, he shall have no 

claim to payment  of any compensation on account  of any profit or advantage which he 

might have derived from the execution  of the work in full but which he could not 

derive in  consequence  of  the  abandonment.  He  shall,  however, be entitled to such 

compensation,  as  Institute  may  consider reasonable, in respect of  salaries and/or 

wages   paid   by   him   to  his   employees   and   labour at site,  remaining idle in 

consequence adding to the total thereof 2% to cover indirect expenses of the contractor 

provided the contractor submits his  claim supported by details to Institute within 30 

days of the expiry of the period of 3 months.          

CLAUSE 15A               

The contractor  shall  not be entitled to claim any compensation from Institute for the loss 

suffered by him on account of delay by Institute in the  supply of materials in schedule 

‘B’  where  such delay is covered by difficulties relating to  the  supply  of  wagons, 

force  majeure including non-allotment  of such materials  by controlling  authorities,  Act of 

God, Acts of enemies of the State/country or any reasonable cause beyond the control of the 

Institute.               

 

This Clause 15A will not be applicable for works where no material is stipulated. 

 

CLAUSE 16 
 

Action in case work not done as per Specifications  
All works under or in course of execution or executed in pursuance of the contract, shall at all 

times be open and accessible to the inspection and supervision of Institute, his 
 

authorized  subordinates  in  charge  of  the  work  and  all  the  superior officers, or any 

organization engaged by the Institute for Quality Assurance and  of the Chief  Technical 

Examiner’s  Office, and  the contractor shall, at all times, during the usual working hours 

and at all other times at which reasonable notice of the visit of such officers has been 

given to the contractor,  either himself  be present to receive orders and instructions or 

have  a  responsible agent  duly accredited  in writing, present for that purpose.  Orders 
 

given to the Contractor’s agent shall be considered to have the same force as if they had been 

given to the contractor himself. 
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If it appears to Institute or to the officers of the organization engaged by the Institute for Quality 

Assurance or to the Chief Technical Examiner or his subordinate officers, that any work has been 

executed with unsound, imperfect, or unskilful workmanship, or with materials or articles 

provided by the contractor for the execution of the work which are unsound or of a quality inferior 

to that contracted or otherwise not in accordance with the contract, the contractor shall, on 

demand in writing which shall be made within twelve months of the completion of the work from 

Institute specifying the work, materials or articles complained of notwithstanding that the same 

may have been passed, certified and paid for forthwith rectify, or remove and reconstruct the 

work so specified in whole or in 
 

part, as the case may require or as the case may  be, remove  the materials  or  articles   so 

specified and   provide other proper and suitable materials or  articles  at  his  own 

charge and cost. In the event of the failing to do so  within a  period  specified  by  Institute 

in  his  demand  aforesaid,  then the contractor shall be  liable  to pay  compensation  at  the 

same rate  as under  Clause 2 of the contract (for non-completion of the work in time) for 

this default.              

In such case Institute  may not accept the item of  work  at the  rates applicable under 

the contract but  may  accept such  items  at  reduced rates as the authority specified in 

schedule ‘F’ may consider reasonable  during the preparation of  on  account bills  or 

final bill if the item is so acceptable  without detriment to the  safety  and  utility 
 

of the item and the structure or he may reject the work outright without any payment and/or get 

it and other connected and incidental items rectified, or removed and re-executed at the risk and 

cost of the contractor. Decision of Institute to be conveyed in writing in respect of the same will 

be final and binding on the contractor. 

 
 
 

 

CLAUSE 17  
Contactor Liable for Damages, defects during maintenance period  
If the contractor or his working people or servants shall break, deface, injure or destroy any 

 
part of building in  which   they  may   be  working, or any building, road, road 

kerb, fence, enclosure, water pipe, cables, drains, electric or telephone post or wires, trees, 

grass or grassland, or cultivated ground contiguous  to the premises on which the work or 

any part is being executed,  or  if  any  damage  shall  happen to the work while  in 

progress, from  any  cause whatever  or if  any  defect, shrinkage or other faults appear 

in   the   work   within   twelve months after a certificate, final or   otherwise of its 

completion shall have been given by Institute  as aforesaid arising  out  of defect  or 

improper materials or workmanship  the contractor shall upon receipt of a notice in writing 

on that behalf make the same good at his own expense or in default Institute cause the same 

to  be made good by other  workmen  and  deduct the  expense  from any sums that may 

be  due or at  any time thereafter may become due to the contractor, or from his security 
 

deposit or the proceeds of sale thereof or of a sufficient portion thereof. The security deposit 
 

of the contractor shall not be refunded before the expiry of Defect Liability period after the 
  
  

(Part-A) : GCC Page 43 



 
 

 

issue of the certificate, final or otherwise, of completion of work, or till the final bill has been 

prepared and passed whichever is later. 

 

Provided that in the case of road work, if in the opinion of Institute, half of the security deposit is 

sufficient, to meet all liabilities of the contractor under this contract, half of the security deposit 

will be refundable after six months and the remaining half after twelve months of the issue of the 

said certificate of completion or till the final bill has been prepared and passed whichever is later. 

 

In case of Maintenance and Operation works of E&M services, the security deposit deducted from 

contractors shall be refunded within one month from the date of final payment or within one 

month from the date of completion of the maintenance contract whichever is earlier. 
 

 

CLAUSE 18         

Contractor to Supply Tools & Plants, etc.       

The  contractor shall provide at his own cost all  materials  (except such special  materials, if 

any,  as  may  in  accordance   with  the  contract  be supplied from Institute’s stores), 

machinery,  tools  &  plants  as specified  in Schedule F.  In  addition  to  this,  appliances, 

implements,  other  plants,  ladders,  cordage,  tackle, scaffolding and temporary works 

required for  the  proper execution  of  the work, whether  original,  altered  or  substituted 

and whether included  in the specifications or other documents  forming  part  of  the 

contract  or referred  to  in  these  conditions  or  not,  or which  may  be  necessary  for  the 

purpose of satisfying or complying with the requirements of Institute as to any matter as to 
 

which under these conditions he is entitled to be satisfied, or which he is entitled to require 

together with carriage therefor to and from the work. The contractor shall also supply without 

charge the requisite number of persons with the means and materials 

necessary for the purpose of setting out works, and counting, weighing and assisting the 

measurement for examination at any time and from time to time of the work or materials. 

Failing his so doing, the same may be provided by Institute at the expense of the contractor 
 

and  the expenses may be  deducted,  from any money  due to  the  contractor, under  this 

contract or  otherwise and/or  from  his  security  deposit  or the  proceeds  of  sale thereof, 

or of a sufficient portions thereof.  

 

CLAUSE 18A 
 

Recovery of Compensation paid to workmen 
 

In every case in which by virtue of the provisions sub-section (1) of Section 12, of the Workmen’s 

Compensation Act, 1923, Institute is obliged to pay compensation to a 
 

workman  employed  by  the  contractor, in  execution  of  the  works,  Institute will  recover 

from the  contractor, the  amount  of the compensation so paid; and, without prejudice  to the 

rights of the Institute under sub-section (2) of Section 12, of  the  said Act,  Institute shall  be 
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at liberty to recover such amount or any part thereof by deducting it from the security deposit or 

from any sum due by Institute to the contractor whether under this contract or otherwise. Institute 

shall not be bound to contest any claim made against it under sub-section (1) of Section 12, of the 

said Act, except on the written request of the contractor and upon his giving to Institute full 

security for all costs for which Government might become liable in consequence of contesting such 

claim. 

 

 

CLAUSE 18B                       

Ensuring Payment and Amenities to Workers if Contractor fails         

ln every case in which by  virtue of  the  provisions of the Contract Labour (Regulation 

and Abolition) Act, 1970,  and  of  the  Contract   Labour (Regulation and Abolition) 

Central Rules, 1971, Institute is obliged to pay any amounts of wages to a workman 

employed by the contractor in execution of the works, or to incur any expenditure in 

providing welfare  and health amenities required to be provided under the above  said 

Act and the rules under Clause 19 (H) or under any  relevant Contractor’s Labour 

Regulations, or  under the  Rules framed  by  Government from time  to time  for the 

protection of health and sanitary arrangements for workers employed by Institute’s 

Contractors, Institute will recover from the contractor, the amount of  wages so paid or the 

amount of expenditure so incurred; and without prejudice  to the rights of the Institute 

under sub-section(2) of Section 20, and sub-section (4) of Section 21, of the Contract 

Labour (Regulation and  Abolition) Act, 1970, Institute shall be at liberty to recover such 

amount or any  part thereof by deducting it from the security deposit or from any  sum 

due  by Institute to the contractor  whether under  this contract or otherwise Institute shall 

not be bound  to contest any claim made against it under sub-section (1) of Section 20, sub- 
 

section (4) of Section 21, of the said Act, except on the written request of the contractor and upon 

his giving to the Institute full security for all costs for which Institute might become liable in 

contesting such claim. 

 

CLAUSE 19  
Labour Laws to be complied by the Contractor 

 
The contractor shall obtain a valid licence under the Contract Labour (R&A) Act, 1970, and the 

Contract Labour (Regulation and Abolition) Central Rules, 1971, before the commencement of the 

work, and continue to have a valid license until the completion of the work. The contractor shall 

also comply with provisions of the Inter-State Migrant Workmen (Regulation of Employment and 

Conditions of Service) Act, 1979. The contractor shall also abide by the provisions of the Child 

Labour (Prohibition and Regulation) Act, 1986. 

 

The contractor shall also comply with the provisions of the Building and other Construction 

Workers (Regulation of Employment & Conditions of Service) Act, 1996 and the Building and 

other Construction Workers Welfare Cess Act, 1996 and any Rules frame thereunder. 

 

Any failure to fulfil these requirements shall attract the penal provisions of this  
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contract arising out of the resultant non-execution of the work. 
 
 

 

CLAUSE 19A  
No labour below the age of fourteen years shall be employed on the work. 

 
 

 

CLAUSE 19B  
Payment of Wages  
Payment of wages: 

 
 The contractor shall pay to labour employed by him either directly or through sub-

contractors, wages not less than fair wages as defined in the Contractor’s Labour 

Regulations or as per the provisions of the Contract Labour (Regulation and Abolition) Act, 

1970 and the contract Labour (Regulation and Abolition) Central Rules, 1971, wherever 

applicable. 
 

 The contractor shall, notwithstanding the provisions of any contract to the contrary, cause 

to be paid fair wage to labour indirectly engaged on the work, including any labour 

engaged by his sub-contractors in connection with the said work, as if the labour had been 

immediately employed by him. 
 

 In respect of all labour directly or indirectly employed in the works for performance of the 

contractor’s part of this contract, the contractor shall comply with or cause to be complied 

with the Contractor’s Labour Regulations made by Government from time to time in regard 

to payment of wages, wage period, deductions from wages recovery of wages not paid and 

deductions unauthorized made, maintenance of wage books or wage slips, publication of 

scale of wages and other terms of employment, inspection and submission of periodical 

returns and all other matters of the like nature or as per the provisions of the Contract 

Labour (Regulation and Abolition) Act, 1970, and the Contract Labour (Regulation and 

Abolition) Central Rules, 1971, wherever applicable. 

 

 (a) Institute  concerned  shall  have  the  right to deduct from  the  moneys due to the  
contractor any sum required  or estimated  to be required  for making good the   loss 

 

Suffered by a worker or workers by reason of non-fulfilment of the conditions of the 

contract for the benefit of the workers, non-payment of wages or of deductions made from 

his or their wages which are not justified by their terms of the contract or non-observance 

of the Regulations. 
 

(b)  Under  the  provision  of  Minimum  Wages  (Central) Rules, 1950,  the  contractor 

is bound to allow to the labours directly or indirectly employed in the works one day 

rest for 6 days continuous work and pay wages at the same rate as for duty. In the 

event  of default,  Institute shall have the right  to deduct the  sum  or sums not paid 

on account  of wages  for weekly  holidays to any labours and pay the same to the 

persons entitled  thereto  from any money  due to the contractor  by Institute 

concerned.         
 

 The  contractor  shall  comply  with  the  provisions  of  the  Payment  of  Wages  Act,  
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1936, Minimum Wages Act, 1948, Employees Liability Act, 1938, Workmen’s 

Compensation Act, 1923, Industrial Disputes Act, 1947, Maternity Benefits Act, 1961, and 

the Contractor’s Labour (Regulation and Abolition) Act 1970, or the modifications thereof 

or any other laws relating thereto and the rules made thereunder from time to time. 

 

 The contractor shall indemnify and keep indemnified Institute against payments to be 

made under and for the observance of the laws aforesaid and the Contractor’s Labour 

Regulations without prejudice to his right to claim indemnity from his sub-contractors. 

 
 The laws aforesaid shall be deemed to be a part of this contract and any breach thereof 

shall be deemed to be a breach of this contract. 
 

 Whatever is the minimum wage for the time being, or if the wage payable is higher than 

such wage, such wage shall be paid by the contractor to the workmen directly 
 

without the intervention of Jamadar and that Jamadar shall not be entitled to deduct or 

recover any amount from the minimum wage payable to the workmen as and by way of 

commission or otherwise. 
 

 The contractor shall ensure that no amount by way of commission or otherwise is 

deducted or recovered by the Jamadar from the wage of workmen. 

 

CLAUSE 19C  
In respect of all labour directly or indirectly employed in the work for the performance of the 

contractor’s part of this contract, the contractor shall at his own expense arrange for the safety 

provisions as per Safety Code framed from time to time and shall at his own expense provide for 

all facilities in connection therewith. In case the contractor fails to make arrangement and provide 

necessary facilities as aforesaid, he shall be liable to pay a penalty of Rs.200/- for each default and 

in addition, Institute shall be at liberty to make arrangement and provide facilities as aforesaid 

and recover the costs incurred in that behalf from the contractor. 

 

 

CLAUSE 19D  
The contractor shall submit by the 4th and 19th of every month, to Institute, a true statement 

showing in respect of the second half of the preceding month and the first half of the current 

month respectively:- 
 

 the number of labourers employed by him on the work,  
 their working hours,  
 the wages paid to them, 

 
 the accidents that occurred during the said fortnight showing the circumstances under 

which they happened and the extent of damage and injury caused by them, and  
 the number of female workers who  have been allowed  maternity benefit according to 

 
Clause 19F and the amount paid to them. 

 
Failing which the contractor shall be liable to pay to Institute, a sum not exceeding Rs. 200/- 

 
for each default or materially incorrect statement. The decision of  Institute  shall be final 

in deducting  from any bill  due to the contractor, the amount levied  as fine and be binding 
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on the contractor. 

 

CLAUSE 19E 
 

In respect of all labour directly or indirectly employed in the works for the performance of the 

contractor’s part of this contract, the contractor shall comply with or cause to be complied with all 

the rules framed by Institute from time to time for the protection of health and sanitary 

arrangements for workers employed by the Institute and its contractors. 

 

CLAUSE 19F  
Leave and pay during leave shall be regulated as follows:- 

 
1. Leave : 

 
(i) in  the  case  of  delivery -  maternity leave  not  exceeding 8  weeks, 4  weeks  up 

 
to and including the day of delivery and 4 weeks following that day, 

 
 in the case of miscarriage –upto 3 weeks from the date of miscarriage.  

 Pay : 
 

 in the case of delivery - leave pay during maternity leave will be at the rate of the 

women’s average daily earnings, calculated on total wages earned on the days 
 

when full time work was done during a period of three months immediately preceding 

the date on which she gives notice that she expects to be confined or at the rate of Rupee 

one only a day whichever is greater. 
 

 in the case of miscarriage - leave pay at the rate of average daily earning calculated on 

the total wages earned on the days when full time work was done during a period of 

three months immediately preceding the date of such miscarriage. 

 
 
 

 
 Conditions for the grant of Maternity Leave: 

 
No maternity leave benefit shall be admissible to a woman unless she has been employed for 

a total period of not less than six months immediately preceding the date on which she 

proceeds on leave. 

 

 The contractor shall maintain a register of Maternity (Benefit) in the Prescribed Form as 

shown in Appendix -I and II, and the same shall be kept at the place of work. 
 

 

CLAUSE 19G 

 

In the event of the contractor(s) committing a default or breach of any of the provisions of the 

Contractor’s Labour Regulations and Model Rules for the protection of health and sanitary 

arrangements for the workers as amended from time to time or furnishing any information or 

submitting or filing any statement under the provisions of the above Regulations and Rules which 

is materially incorrect, he/they shall, without prejudice to any other liability, pay to the Institute 

a sum not exceeding Rs.200/- for every default, breach or furnishing, 
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making, submitting, filing such materially incorrect statements and in the event of the 

contractor(s) defaulting continuously in this respect, the penalty may be enhanced to Rs.200/-per 

day for each day of default subject to a maximum of 5 per cent of the estimated cost of the work 

put to tender. The decision of Institute shall be final and binding on the parties. 

 

Should it appear to Institute that the contractor(s) is/are not properly observing and complying 

with the provisions of the Labour Regulations and Model Rules and the provisions of the Contract 

Labour (Regulation and Abolition) Act 1970, and the Contract Labour (R&A) Central Rules 1971, 

for the protection of health and sanitary arrangements for work-people employed by the 

contractor(s) (hereinafter referred as “the said Rules”) Institute shall have power to give notice in 

writing to the contractor(s) requiring that the said Rules be complied with and the amenities 

prescribed therein be provided to the work-people within a reasonable time to be specified in the 

notice. If the contractor(s) shall fail within the period specified in the notice to comply with 

and/observe the said Rules and to provide the amenities to the work-people as aforesaid, Institute 

shall have the power to provide the amenities hereinbefore mentioned at the cost of the 

contractor(s). The contractor(s) shall erect, make and maintain at his/their own expense and to 

approved standards all necessary huts and sanitary arrangements required for his/their work-

people on the site in connection with the execution of the works, and if the same shall not have 

been erected or constructed, according to approved standards, Institute shall have power to give 

notice in writing to the contractor(s) requiring that the said huts and sanitary arrangements be 

remodelled and/or reconstructed according to approved standards, and if the contractor(s) shall 

fail to remodel or reconstruct such huts and sanitary arrangements according to approved 

standards within the period specified in the notice, Institute shall have the power to remodel or 

reconstruct such huts and sanitary arrangements according to approved standards at the cost of 

the contractor(s). 

 
 
 

CLAUSE 19H 
 

The contractor(s) shall at his/their own cost provide his/their labour with a sufficient number of 

huts (hereinafter referred to as the camp) of the following specifications on a suitable plot of land 

to be approved by Institute. 
 

 (a) The minimum height of each hut at the eaves level shall be 2.10m (7 ft.) and the floor area 

to be provided will be at the rate of 2.7 sq.m. (30 sq.ft.) for each member of the worker’s 

family staying with the labourer. 
 

 The contractor(s) shall in addition construct suitable cooking places having a 

minimum area of 1.80m x 1.50m (6’x5') adjacent to the hut for each family. 
 

 The contractor(s) shall also construct temporary latrines and urinals for the use of the 

labourers each on the scale of not less than four per each one hundred of the total strength, 

separate latrines and urinals being provided for women. 
 

 The contractor(s) shall construct sufficient number of bathing and washing places, one unit 

for every 25 persons residing in the camp. These bathing and washing places shall be 

suitably screened. 
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 (a)  All the huts shall have walls of sun-dried  or burnt-bricks  laid in mud mortar or 
 

other suitable local materials as may be approved by Institute. In case of sun-dried bricks, 

the walls should be plastered with mud gobri on both sides. The floor may be kutcha but 

plastered with mud gobri and shall be at least 15 cm (6") above the surrounding ground. 

The roofs shall be laid with thatch or any other materials as may be approved by Institute 

and the contractor shall ensure that throughout the period of their occupation, the roofs 

remain water-tight. 

 The contractor(s) shall provide each hut with proper ventilation. 
 

 All doors, windows, and ventilators shall be provided with suitable leaves for security 

purposes. 
 

 There shall be kept an open space of at least 7.2m (8 yards) between the rows of huts 
 

which may be reduced to 6m (20 ft.) according to the availability of site with the approval 

of Institute. Back to back construction will be allowed. 

 

 Water Supply - The contractor(s) shall provide adequate supply of water for the use of 

labourers. The provisions shall not be less than two gallons of pure and wholesome water 

per head per day for drinking purposes and three gallons of clean water per head per day 

for bathing and washing purposes. Where piped water supply is available, supply shall be 

at stand posts and where the supply is from wells or river, tanks which may be of metal or 

masonry, shall be provided. The contractor(s) shall also at his/their own cost make 

arrangements for laying pipe lines for water supply to his/their labour camp from the 

existing mains wherever available, and shall pay all fees and charges therefore. 

 

 

 The site selected for the camp shall be high ground, removed from jungle. 
 
 

 

 Disposal of Excreta - The contractor(s) shall make necessary arrangements for the disposal 

of excreta from the latrines by trenching or incineration which shall be according to the 

requirements laid down by the Local Health Authorities. If trenching or incineration is not 

allowed, the contractor(s) shall make arrangements for the removal of the excreta through 

the Municipal Committee/authority and inform it about the number of labourers employed 

so that arrangements may be made by such Committee/authority for the removal of the 

excreta. All charges on this account shall be borne by the contractor and paid direct by him 

to the Municipality/authority. The contractor shall provide one sweeper for every eight 

seats in case of dry system. 

 

 

 Drainage - The contractor(s) shall provide efficient arrangements for draining away 

sullage water so as to keep the camp neat and tidy. 

 

 The contractor(s) shall make necessary arrangements for keeping the camp area 

sufficiently lighted to avoid accidents to the workers. 
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 Sanitation - The contractor(s) shall make arrangements for conservancy and sanitation in the 

labour camps according to the rules of the Local Public Health and Medical Authorities. 

 

 

CLAUSE 19I 
 

Institute may require the contractor to dismiss or remove from the site of the work any person or 

persons in the contractors’ employ upon the work who may be incompetent or misconduct himself 

and the contractor shall forthwith comply with such requirements. In respect of 

maintenance/repair or renovation works etc. where the labour have an easy access to the 

individual houses, the contractor shall issue identity cards to the labourers, whether temporary 

or permanent and he shall be responsible for any untoward action on the part of such labour. 

 
 

 

CLAUSE 19J  
It shall be the responsibility of the contractor to see that the building under construction is not 

occupied by anybody unauthorized during construction, and is handed over to Institute with 

vacant possession of complete building. If such building though completed is occupied illegally, 

then Institute shall have the option to refuse to accept the said building/buildings in that position. 

Any delay in acceptance on this account will be treated as the delay in completion and for such 

delay, a levy up to 5% of tendered value of work may be imposed by the Accepting Authority 

whose decision shall be final both with regard to the justification and quantum and be binding on 

the contractor. 

 

 

However, the Accepting Authority, through a notice, may require the contractor to remove the 

illegal occupation any time on or before construction and delivery. 

 

CLAUSE 19K  
Employment of skilled / semi-skilled workers 

 
The contractor shall, at all stages of work, deploy skilled/semi-skilled tradesmen who are 

qualified and possess certificate in particular trade from Industrial Training Institute/National 

Institute of construction Management and Research (NICMAR)/ National Academy of 

Construction, CIDC or any similar reputed and recognized Institute managed/ certified by 

State/Central Government. The number of such qualified tradesmen shall not be less than 20% of 

total skilled/semi-skilled workers required in each trade at any stage of work. The contractor shall 

submit number of man days required in respect of each trade, its scheduling and the list of 

qualified tradesmen along with requisite certificate from recognized Institute to Institute for 

approval. Notwithstanding such approval, if the tradesmen are found to have inadequate skill to 

execute the work of respective trade, the contractor shall substitute such tradesmen within two 

days of written notice from Institute. Failure on the part of contractor to obtain approval of 

Institute or 
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failure to deploy qualified tradesmen will attract a compensation to be paid by contractor at the 

rate of Rs. 100 per such tradesman per day. Decision of Institute as to whether particular 

tradesman possesses requisite skill and amount of compensation in case of default shall be final 

and binding. 

 

 

CLAUSE 19L  
The ESI and EFP contributions on the part of employer in respect of this contract shall be paid by 

the contractor. These contributions on the part of the employer paid by the contractor shall be 

reimbursed by the Institute to the contractor on actual basis. The applicable and eligible amount 

of EPF & ESI shall be reimbursed preferably within 7 days but not later than 30 days of submission 

of documentary proof of payment provided same are in order. 

 

 

CLAUSE 20  
Minimum Wages Act to be complied with  
The contractor shall comply with all the provisions of the Minimum Wages Act, 1948, and Contact 

Labour (Regulation and Abolition) Act, 1970, amended from time to time and rules framed 

thereunder and other labour laws affecting contract labour that may be brought into force from 

time to time. 

 

CLAUSE 21 
 

Work not to be sublet. Action in case of insolvency  
The contract shall not be assigned or sublet without the written approval of the Institute And 

 
if  the  contractor  shall  assign or  sublet  his  contract,  or  attempt  to  do  so, or become 

insolvent or commence  any insolvency proceedings or make any composition with   his 

creditors  or  attempt  to  do  so,  or  if  any  bribe, gratuity,  gift,  loan,  perquisite, reward  or 

advantage pecuniary  or  otherwise, shall either directly or  indirectly, be  given, promised 

or offered by the contractor, or any of his servants or agent to any public officer or person 

in the  employ  of  Institute  in any way relating to his  office  or employment, or  if any 
 

such officer or person shall become in any way directly or indirectly interested in the contract, 

Institute shall have power to adopt the course specified in Clause 3 hereof in the interest of 

Institute and in the event of such course being adopted, the consequences specified in the said 

Clause 3 shall ensue. 

 

CLAUSE 22 
 

All sums payable by way of compensation under any of these conditions shall be considered as 

reasonable compensation to be applied to the use of Institute without reference to the actual loss 

or damage sustained and whether or not any damage shall have been sustained. 

 

CLAUSE 23 
 

Changes in firm’s Constitution to be intimated  
Where the contractor is a partnership firm, the previous approval in writing of Institute shall  
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be obtained before any change is made in the constitution of the firm. Where the contractor is an 

individual or a Hindu Undivided Family business concern, such approval as aforesaid shall 

likewise be obtained before the contractor enters into any partnership agreement where under 

the partnership firm would have the right to carry out the works hereby undertaken by the 

contractor. If previous approval as aforesaid is not obtained, the contract shall be deemed to 

have been assigned in contravention of Clause 21 hereof and the same action may be taken, and 

the same consequences shall ensue as provided in the said Clause 21. 

 

 

CLAUSE 24  
All works to be executed under the contract shall be executed under the direction and subject to 

the approval in all respects of Institute who shall be entitled to direct at what point or points and 

in what manner they are to be commenced, and from time to time carried on. 

 

CLAUSE 25 
 

Settlement of Disputes & Arbitration  
Except where otherwise provided in the contract, all questions and disputes relating to the 

meaning of the specifications, design, drawings and instructions here-in before mentioned and as 

to the quality of workmanship or materials used on the work or as to any other question, claim, 

right, matter or thing whatsoever in any way arising out of or relating to the contract, designs, 

drawings, specifications, estimates, instructions, orders or these conditions or otherwise 

concerning the works or the execution or failure to execute the same whether arising during the 

progress of the work or after the cancellation, termination, completion or abandonment thereof 

shall be dealt with as mentioned hereinafter: 
 

 If the contractor considers any work demanded of him to be outside the requirements of the 

contract, or disputes any drawings, record or decision given in writing by Institute on any 

matter in connection with or arising out of the contract or carrying out of the work, to be 

unacceptable, he shall promptly within 15 days request the Director, Institute in writing for 

written instruction or decision. Thereupon, the Director shall give his written instructions 

or decision within a period of one month from the receipt of the contractor’s letter. 

 

 

If the Director fails to give his instructions or decision in writing within the aforesaid period or if 

the contractor is dissatisfied with the instructions or decision of the Director, the contractor may 

within 30 days from the receipt of the Director’s decision, appeal before the Dispute Redressal 

Committee (DRC) along with a list of disputes with amounts claimed in respect of each such 

dispute and giving reference to the rejection of his disputes by the Director. The Dispute 

Redressal Committee (DRC) shall give his decision within a period of 90 days from the receipt of 

Contractor’s appeal. The constitution of Dispute Redressal Committee (DRC) shall be as 

indicated in Schedule ‘F’. If the Dispute Redressal Committee (DRC) fails to give his decision 

within the aforesaid period or any party is dissatisfied with the decision of Dispute Redressal 

Committee (DRC), then either party may within a period of 30 days from the receipt of the 

decision of Dispute Redressal Committee (DRC), 
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give notice to the Director for appointment of arbitrator on prescribed proforma as per Appendix 

XV, failing which, the said decision shall be final binding and conclusive and not referable to 

adjudication by the arbitrator. 

 

 Except where the decision has become final, binding and conclusive in terms of Sub Para  
 Above, disputes or difference shall be referred for adjudication through arbitration by a sole 

arbitrator appointed by the Director, Institute. If the arbitrator so appointed is 
 

unable  or  unwilling  to  act  or  resigns  his  appointment or vacates  his office due  to 

any  reason  whatsoever,  another  sole  arbitrator shall be appointed  in the manner 

aforesaid.  Such person shall be entitled to proceed with the reference from the stage at 

which it was left by his predecessor.     

 

It is a term of this contract that the party invoking arbitration shall give a list of disputes with 

amounts claimed in respect of each such dispute along with the notice for appointment of 

arbitrator and giving reference to the rejection by the Director of the appeal. 

 

 

It is also a term of this contract that no person, other than a person appointed by Director of 

the Institute, as aforesaid, should act as arbitrator and if for any reason that is not possible, 

the matter shall not be referred to arbitration at all. 

 

It is also a term of this contract that if the contractor does not make any demand for 

appointment of arbitrator in respect of any claims in writing as aforesaid within 120 days of 

receiving the intimation from Institute that the final bill is ready for payment, the claim of the 

contractor shall be deemed to have been waived and absolutely barred and the Institute shall 

be discharged and released of all liabilities under the contract in respect of these claims. 

 

The arbitration shall be conducted in accordance with the provisions of the Arbitration and 

Conciliation Act, 1996 (Act 26 of 1996) or any statutory modifications or re-enactment thereof 

and the rules made thereunder and for the time being in force shall apply to the arbitration 

proceeding under this clause. 

 

It is also a term of this contract that the arbitrator shall adjudicate on only such disputes as 

are referred to him by the appointing authority and give separate award against each dispute 

and claim referred to him and in all cases the arbitrator shall give reasons for the award. 

 

It is also a term of the contract that if any fees are payable to the arbitrator, these shall be paid 

equally by both the parties. It is also a term of the contract that the arbitrator shall be deemed 

to have entered on the reference on the date he issues notice to both the parties calling them 

to submit their statement of claims and counter statement of claims. The venue of the 

arbitration shall be such place as may be fixed by the arbitrator 
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in his sole discretion. The fees, if any, of the arbitrator shall, if required to be paid before the 

award is made and published, be paid half and half by each of the parties. The cost of the 

reference and of the award (including the fees, if any, of the arbitrator) shall be in the 

discretion of the arbitrator who may direct to any by whom and in what manner, such costs 

or any part thereof shall be paid and fix or settle the amount of costs to be so paid. 

 

 

CLAUSE 26  
Contractor to Indemnify Institute against Patent Rights 

 
The contractor shall fully indemnify and keep indemnified Institute against any action, claim or 

proceeding relating to infringement or use of any patent or design or any alleged patent or design 

rights and shall pay any royalties which may be payable in respect of any article or part thereof 

included in the contract. In the event of any claims made under or action brought against Institute 

in respect of any such matters as aforesaid, the contractor shall be immediately notified thereof 

and the contractor shall be at liberty, at his own expense, to settle any dispute or to conduct any 

litigation that may arise therefrom, provided that the contractor shall not be liable to indemnify 

the Institute if the infringement of the patent or design or any alleged patent or design right is the 

direct result of an order passed by Institute in this behalf. 

 

 

CLAUSE 27 
 

Lump sum Provisions in Tender 
 

When the estimate on which a tender is made includes lump sum in respect of parts of the work, 

the contractor shall be entitled to payment in respect of the items of work involved or the part of 

the work in question at the same rates as are payable under this contract for such items, or if the 

part of the work in question is not, in the opinion of Institute payable of measurement, Institute 

may at his discretion pay the lump-sum amount entered in the estimate, and the certificate in 

writing of Institute shall be final and conclusive against the contractor with regard to any sum or 

sums payable to him under the provisions of the clause. 

 
 
 

CLAUSE 28  
Action where no Specifications are specified 

 
In the case of any class of work for which there is no such specifications as referred to in Clause 

11, such work shall be carried out in accordance with the Bureau of Indian Standards 

Specifications. In case there are no such specifications in Bureau of Indian Standards, the work 

shall be carried out as per manufacturers’ specifications, if not available then as per District 

Specifications. In case there are no such specifications as required above, the work shall be carried 

out in all respects in accordance with the instructions and requirements of Institute. 

 

 

CLAUSE 29  
Withholding and lien in respect of sum due from contractor  
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 Whenever any claim or  claims for payment of a sum of money arises  out of  or under 
 

the contract or against the contractor, Institute shall be entitled to withhold and also have a lien 

to retain such sum or sums in whole or in part from the security, if any deposited by 
 

the contractor and for the purpose aforesaid, Institute shall  be entitled to withhold the 

security  deposit,  if any,  furnished  as the  case  may  be  and also  have  a lien  over  the 

same pending finalisation  or adjudication  of any such claim. In the event of the security 

being insufficient to cover  the  claimed  amount  or  amounts  or  if  no security has been 

taken from the contractor, Institute shall be entitled to withhold and have a lien to retain to 

the extent of such claimed amount or amounts referred to above, from  any sum or  sums 

found  payable  or  which  may  at  any  time  thereafter  become payable  to the contractor 

under the same contract   or any   other contract   with Institute of the Institute or 

any contracting  person  through Institute pending finalization of adjudication  of any such 

claim.           

 

It is an agreed term of the contract that the sum of money or moneys so withheld or retained under 

the lien referred to above by Institute or Institute will be kept withheld or retained as such by 

Institute till the claim arising out of or under the contract is determined by the arbitrator (if the 

contract is governed by the arbitration clause) or by the competent court, as the case may be and 

that the contractor will have no claim for interest or damages whatsoever on any account in 

respect of such withholding or retention under the lien referred to above and duly notified as such 

to the contractor. For the purpose of this clause, where the contractor is a partnership firm or a 

limited company, Institute shall be entitled to withhold and also have a lien to retain towards such 

claimed amount or amounts in whole or in part from any sum found payable to any 

partner/limited company as the case may be, whether in his individual capacity or otherwise. 

 

 

 Institute shall have the right to cause an audit and technical examination of the works 
 

and the final bills of the contractor including all supporting vouchers, abstract, etc., to be made 

after payment of the final bill and if as a result of such audit and technical examination any sum 

is found to have been overpaid in respect of any work done by the contractor under the contract 

or any work claimed to have been done by him under the contract and found not to have been 

executed, the contractor shall be liable to refund the amount of over-payment and it shall be 

lawful for Institute to recover the same from him in the manner prescribed in sub-clause (i) of 

this clause or in any other manner legally permissible; and if it is found that the contractor was 

paid less than what was due to him under the contract in respect of any work executed by him 

under it, the amount of such under payment shall be duly paid by Institute to the contractor, 

without any interest thereon whatsoever. 

 
 
 

Provided that the Institute shall not be entitled to recover any sum overpaid, nor the contractor 

shall be entitled to payment of any sum paid short where such payment has been agreed upon 

between the Institute on the one hand and the contractor on the other under 
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any term of the contract permitting payment for  work after assessment by the Institute. 

 

CLAUSE 29 A 
 

Lien in respect of claims in other Contracts  
Any sum of money due and payable to the contractor (including the security deposit returnable 

to him) under the contract may be withheld or retained by way of lien by Institute or any other 

contracting person or persons through Institute against any claim of Institute or such other person 

or persons in respect of payment of a sum of money arising out of or under any other contract 

made by the contractor with Institute or with such other person or persons. 

 

 

It is an agreed term of the contract that the sum of money so withheld or retained under this clause 

by Institute will be kept withheld or retained as such by Institute or till his claim arising out of the 

same contract or any other contract is either mutually settled or determined by the arbitration 

clause or by the competent court, as the case may be and that the contractor shall have no claim 

for interest or damages whatsoever on this account or on any other ground in respect of any sum 

of money withheld or retained under this clause and duly notified as such to the contractor. 

 

CLAUSE 30  
Employment of Coal Mining or controlled area labour not permissible 

 
The contractor shall not employ coal mining or controlled area labour falling under any category 

whatsoever on or in connection with the work or recruit labour from area within a radius of 32 

km (20 miles) of the controlled area. Subject as above the contractor shall employ imported labour 

only i.e., deposit imported labour or labour imported by contractors from area, from which import 

is permitted. 

 

Where ceiling price for imported labour has been fixed by State or Regional Labour Committees 

not more than that ceiling price shall be paid to the labour by the contractor. The contractor shall 

immediately remove any labourer who may be pointed out by the Institute as being a coal mining 

or controlled area labourer. Failure to do so shall render the contractor liable to pay to Government 

a sum calculated at the rate of Rs.10/- per day per labourer. The certificate of the Institute about 

the number of coal mining or controlled area labourer and the number of days for which they 

worked shall be final and binding upon all parties to this contract. 
 

 

It is declared and agreed between the parties that the aforesaid stipulation in this clause is one 

in which the public are interested within the meaning of the exception in Section 74 of Indian 

Contract Act, 1872. 

 

Explanation: - Controlled Area means the following areas: 

 

Districts of Dhanbad, Hazaribagh, Jamtara - a Sub-Division under 
SanthalParganaCommissionery, Districts of Bankuara, Birbhum, Burdwan, District of Bilaspur. 

 

Any other area which may be declared a Controlled Area by or with the approval of the  
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Central Government. 
 
 
 

CLAUSE 31  
Unfiltered water supply 

 
The contractor(s) shall make his/their own arrangements for water required for the work and 

nothing extra will be paid for the same. This will be subject to the following conditions. 
 

(i) That the water used by the contractor(s) shall be fit for construction purposes to 
 

the satisfaction of Institute. 
 

(ii) Institute shall make alternative arrangements for supply of water at the risk and 
 

cost of  contractor(s) if  the  arrangements made  by  the  contractor(s) for procurement 
 

of water are in the opinion of Institute, unsatisfactory. 

 

 The Contractor shall permit all Sub-Contractors to use his water storage and distribution 

facilities for their respective Work. Any additional or special arrangements needed by Sub-

Contractors shall be made by them at their own cost. 

 
 Upon completion of the Works, the Contractor shall remove temporary storage tanks, piping 

network built or installed on the site so as to restore the site back to its original condition. 
 

 Insufficiency or non-availability of water shall not be cited by the Contractor as an excuse 

for delays, or deficiencies in the Work or a reason for claiming extra payments. 

 
 The Contractor shall, in all eventualities incorporate in his costing for making arrangements 

with necessary approval from relevant authority if any for the water requirements to be used 

for construction at his own cost at the time of tendering. 

 

CLAUSE 31A  
Departmental water supply if available  
Water if available may be supplied to the contractor by the Institute subject to the following 

conditions:- 
 

 The water charges @ 1 % shall be recovered on gross amount of the work done. 
 

 The contractor(s) shall make his/their own arrangement of water connection and laying of 

pipelines from existing main of source of supply. 

 

The Institute do not guarantee to maintain uninterrupted supply of water and it will be incumbent 

on the contractor(s) to make alternative arrangements for water at his/their 
 

own cost in the event of any temporary break down in the Institute water main so that the progress 

of his/their work is not held up for want of water. No claim of damage or refund of water charges 

will be entertained on account of such break down. 

 

CLAUSE 32  
Alternate water arrangements  
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 Where there is no piped water supply arrangement and the water is taken by the contractor 

from the wells or hand pump constructed by the Institute, no charge shall be recovered from 

the contractor on that account. The contractor shall, however, draw water at such hours of 

the day that it does not interfere with the normal use for which the hand pumps and wells 

are intended. He will also be responsible for all damage and abnormal repairs arising out of 

his use, the cost of which shall be recoverable from him. Institute shall be the final authority 

to determine the cost recoverable from the contractor on this account and his decision shall 

be binding on the contractor. 
 

 The contractor shall be allowed to construct temporary wells in Institute land for taking water 

for construction purposes only after he has got permission of Institute in writing. No charges 

shall be recovered from the contractor on this account, but the contractor shall be required to 

provide necessary safety arrangements to avoid any 
 

accidents  or  damage  to  adjacent  buildings,  roads  and  service  lines and shall be required to 
maintain the facility at his cost. He shall be responsible for any accidents or damage caused due 
to construction and subsequent maintenance of the wells and shall restore the ground to its 
original condition after the wells are dismantled on completion of the work. 

 

CLAUSE 33  
Return of Surplus materials  
Notwithstanding anything contained to the contrary in this contract, where any materials for the 

execution of the contract are procured with the assistance of Institute either by issue from 

Institute’s stocks or purchase made under orders or permits or licences issued by Institute, the 

contractor shall hold the said materials economically and solely for the purpose of the contract 

and not dispose of them without the written permission of the 
 

Institute and  return, if  required  by  Institute, all surplus or unserviceable  materials that 

may be left with him after  the  completion  of the contract or at its  termination for any 

reason whatsoever  on being  paid  or credited such  price as Institute shall determine 
 

having due regard  to the  condition  of the  materials.  The price allowed to the contractor 
 

however  shall  not exceed  the amount  charged  to  him  excluding  the  element of storage 

charges. The decision of Institute shall be final and conclusive. In the event  of  breach of  the 

aforesaid  condition, the contractor shall  in  addition  to  throwing himself  open to action 

for  contravention  of the terms  of the  licence  or  permit  and/or  for criminal breach  of 

trust,  be  liable  to Institute  for  all moneys,  advantages  or  profits resulting or which in the 

usual course would have resulted to him by reason of such breach.   

 

CLAUSE 34 
 

Hire of Plant & Machinery 
 

The contractor shall arrange at his own expense all tools, plant, machinery and equipment 

(hereinafter referred to as T&P) required for execution of the work. 
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CLAUSE 35 
 

Condition relating to use of asphaltic materials  
 The contractor undertakes to make arrangement for the supervision  of  the  work by the 

 
firm supplying the tar or bitumen used.      

(ii)   The contractor shall  collect  the  total quantity of tar or bitumen required for  the work 

as per standard formula, before the process of painting is started and shall hypothecate 

it to Institute.  If  any bitumen  or tar remains unused  on completion  of the work on 

account  of  lesser  use  of materials  in  actual  execution  for  reasons  other  than 

authorized   changes  of  specifications and  abandonment of  portion of  work, a 

corresponding deduction  equivalent  to the cost of unused materials as determined by 

Institute shall be made  and the  material  returned to the contractors. Although the 

materials are hypothecated to  Institute, the  contractor undertakes  the responsibility 

for  their proper watch, safe custody and  protection  against  all  risks.  The materials 

shall not be removed from site of work without the  consent of Institute in writing.  
 

 The contractor shall be responsible for rectifying defects noticed within a year from the 

date of completion of the work and the portion of the security deposit relating to asphaltic 

work shall be refunded after the expiry of this period. 

 

CLAUSE 36 
 

Employment of Technical staff and employees  
Contractors Superintendence, Supervision, Technical Staff & Employees 

 
 The contractor shall provide all necessary superintendence during execution of the work and 

all along thereafter as may be necessary for proper fulfilling of the obligations under the 

contract. 

 

The contractor shall immediately after receiving letter of acceptance of the tender and before 

commencement of the work, intimate in writing to Institute, the name(s), qualifications, 

experience, age, address(s) and other particulars along with certificates, of the principal 

technical representative to be in charge of the work and other technical representative(s) who 

will be supervising the work. Minimum requirement of such technical representative(s) and 

their qualifications and experience shall not be lower than specified in Schedule ‘F’. Institute 

shall within 3 days of receipt of such communication intimate in writing his approval or 

otherwise of such a representative(s) to the contractor. Any such approval may at any time 

be withdrawn and in case of such withdrawal, the contractor shall appoint another such 

representative(s) according to the provisions of this clause. Decision of the tender accepting 

authority shall be final and binding on the contractor in this respect. Such a principal 

technical representative and other technical representative(s) shall be appointed by the 

contractor soon after receipt of the approval from Institute and shall be available at site before 

start of work. 

 
 
 

All the provisions applicable to the principal technical representative under the Clause will 

also be applicable to other technical representative(s). The principal technical 
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representative and other technical representative(s) shall be present at the site of work for 

supervision at all times when any construction activity is in progress and also 
 

present himself/themselves, as required, to Institute and/or   his designated 

representative to take instructions. Instructions given to the principal technical 

representative or other technical representative(s)   shall be deemed to have  the 

same  force  as if these have been given to  the contractor. The principal technical 
 

representative and other technical representative(s) shall be actually available the decision of 

Institute as recorded in the site order book and measurement recorded checked/test checked 

in Measurement Books shall be final and binding on the 

contractor.  Further  if  the  contractor  fails  to  appoint  suitable  technical Principal 

technical  representative  and/or other technical  representative(s) and if such appointed 

persons are not  effectively present or  are  absent by  more than  two days without 

duly    approved substitute or  do not discharge their  responsibilities satisfactorily, 

Institute shall have full powers to suspend the  execution of the  work until  such date as 

suitable other  technical representative(s) is/are appointed and the  contractor  shall 

be  held responsible  for the delay so caused to the work. The contractor shall submit a 

certificate of employment of the technical representative(s)  along with every on-account 

bill/ final bill and shall produce  evidence  if at  any  time  so  required by Institute at 
 

site fully during all stages of execution of work, during recording/checking/test checking of 

measurements of works and whenever so required by Institute and shall also note down 

instructions conveyed by the Institute or his designated 
 

representative(s)  in  the  site  order  book and  shall  affix  his/their signature  in  token 

of noting down the instructions and in token of acceptance of 

measurements/checked measurements/test checked measurements. The 

representative(s)  shall not look  after  any other work.  Substitutes, duly  approved by 
 

Institute of the work in similar manner as aforesaid shall be provided in event of absence of 

any of the representative(s) by more than two days. 

 

If Institute, whose decision in this respect is final and binding on the contractor, is 

convinced that no such technical representative(s) is/are effectively appointed or is/are 

effectively attending or fulfilling the provision of this clause, a recovery (non-refundable) 

shall be effected from the contractor as specified in Schedule ‘F’ and the contractor shall be 

held responsible for the delay so caused to the work. The contractor shall submit a 

certificate of employment of the technical representative(s) (in the form of copy of Form-16 

or CPF deduction issued to the Engineers employed by him) along with every account 

bill/final bill and shall produce evidence if at any times so required by the Institute. 

 

 The contractor shall provide and employ on the site only such technical assistants as are 

skilled and experienced in their respective fields and such foremen and supervisory staff as 

are competent to give proper supervision to the work. 

 

The contractor shall provide and employ skilled, semiskilled and unskilled labour as is 

necessary for proper and timely execution of the work. 
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Institute shall be at liberty to object to and require the contractor to remove from the works 

any person who in his opinion misconducts himself, or is incompetent or negligent in the 

performance of his duties or whose employment is otherwise considered by Institute to be 

undesirable. Such person shall not be employed again at works site without the written 

permission of Institute and the persons so removed shall be replaced as soon as possible by 

the competent substitute. 

 

CLAUSE 37 
 

Levy/Taxes payable by Contractor 
 Sales  Tax/VAT  (except  Service  Tax),  Building  and  other  Construction  Workers 

 

Welfare Cess or any other tax or Cess in respect of this contract shall be payable by the 

contractor and Institute shall not entertain any claim whatsoever in this 
 

respect. However, in respect of service tax, same shall be paid by the contractor to the 

concerned department on demand and it will be reimbursed to him by the Institute after 

satisfying that it has been actually and genuinely paid by the contractor. 
 

 The contractor shall deposit royalty and obtain necessary permit for supply of the red 

bajri, stone, kankar, etc. from local authorities. 
 

 If pursuant to or under any law, notification or order any royalty, cess or the like becomes 

payable by the Government of India and does not any time become payable by the contractor 

to the State Government, Local authorities in respect of any material used by the contractor 

in the works, then in such a case, it shall be lawful to the Government of India and it will 

have the right and be entitled to recover the amount paid in the circumstances as aforesaid 

from dues of the contractor. 

 
 
 

CLAUSE 38 
 

Conditions for reimbursement of levy/taxes if levied after receipt of tenders  
 All tendered rates shall be inclusive of all taxes and levies (except Service Tax) payable under 

respective statutes. However, if any further tax or levy or cess is imposed 
 

by Statute, after the last stipulated date for the receipt of tender including extensions if 
 

any and the contractor thereupon necessarily and properly pays such 

taxes/levies/cess,  the contractor shall be reimbursed the amount so paid, provided 

such payments, if  any, is not,  in the opinion  of the Director (whose decision 

shall be  final and binding on the contractor) attributable to delay in execution of work 

within the control of the contractor. Similarly, reduction in the rate or removal of taxes 

shall be applicable as per statute to the contractor.       

(ii)   The contractor shall  keep necessary books  of  accounts and  other  documents for 

the purpose of this condition as may be necessary and shall allow inspection of the same 

by a duly authorized representative of the  Institute  and shall  also furnish such 

other information/document as Institute may require from time to time.    
 

 The contractor shall, within a period of 30 days of the imposition of any such further tax or 

levy or cess, give a written notice thereof to Institute that the same is given pursuant 
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to this condition, together with all necessary information relating thereto. 

 

CLAUSE 39 
 

Termination of Contract on death of contractor  
Without prejudice to any of the rights or remedies under this contract, if the contractor dies, the 

Director of Institute on behalf of Institute shall have the option of terminating the contract without 

compensation to the contractor. However, if the contractor is succeeded by his legal heir or legally 

assigned successors who are willing to continue the work under the same terms and conditions 

as in the original contract, Institute shall have the option to continue the work with such heirs or 

successors with the same obligations to the heirs or successors as with the original contractor. The 

decision of Institute in this regard shall be final and binding. 

 

 

CLAUSE 40  
If relative working in Institute then the contractor not allowed to tender  
The contractor shall not be permitted to tender for works, if any of his near relative(s) is in the 

 
employment of the Institute or its agent/representative.  He  shall also  intimate  the  names 

of  persons who  are working  with  him  or are  subsequently  employed by  him and who 

are  near relatives to any of the employee of Institute. Any breach of this condition by the 

contractor would render   him  liable   to  be  removed   from the approved list of 

contractors of  this Institute.  If however the contractor is registered in any other department, 
 

he shall be debarred from tendering in the Institute for any breach of this condition. 

 

NOTE: By the term “near relatives” is meant wife, husband, parents and grandparents, children 

and grandchildren, brothers and sisters, uncles, aunts and cousins and their corresponding in-

laws. 

 

 

CLAUSE 41 
 

No Gazetted Engineer to work as contractor within one year of retirement  
No engineer of gazetted rank or other gazetted officer employed in engineering or administrative 

duties in an engineering department of the Government of India or Govt of Haryana shall work 

as a contractor or employee of a contractor for a period of one year after his retirement from 

government service without the previous permission of respective Government in writing. This 

contract is liable to be cancelled if either the contractor or any of his employees is found at any 

time to be such a person who had not obtained the permission of Government as aforesaid, before 

submission of the tender or engagement in the contractor’s service, as the case may be. 

 

 

CLAUSE 42 
 

Return of material & recovery for excess material used  
 After  completion  of  the  work  and  also  at  any  intermediate  stage  in  the  event  of  
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Non-reconciliation of materials issued, consumed and in balance - (see Clause 10), 

theoretical quantity of materials issued by the Institute for use in the work shall be calculated 

on the basis and method given hereunder:- 
 

 Quantity of cement & bitumen shall be calculated on the basis of quantity of cement & 

bitumen required for different items of work as shown in the Schedule of Rates 

mentioned in Schedule ‘F’. In case any item is executed for which standard constants 

for the consumption of cement or bitumen are not available in the above mentioned 

schedule/statement or cannot be derived from the same shall be calculated on the 

basis of standard formula to be laid down by Institute. 

 

 Theoretical quantity of steel reinforcement or structural steel sections shall be taken as 

the quantity required as per design or as authorized by Institute, including authorized 

lap pages, chairs etc. plus 3% wastage due to cutting into pieces, such theoretical 

quantity being determined and compared with the actual issues each diameter wise, 

section wise and category wise separately. 
 

 Theoretical quantity of  G.I. & C.I. or  other pipes,  conduits, wires and cables, pig 
 

lead and G.I./M.S. sheets shall be taken as quantity actually required and measured 

plus 5% for wastage due to cutting into pieces (except in the case of G.I./M.S. sheets it 

shall be 10%), such determination & comparison being made diameter wise & category 

wise. 
 

 For any other material as per actual requirements. 

 

 Over the theoretical quantities of materials so computed a variation shall be allowed as 

specified in Schedule ‘F’. The difference in the net quantities of material actually issued to 

the contractor and the theoretical quantities including such authorized variation, if not 

returned by the contractor or if not fully reconciled to the satisfaction of Institute 
 

within fifteen days of the issue of written notice by Institute to this effect shall be recovered 

at the rates specified in Schedule ‘F’, without prejudice to the provision of the relevant 

conditions regarding return of materials governing the contract. Decision of Institute in 

regard to theoretical quantities of materials, which should have been actually used as per 

the Annexure of the standard schedule of rates and recovery at 
 

rates specified  in Schedule  ‘F’, shall be final & binding on the contractor.  For   non- 

scheduled   items,   the   decision   of Institute   regarding  theoretical   quantities   of 

materials which  should  have  been actually used, shall be  final and binding on the 

contractor.    
 

 The said action under this clause is without prejudice to the right of the Institute to take 

action against the contractor under any other conditions of contract for not doing the work 

according to the prescribed specifications. 

 

 

CLAUSE 43  

Compensation during warlike situations  

The  work  (whether  fully  constructed  or  not)  and  all materials,  machines, tools  and 
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plants, scaffolding, temporary buildings and other things connected therewith shall be at the risk 

of the contractor until the work has been delivered to Institute and a certificate from him to that 

effect obtained. In the event of the work or any materials properly brought to the site for 

incorporation in the work being damaged or destroyed in consequence of hostilities or warlike 

operation, the contractor shall when ordered (in writing) by Institute to remove any debris from 

the site, collect and properly stack or remove in store all serviceable materials salvaged from the 

damaged work and shall be paid at the contract rates in accordance with the provision of this 

agreement for the work of clearing the site of debris, stacking or removal of serviceable material 

and for reconstruction of all works ordered by Institute, such payments being in addition to 

compensation upto the value of the work originally executed before being damaged or destroyed 

and not paid for. In case of works damaged or destroyed but not already measured and paid for, 

the compensation shall be assessed by the Director, Institute. The contractor shall be paid for the 

damages/destruction suffered and for restoring the material at the rate based on analysis of rates 

tendered for in accordance with the provision of the contract. The certificate of Institute regarding 

the quality and quantity of materials and the purpose for which they were collected shall be final 

and binding on all parties to this contract. 

 
 
 

Provided always that no compensation shall be payable for any loss in consequence of hostilities 

or warlike operations (a) unless the contractor had taken all such precautions against air raid as 

are deemed necessary by the A.R.P. Officers or Institute (b) for 
 

any material etc. not on the site of the work or for any tools, plant, machinery, scaffolding, 

temporary building and other things not intended for the work.      

In  the  event  of the contractor having  to carry  out  reconstruction as  aforesaid,  he  shall 

be allowed such  extension of time for  its  completion as  is considered reasonable by 

the Director.            

CLAUSE 44            

Apprentices Act provisions to be complied with       

The contractor  shall  comply with the provisions of the Apprentices Act, 1961  and the rules 

and orders issued thereunder from time to  time.  If  he  fails to do  so, his failure will 

be  a breach of  the contract and  the Director, Institute may,  in his  discretion, cancel the 
 

contract. The contractor shall also be liable for any pecuniary liability arising on account of any 

violation by him of the provisions of the said Act. 

 

 

CLAUSE 45  
Release of Security Deposit of the work shall not be refunded till the contractor produces a 

 
clearance certificate from the Labour Officer. As soon as  the work  is virtually complete 

the contractor shall apply  for the  clearance certificate to the Labour Officer  under 

intimation  to Institute.  Institute, on receipt of the said communication, shall write to 

the Labour  Officer  to  intimate  if  any complaint  is pending against the contractor in 
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respect of the work. If no complaint is pending, on record till after 3 months after completion of 

the work and/or no communication is received from the Labour Officer to this effect till six 

months after the date of completion, it will be deemed to have received the clearance certificate 

and the Security Deposit will be released if otherwise due. 
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SAFETY CODES 

 

 1. Suitable scaffolds should be provided for workmen for all works that cannot safely be done 

from the ground, or from solid construction except such short period work as can be done 

safely from ladders. When a ladder is used, an extra mazdoor shall be engaged for holding 

the ladder and if the ladder is used for carrying materials as well suitable footholds and hand-

hold shall be provided on the ladder and the ladder shall be given an inclination not steeper 

than ¼ to 1(¼ horizontal and 1 vertical.) 

 

2. Scaffolding of staging more than 3.6 m (12ft.) above the ground or floor, swung or suspended 

from an overhead support or erected with stationary support shall have a guard rail properly 

attached or bolted, braced and otherwise secured at least 90 
 

cm. (3ft.) high above the floor or platform of such scaffolding or staging and extending along 

the entire length of the outside and ends there of with only such opening as may be necessary 

for the delivery of materials. Such scaffolding or staging shall be so fastened as to prevent it 

from swaying from the building or structure. 

 

 Working platforms, gangways and stairways should be so constructed that they should  
not  sag unduly or unequally,  and if the  height of  the platform or  the gangway or the 

 

stairway is more than 3.6 m (12ft.) above ground level or floor level, they should be closely 

boarded, should have adequate width and should be suitably fastened as described in (2) 

above. 

 

 Every opening in the floor of a building or in a working platform shall be provided with 

suitable means to prevent the fall of person or materials by providing suitable fencing or 

railing whose minimum height shall be 90 cm. (3ft.) 

 

 Safe means of access shall be provided to all working platforms and other working places. 

Every ladder shall be securely fixed. No portable single ladder shall be over 
 

9m. (30ft.) in length while the width between side rails in rung ladder shall in no case be less 

than 29 cm. (11½") for ladder upto and including 3 m. (10 ft.) in length. For longer ladders, 

this width should be increased at least ¼” for each additional 30 cm. (1 foot) of length. 

Uniform step spacing of not more than 30 cm shall be kept. Adequate precautions shall be 

taken to prevent danger from electrical equipment. No materials on any of the sites or work 

shall be so stacked or placed as to cause danger or inconvenience to any person or the public. 

The contractor shall provide all necessary fencing and lights to protect the public from 

accident and shall be bound to bear the expenses of defence of every suit, action or other 

proceedings at law that may be brought by any person for injury sustained owing to neglect 

of the above precautions and to pay any damages and cost which may be awarded in any 

such suit; action or proceedings to any such person or which may, with the consent of the 

contractor, be paid to compensate any claim by any such person. 
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 a. Excavation and Trenching - All trenches 1.2 m. (4ft.) or more in depth, shall at all times be 

supplied with at least one ladder for each 30 m. (100 ft.) in length or fraction thereof, Ladder 

shall extend from bottom of the trench to at least 90 cm. (3ft.) above the surface of the ground. 

The side of the trenches which are 1.5 m. (5ft.) or more in depth shall be stepped back to give 

suitable slope or securely held by timber bracing, so as to avoid the danger of sides 

collapsing. The excavated materials shall not be placed within 1.5 m. (5ft.) of the edges of the 

trench or half of the depth of the trench whichever is more. Cutting shall be done from top 

to bottom. Under no circumstances, undermining or undercutting shall be done. 

 

 
 Safety Measures for digging bore holes:  

 If the bore well is successful, it should be safely capped to avoid caving and collapse 

of the bore well. The failed and the abandoned ones should be completely refilled to 

avoid caving and collapse; 
 

 During drilling, sign boards should be erected near the site with the address of the 

drilling contractor and the Institute of the work; 
 

 Suitable fencing should be erected around the well during the drilling and after the 

installation of the rig on the point of drilling, flags shall be put 50 m alround the 

point of drilling to avoid entry of people; 
 

 After drilling the borewell, a cement platform (0.50 m x 0.50 m x 1.20 m) 0.60 m 

above ground level and 0.60 m below ground level should be constructed around 

the well casing; 
 

 After the completion of the borewell, the contractor should cap the bore well 

properly by welding steel plate, cover the bore well with the drilled wet soil and fix 

thorny shrubs over the soil. This should be done even while repairing the pump; 
 

 After the borewell is drilled the entire site should be brought to the ground level. 
 
 
 

 

 Demolition - Before any demolition work is commenced and also during the progress of the 

work, 
 

 All roads and open areas adjacent to the work site shall either be closed or suitably 

protected. 
 

 No electric cable or apparatus which is liable to be a source of danger or a cable or 

apparatus used by the operator shall remain electrically charged. 
 

 All practical steps shall be taken to prevent danger to persons employed from risk of 

fire or explosion or flooding. No floor, roof or other part of the building shall be so 

overloaded with debris or materials as to render it unsafe. 

 

 All necessary personal safety equipment as considered adequate by Institute should be kept 

available for the use of the person employed on the site and maintained in a 
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condition suitable for immediate use, and the contractor should take adequate steps to ensure 

proper use of equipment by those concerned:- The following safety equipment shall 

invariably be provided. 
 

 Workers employed on mixing asphaltic materials, cement and lime mortars shall be 

provided with protective footwear and protective goggles. 
 

 Those engaged in white washing and mixing or stacking of cement bags or any material 

which is injurious to the eyes, shall be provided with protective goggles. 

 
 Those engaged in welding works shall be provided with welder’s protective eye-

shields. 
 

 Stone breaker shall be provided with protective goggles and protective clothing and 

seated at sufficiently safe intervals. 
 

 When workers are employed in sewers and manholes, which are in active use, the 

contractors shall ensure that the manhole covers are opened and ventilated at least for 

an hour before the workers are allowed to get into the manholes, and the manholes so 

opened shall be cordoned off with suitable railing and provided with warning signals or 

boards to prevent accident to the public. In addition, the contractor shall ensure that the 

following safety measure are adhered to :- 
 

 Entry for workers into the line shall not be allowed except under supervision of 

the JE or any other higher officer. 
 

b) At  least 5 to 6 manholes upstream  and downstream  should be kept open for 

 at least 2  to 3  hours before  any  man  is  allowed  to  enter  into  the 

 manhole for working inside. 
 

 Before entry, presence of Toxic gases should be tested by inserting wet lead acetate 

paper which changes colour in the presence of such gases and gives indication of 

their presence. 
 

 Presence of Oxygen should be verified by lowering a detector lamp into the 

manhole. In case, no Oxygen is found inside the sewer line, workers should be sent 

only with Oxygen kit. 
 

 Safety belt with rope should be provided to the workers. While working inside the 

manholes, such rope should be handled by two men standing outside to enable him 

to be pulled out during emergency. 
 

 The area should be barricaded or cordoned of by suitable means to avoid mishaps 

of any kind. Proper warning signs should be displayed for the safety of the public 

whenever cleaning works are undertaken during night or day. 
 

 No smoking or open flames shall be allowed near the blocked manhole being 

cleaned. 
 

 The malba obtained on account of cleaning of blocked manholes and sewer lines 

should be immediately removed to avoid accidents on account of slippery nature 

of the malba. 
 

 Workers should not be allowed to work inside the manhole continuously. He 

should be given rest intermittently. Institute may decide the time up to which a 

worker may be allowed to work continuously inside the manhole. 
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 Gas masks with Oxygen Cylinder should be kept at site for use in emergency. 
 

 Air-blowers should be used for flow of fresh air through the manholes. Whenever 

called for, portable air blowers are recommended for ventilating the manholes. 

The Motors for these shall be vapour proof and of totally enclosed type. Non 

sparking gas engines also could be used but they should be placed at least 2 

metres away from the opening and on the leeward side protected from wind so 

that they will not be a source of friction on any inflammable gas that might be 

present. 
 

 The workers engaged for cleaning the manholes/sewers should be properly 

trained before allowing to work in the manhole. 
 

 The workers shall be provided with Gumboots or non sparking shoes bump 

helmets and gloves non sparking tools safety lights and gas masks and portable air 

blowers (when necessary). They must be supplied with barrier cream for anointing 

the limbs before working inside the sewer lines. 
 

 Workmen descending a manhole shall try each ladder stop or rung carefully before 

putting his full weight on it to guard against insecure fastening due to corrosion of 

the rung fixed to manhole well. 
 

 If a man has received a physical injury, he should be brought out of the sewer 

immediately and adequate medical aid should be provided to him. 
 

 The extent to which these precautions are to be taken depend on individual 

situation but the decision of Institute regarding the steps to be taken in this regard 

in an individual case will be final. 

 

vi) The Contractor shall not employ men and women below the age of 18 years on the work 

of painting with products containing lead in any form. Wherever men above the age of 

18 are employed on the work of lead painting, the following precaution should be taken:- 

 

 No paint containing lead or lead products shall be used except in the form of 

paste or readymade paint. 
 

 Suitable face masks should be supplied for use by the workers when paint is applied 

in the form of spray or a surface having lead paint is dry rubbed and scrapped. 
 

 Overalls shall be supplied by the contractors to the workmen and adequate facilities 

shall be provided to enable the working painters to wash during and on the 

cessation of work. 

 

 The Contractor shall not employ women and men below the age of 18 years on the work with 

product containing lead in any form, wherever men above the age of 18 years are employed 

on the work with product containing lead, the following principles must be observed for 

such use : 
 

 White lead, sulphate of lead or product containing these pigment, shall not be used in 

painting operation except in the form of pastes or paint ready for use. 
 

 Measures shall be taken, wherever required in order to prevent danger arising from  
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the application of a paint in the form of spray. 
 

 Measures shall be taken, wherever practicable, to prevent danger arising out of from 

dust caused by dry rubbing down and scraping. 
 

 Adequate facilities shall be provided to enable working painters to wash during and 

on cessation of work. 
 

 Overall shall be worn by working painters during the whole of working period. 
 

 Suitable arrangement shall be made to prevent clothing put off during working hours 

being spoiled by painting materials. 
 

 Cases of lead poisoning and suspected lead poisoning shall be notified and shall be 

subsequently verified by medical man appointed. 
 

 Institute may require, when necessary medical examination of workers.  
 Instructions with regard to special hygienic precautions to be taken in the painting 

trade shall be distributed to working painters. 

 

 When the work is done near any place where there is risk of drowning, all necessary 

equipment’s should be provided and kept ready for use and all necessary steps taken for 

prompt rescue of any person in danger and adequate provision, should be made for prompt 

first aid treatment of all injuries likely to be obtained during the course of the work. 

 
 
 

 
 Use of hoisting machines and tackle including their attachments, anchorage and supports 

shall conform to the following standards or conditions :- 
 

 (a) These shall be of good mechanical construction, sound m aterials and adequate. 

 

 Every rope used in hoisting or lowering materials or as a means of suspension 

shall be of durable quality and adequate strength, and free from patent defects. 

 

 Every crane driver or hoisting appliance operator, shall be properly qualified and no 

person under the age of 21 years should be in charge of any hoisting machine 

including any scaffolding winch or give signals to operator. 

 In case  of  every hoisting  machine  and  of  every  chain  ring  hook,  shackle 
 

 swivel and pulley block used in hoisting or as means of suspension, the safe 

 working load shall be ascertained  by adequate  means. Every hoisting  machine 

 and all gear referred to above shall be plainly marked with the safe working load. 

 In  case  of  a hoisting  machine  having  a variable  safe  working  load  each  safe 

 working  load  and  the condition  under  which  it is applicable  shall  be  clearly 

 indicated. No  part of any machine or any gear referred to above in this 

 paragraph shall be loaded beyond the safe working load except for the 

 purpose of testing.                

(iv) In case of departmental machines, the safe working  load shall be notified 

 by the Electrical Institute. As  regards contractor’s machines  the contractors 

 shall notify the safe working load  of the  machine to Institute whenever he 
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brings any machinery to site of work and get it verified by the Electrical Engineer 

concerned. 

 

 Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting 

appliances should be provided with efficient safeguards. Hoisting appliances should be 

provided with such means as will reduce to the minimum the risk of accidental descent of 

the load. Adequate precautions should be taken to reduce to the minim um the risk of any 

part of a suspended load becoming accidentally displaced. When workers are employed on 

electrical installations which are already energized, insulating mats, wearing apparel, such 

as gloves, sleeves and boots as may be necessary 
 

should be provided. The worker should not wear  any rings, watches  and carry keys 

or  other  materials  which  are good  conductors of electricity.     

13.  All  scaffolds, ladders and  other safety devices mentioned or  described herein shall 

be maintained in  safe condition and no  scaffold, ladder or  equipment  shall be 

altered  or removed while it is in use. Adequate washing facilities should be provided at 

or near places of work.          

 

 These safety provisions should be brought to the notice of all concerned by display on a 

notice board at a prominent place at work spot. The person responsible for compliance of the 

safety code shall be named therein by the contractor. 

 

 To ensure effective enforcement of the rules and regulations relating to safety precautions 

the arrangements made by the contractor shall be open to inspection by the Labour Officer 

or Institute of the department or their representatives. 

 

 Notwithstanding the above clauses from (1) to (15), there is nothing in these to exempt the 

contractor from the operations of any other Act or Rule in force in the Republic of India. 
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MODEL RULES TO BE FOLLOWED BY CONTRACTORS FOR THE PROTECTION 

OF HEALTH AND SANITARY ARRANGEMENTS OF WORKERS EMPLOYED 

 

1. APPLICATION  

 These rules shall apply to all  buildings and construction  works  in  which  twenty 

 or more  workers  are  ordinarily employed or are proposed to be employed in any 

 day during the period during which the contract work is in progress. 

 

2. DEFINITION 
 

Work place means a place where twenty or more workers are ordinarily employed in 

connection with construction work on any day during the period during which the 

contract work is in progress. 

 

 FIRST-AID FACILITIES  
 At every work place, there shall be provided and maintained, so as to be easily 

accessible during working hours, first-aid boxes at the rate of not less than one box 

for 150 contract labour or part thereof ordinarily employed. 
 

 The first-aid box shall be distinctly marked with a red cross on white back ground 

and shall contain 
 

 For work places in which the number of contract labour employed does not 

exceed 50-the following equipment:- 

 

Each first-aid box shall contain the following equipment’s:- 
 

 6 small sterilized dressings.  
 3 medium size sterilized dressings.  
 3 large size sterilized dressings.  
 3 large sterilized burn dressings. 

 
 1 (30 ml.) bottle containing a two per cent alcoholic solution of iodine. 

 

 1 (30 ml.) bottle containing Sal volatile having the dose and mode of 

administration indicated on the label. 
 

 1 snakebite lancet.  
 1 (30 gms.) bottle of potassium permanganate crystals.  
 1 pair scissors. 

 
 1 copy of the first-aid leaflet issued by the Director General, Factory 

Advice Service and Labour Institutes, Government of India. 
 

 1 bottle containing 100 tablets (each of 5 gms.)  of aspirin.  
 Ointment for burns.  
 A bottle of suitable surgical antiseptic solution. 

 

 For work places in which the number of contract labour exceed 50. Each 

first-aid box shall contain the following equipment’s. 
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 12  small  sterilized  dressings.  
 6 medium  size  sterilized  dressings.  
 6 large  size  sterilized  dressings.  
 6 large  size  sterilized  burn  dressings.  
 6 (15 gms.)  packets  sterilized  cotton  wool.  
 1 (60 ml.) bottle containing a two per cent alcoholic solution iodine. 

 
 1 (60 ml.) bottle containing salvolatile having the dose and mode of 

administration indicated on the label. 
 

 1 roll of adhesive plaster.  
 1 snake  bite lancet.  
 1 (30 gms.) bottle of potassium permanganate crystals.  
 1 pair  scissors. 

 
 1 copy of the first-aid leaflet issued by the Director General Factory 

Advice Service and Labour Institutes/Government of India. 
 

 A bottle  containing  100 tablets  (each  of 5 gms.)  of  aspirin.  
 Ointment for burns.  
 A bottle  of  suitable  surgical  antiseptic  solution. 

 

 Adequate arrangements shall be made for immediate recoupment of the 

equipment when necessary. 

 

 Nothing except the prescribed contents shall be kept in the First-aid box. 

 

 The first-aid box shall be kept in charge of a responsible person who shall always 

be readily available during the working hours of the work place. 

 

 A person in charge of the First-aid box shall be a person trained in First-aid 

treatment in the work places where the number of contract labour employed is 150 

or more. 

 

 In work places where the number of contract labour employed is 500 or more and 

hospital facilities are not available within easy distance from the works. First-aid 

posts shall be established and run by a trained compounder. The compounder shall 

be on duty and shall be available at all hours when the workers are at work. 

 

 

 Where work places are situated in places which are not towns or cities, a suitable 

motor transport shall be kept readily available to carry injured person or person 

suddenly taken ill to the nearest hospital. 

 
 DRINKING  WATER  

In every work place, there shall be provided and maintained at suitable places, easily 
accessible to labour, a sufficient supply of cold water fit for drinking. 
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 Where drinking water is obtained from an intermittent public water supply, each 

work place shall be provided with storage where such drinking water shall be 

stored. 
 

 Every water supply or storage shall be at a distance of not less than 50 feet from any 

latrine drain or other source of pollution. Where water has to be drawn from an 

existing well which is within such proximity of latrine, drain or any other source of 

pollution, the well shall be properly chlorinated before water is drawn from it for 

drinking. All such wells shall be entirely closed in and be provided with a trap door 

which shall be dust and waterproof. 
 

 A reliable pump shall be fitted to each covered well, the trap door shall be kept 

locked and opened only for cleaning or inspection which shall be done at least once 

a month. 

 
 WASHING FACILITIES  

 In every work place adequate and suitable facilities for washing shall be provided 

and maintained for the use of contract labour employed therein. 

 

 Separate and adequate cleaning facilities shall be provided for the use of male and 

female workers. 
 

 Such facilities shall be conveniently accessible and shall be kept in clean and 

hygienic condition. 

 
 LATRINES  AND URINALS  

 Latrines shall be provided in every work place on the following scale namely :- 
 

 Where female are employed, there shall be at least one latrine for every 25 

females. 
 

 Where males are employed, there shall be at least one latrine for every 25 

males. 
 

Provided that, where the number of males or females exceeds 100, it shall be 

sufficient if there is one latrine for 25 males or females as the case may be upto the 

first 100, and one for every 50 thereafter. 
 

 Every latrine shall be under cover and so partitioned off as to secure privacy, 
 

and shall have a proper door and fastenings. 
 

(iii) Construction of latrines: The inside walls shall be constructed of masonry 
 

or  some suitable heat-resisting non-absorbent materials and  shall  be  cement 
 

washed inside and outside at least once a year, Latrines shall not be of a standard 

lower than borehole system. 
 

 (a) Where workers of both sexes are employed, there shall be displayed outside 

each block of latrine and urinal, a notice in the language understood by the 

majority of the workers “For Men only” or “For Women Only” as the case may be. 

 The notice shall also bear the figure of a man or of a woman, as the case may be. 
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 There shall be at least one urinal for male workers upto 50 and one for female  
workers upto  fifty  employed  at  a  time,  provided  that  where  the  number  of 

 

male or female workmen, as the case may be exceeds 500, it shall be sufficient if 

there is one urinal for every 50 males or females upto the first 500 and one for 

every 100 or part thereafter. 
 

 (a) The latrines and urinals shall be adequately lighted and shall be maintained in a 

clean and sanitary condition at all times. 
 

 Latrines and urinals other than those connected with a flush sewage system shall 

comply with the requirements of the Public Health Authorities. 

 

 Water shall be provided by means of tap or otherwise so as to be conveniently 

accessible in or near the latrines and urinals.  
 Disposal  of excreta  :-  Unless otherwise  arranged for  by  the  local  sanitary 

 
authority, arrangements for proper disposal of excreta by incineration at the work 

place shall be made by means of a suitable incinerator. Alternately excreta may be 

disposed of by putting a layer of night soil at the bottom of a pucca tank prepared 

for the purpose and covering it with a 15 cm. layer of waste or refuse and then 

covering it with a layer of earth for a fortnight (when it will turn to manure). 

 

 The contractor shall at his own expense, carry out all instructions issued to him by 

Institute to effect proper disposal of night soil and other conservancy work in respect 

of the contractor’s workmen or employees on the site. The contractor shall be 

responsible for payment of any charges which may be levied by Municipal or 

Cantonment Authority for execution of such on his behalf. 

 
 PROVISION OF SHELTER DURING REST  

At every place there shall be provided, free of cost, four suitable sheds, two for meals and 

the other two for rest separately for the use of men and women labour. The height of each 

shelter shall not be less than 3 metres (10 ft.) from the floor level to the lowest part of the 

roof. These shall be kept clean and the space provided shall be on the basis of 0.6 sq.m. (6 

sqft) per head. 

 
 
 

 CRECHES  
 At  every  work  place,  at  which  20  or  more  women  worker  are  ordinarily 

 
employed, there shall be provided two rooms of reasonable dimensions for the use 

of their children under the age of six years. One room shall be used as a play room 

for the children and the other as their bedroom. The rooms shall be constructed with 

specifications as per clause 19H (ii) a, b & c. 
 

 The rooms shall be provided with suitable and sufficient openings for light and 

ventilation. There shall be adequate provision of sweepers to keep the places clean. 
 
 
 

(Part-A) : GCC Page 76 



 
 

 

 

 The contractor shall supply adequate number of toys and games in the play room 

and sufficient number of cots and beddings in the bed room. 
 

 The contractor shall provide one ayaa to look after the children in the creche when 

the number of women workers does not exceed 50 and two when the number of 

women workers exceed 50. 
 

 The use of the rooms earmarked as creches shall be restricted to children, their 

attendants and mothers of the children. 

 
 
 

 CANTEENS  
 In every work place where the work regarding the employment of contract labour 

is likely to continue for six months and where in contract labour numbering one 

hundred or more is ordinarily employed, an adequate canteen shall be provided by 

the contractor for the use of such contract labour. 

 
 The canteen shall be maintained by the contractor in an efficient manner. 

 
 The canteen shall consist of at least a dining hall, kitchen, storeroom, pantry and 

washing places separately for workers and utensils. 
 

 The canteen shall be sufficiently lighted at all times when any person has access to 

it. 
 

 The floor shall be made of smooth and impervious materials and inside walls shall 

be lime-washed or colour washed at least once in each year. 
 

Provided that the inside walls of the kitchen shall be lime-washed every four 

months. 
 

 The premises of the canteen shall be maintained in a clean and sanitary condition. 

 

 Waste water shall be carried away in suitable covered drains and shall not be 

allowed to accumulate so as to cause a nuisance. 
 

 Suitable arrangements shall be made for the collection and disposal of garbage.  
 The dining hall shall accommodate at a time 30 per cent of the contract labour 

working at a time. 
 

 The floor area of the dining hall, excluding the area occupied by the service counter 

and any furniture except tables and chairs shall not be less than one square metre 

(10 sqft) per diner to be accommodated as prescribed in sub-Rule 9. 

 

 

(xi) (a) A portion of the dining hall and service counter shall be partitioned off and 

reserved for women workers in proportion to their number. 
 

 Washing places for women shall be separate and screened to secure privacy.  
 Sufficient tables stools, chair or benches shall be available for the number of 

diners to be accommodated as prescribed in sub-Rule 9. 
 

 (a) 1.   There shall be provided  and maintained sufficient utensils  crockery,  
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Furniture and any other equipment’s necessary for the efficient running of the 

canteen. 
 

 The furniture utensils and other equipment shall be maintained in a clean 

and hygienic condition. 

 

 1. Suitable clean clothes for the employees serving in the canteen shall be 

provided and maintained. 
 

 A service counter, if provided, shall have top of smooth and impervious 

material. 
 

 Suitable facilities including an adequate supply of hot water shall be 

provided for the cleaning of utensils and equipment’s. 
 

 The food stuffs and other items to be served in the canteen shall be in conformity 

with the normal habits of the contract labour. 
 

 The charges for food stuffs, beverages and any other items served in the canteen 

shall be based on ‘No profit, No losses and shall be conspicuously displayed in the 

canteen. 
 

 In arriving at the price of foodstuffs, and other article served in the canteen, the 

following items shall not be taken into consideration as expenditure namely:- 

 
 The rent of land and building. 

 
 The depreciation and maintenance charges for the building and equipment’s 

provided for the canteen. 
 

 The cost of purchase, repairs and replacement of equipment’s including 

furniture, crockery, cutlery and utensils.  
 The water charges and other charges incurred for lighting and ventilation.  
 The interest and amounts spent on the provision and maintenance of 

equipment’s provided for the canteen. 

 

 The accounts pertaining to the canteen shall be audited once every 12 months by 

registered accountants and auditors. 

 
 ANTI-MALARIAL PRECAUTIONS  

The contractor shall at his own expense, conform to all anti-malarial instructions given to 

him by Institute including the filling up of any borrow pits which may have been dug by 

him. 

 

 The above rules shall be incorporated in the contracts and in notices inviting tenders 

and shall form an integral part of the contracts. 

 
 AMENDMENTS  

Institute, from time to time, add to or amend these rules and issue directions - it may 
 

consider  necessary  for  the  purpose  of  removing any  difficulty  which  may  arise 

in the administration thereof.   
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CONTRACTOR’S LABOUR REGULATIONS 
 

 

 SHORT  TITLE  
These regulations may be called the Contractors Labour Regulations. 

 

 DEFINITIONS 
  
  
  

 Workman   means  any  person  employed  by  contractor  directly  or  indirectly 
through a subcontractor to do any skilled, semiskilled or unskilled manual, 

supervisory, technical or clerical work for hire or reward, whether the terms of 

employment are expressed or implied but does not include any person:- 
 

 Who is employed mainly in a managerial or administrative capacity : or 
 

 Who, being employed in a supervisory capacity draws wages exceeding five 

hundred rupees per men or exercises either by the nature of the duties attached 

to the office or by reason of powers vested in him, functions mainly of managerial 

nature: or  
 Who is an out worker, that is to say, person to whom any article or materials 

 
are  given out by or on  behalf of  the  principal  employers  to be  made up 

cleaned, washed, altered, ornamental  finished,   repaired adopted or 

otherwise processed for  sale for  the  purpose  of  the  trade or business of 

the  principal employers and the process is to be carried out either  in the 

home of the out  worker  or  in  some  other premises,  not being  premises 

under the control  and management of the principal employer.   
 

No person below the age of 14 years shall be employed to act as a workman. 

 

 Fair Wages means wages whether for time or piece work fixed and notified under 

the provisions of the Minimum Wages Act from time to time. 

 

 Contractors shall include every person who undertakes to produce a given result 

other than a mere supply of goods or articles of manufacture through contract labour 

or who supplies contract labour for any work and includes a subcontractor. 

 

 

 Wages shall have the same meaning as defined in the Payment of Wages Act. 

 

 i) Normally working hours of an adult employee should not exceed 9 hours a day. The 

working day shall be so arranged that inclusive of interval for rest, if any, it 

shall not spread over more than 12 hours on any day. 
 

 When an adult worker is made to work for more than 9 hours on any day or for 

more than 48 hours in any week, he shall be paid over time for the extra hours 

put in by him at double the ordinary rate of wages. 
 

iii) a)  Every worker shall  be given a weekly holiday normally on a Sunday,  in 

 accordance with the  provisions of the Minimum Wages (Central)  Rules  1960 
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as amended from time to time irrespective of whether such worker is governed 

by the Minimum Wages Act or not. 
 

 Where the minimum wages prescribed by the Government under the 

Minimum Wages Act are not inclusive of the w ages for the weekly day of rest, the 

worker shall be entitled to rest day wages at the rate applicable to the next 

preceding day, provided he has worked under the same contractor for a 

continuous period of not less than 6 days. 
 

 Where a contractor is permitted by Institute to allow a worker to work on a 

normal weekly holiday, he shall grant a substituted holiday to him for the whole 

day on one of the five days immediately before or after the normal weekly 

holiday and pay wages to such worker for the work performed on the normal 

weekly holiday at overtime rate. 

 
 DISPLAY OF NOTICE REGARDING WAGES ETC.  

The contractor shall before he commences his work on contract, display and correctly 

maintain and continue to display and correctly maintain in a clear and legible condition 

in conspicuous places on the work, notices in English and in the local Indian languages 

spoken by the majority of the workers giving the minimum rates of wages fixed under 

Minimum Wages Act, the actual wages being paid, the hours of work for which such wage 

are earned, wages periods, dates of payments of wages and other relevant information as 

per Appendix ‘III’. 

 

PAYMENT OF WAGES  
 The contractor shall fix wage periods in respect of which wages shall be payable.  
 No wage period shall exceed one month. 

 
 The wages of every person employed as contract labour in an establishment or by a 

contractor where less than one thousand such persons are employed shall be paid 

before the expiry of seventh day and in other cases before the expiry of tenth day 

after the last day of the wage period in respect of which the wages are payable. 

 
 Where the employment of any worker is terminated by or on behalf of the 

contractor the wages earned by him shall be paid before the expiry of the second 

working day from the date on which his employment is terminated. 

 

 All payment of wages shall be made on a working day at the work premises and 

during the working time and on a date notified in advance and in case the work is 

completed before the expiry of the wage period, final payment shall be made within 

48 hours of the last working day. 
 

 Wages due to every worker shall be paid to him direct by contractor through 

Bank or ECS or online transfer to his bank account. 
 

 All wages shall be paid through Bank or ECS or online transfer. 
 

 Wages shall be paid without any deductions of any kind except those specified by 

the Central Government by general or special order in this behalf 
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or permissible under the Payment of Wages Act 1956. 
 

ix) A notice showing the wages period and the place and time of disbursement 
 

of w ages shall be displayed  at the place of work and a copy  sent by the 
 

Contractor to Institute under acknowledgment. 
 

 It shall be the duty of the contractor to ensure the disbursement of wages through 

bank account of labour. 
 

 The contractor shall obtain from the Junior Engineer or any other authorized 

representative of Institute as the case may be, a certificate under his signature at the 

end of the entries in the “Register of Wages” or the “Wage-cum-Muster 
 

Roll” as the case may be in the following form:- 

 

"Certified that the amount shown in column No ......................has been paid to the 

workman concerned through bank account of labour on ...................... at 

...................... " 

 

 FINES AND DEDUCTIONS WHICH MAY BE MADE FROM WAGES  
 The wages of a worker shall be paid to him without any deduction of any kind 

except the following :-  
 Fines  
 Deductions for absence from  duty  i.e. from the place  or the  places where 

 
by the terms of his employment he is required to work. The amount of 

deduction shall be in proportion to the period for which he was absent. 

 

 Deduction for damage to or loss of goods expressly entrusted to the 

employed person for custody, or for loss of money or any other deduction 

which he is required to account, where such damage or loss is directly 

attributable to his neglect or default. 
 

 Deduction for recovery of advances or for adjustment of overpayment of 

wages, advances granted shall be entered in a register. 
 

 Any other deduction which the Central Government may from time to time 

allow. 
 

 No fines should be imposed on any worker save in respect of such acts and 

omissions on his part as have been approved of by the Chief Labour Commissioner. 
 

Note :- An approved list of Acts and Omissions for which fines can be imposed is 

enclosed at Appendix-X 
 

 No fine shall be imposed on a worker and no deduction for damage or loss shall be 

made from his w ages until the worker has been given an opportunity 
 

of showing cause against such fines or deductions.  
(iv) 

 
The total amount of fine which may be imposed in any one wage period on a 

worker shall not exceed an amount equal to three paise in a rupee of the 

total wages, payable to him in respect of that wage period. 
 

 No fine imposed on any worker shall be recovered from him by instalment, or 

after the expiry of sixty days from the date on which it was imposed. 
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 Every fine shall be deemed to have been imposed on the day of the act or omission 

in respect of which it was imposed. 

 
 LABOUR RECORDS 

 
(i) The contractor shall maintain a Register of persons employed on work on contract 

in Form XIII of the CL (R&A) Central Rules 1971 (Appendix IV) 
 

 The contractor shall maintain a Muster Roll  register in  respect of all workmen 
 

employed by him on the work under Contract in Form XVI of the CL (R&A) 
 

Rules 1971 (Appendix V). 
 

(iii) The contractor shall maintain a Wage Register in respect of all workmen employed 

by him on the work under contract in Form XVII of the CL (R&A) Rules 1971 

(Appendix VI). 
 

 Register of accident - The contractor shall maintain a register of accidents in such 

form as may be convenient at the work place but the same shall include the 

following particulars: 
 

 Full particulars of the labourers who met with accident.  
 Rate of Wages.  
 Sex  
 Age  
 Nature of accident and cause of accident. 

 

 Time and date of accident.  
 Date and time when admitted in Hospital,  
 Date of discharge from the Hospital.  
 Period of treatment and result of treatment. 

 
 Percentage of loss of earning capacity and disability as assessed by Medical 

Officer. 
 

 Claim required to be paid under Workmen’s Compensation Act.  
 Date of payment of compensation.  
 Amount paid with details of the person to whom the same was paid.  
 Authority by whom the compensation was assessed.  
 Remarks 

 
(v) The contractor shall maintain a Register of Fines in the Form XII of the 

 
CL  (R&A)  Rules  1971 (Appendix-XI) 

 
The contractor shall display in a good condition and in a conspicuous 

 
place of work the approved list of acts and omissions for which fines can be 

 
imposed (Appendix-X). 

 
 The  contractor  shall maintain a Register of deductions  for damage or loss in  

Form XX of the  CL (R&A) Rules 1971 (Appendix-XII) 

 

(vii) The contractor shall maintain a Register of Advances in Form XXIII of the CL 

(R&A) Rules 1971 (Appendix-XIII) 
 

 The contractor shall maintain a Register of Overtime in Form XXIII of the CL 

(R&A) Rules 1971 (Appendix-XIV) 
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 ATTENDANCE CARD-CUM-WAGE SLIP  
 The contractor shall issue an Attendance card-cum-wage slip to each workman 

employed by him in the specimen form (Appendix-VII)  
 The card shall be valid for each wage period. 

 
 The contractor shall mark the attendance of each workman on the card twice each 

day, once at the commencement of the day and again after the rest interval, before 

he actually starts work. 

 

 The card shall remain in possession of the worker during the wage period under 

reference. 
 

 The contractor shall complete the wage slip portion on the reverse of the card at 

least a day prior to the disbursement of wages in respect of the wage period under 

reference. 
 

 The contractor shall obtain the signature or thumb impression of the worker on the 

wage slip at the time of disbursement of wages and retain the card with himself. 

 
 EMPLOYMENT CARD  

The contractor shall issue an Employment Card in Form XIV of the CL (R&A) Central 

Rules 1971 to each worker within three days of the employment of the worker (Appendix-

VIII). 

 

 SERVICE CERTIFICATE  
On termination of employment for any reason whatsoever the contractor shall issue to the 

workman whose services have been terminated, a Service certificate in Form XV of the CL 

(R&A) Central Rules 1971 (Appendix-IX) 

 

 PRESERVATION OF LABOUR RECORDS  
All records required to be maintained under Regulations Nos. 6 & 7 shall be preserved in 

original for a period of three years from the date of last entries made in them and shall be 

made available for inspection by Institute or Labour Officer or any other officers 

authorized by the Ministry of Urban Development in this behalf. 

 

 

 POWER OF LABOUR OFFICER TO MAKE INVESTIGATIONS OR ENQUIRY  
The Labour Officer or any person authorized by Central Government on their behalf shall 

have power to make enquires with a view to ascertaining and enforcing due and proper 

observance of Fair Wage Clauses and the Provisions of these Regulations. He shall 

investigate into any complaint regarding the default made by the contractor or 

subcontractor in regard to such provision. 

 

 REPORT OF LABOUR OFFICER  
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The Labour Officer or other persons authorized as aforesaid shall submit a report of result 

of his investigation or enquiry to the Institute indicating the extent, if any, to which the 

default has been committed with a note that necessary deductions from the contractor’s 

bill be made and the wages and other dues be paid to the labourers concerned. In case an 

appeal is made by the contractor under Clause 13 of these regulations, actual payment to 

labourers will be made by Institute after his decision on such appeal. 
 

 Institute shall arrange payments to the labour concerned within 45 days from the 

receipt of the report from the Labour Officer. 

 
 PROHIBITION REGARDING REPRESENTATION THROUGH LAWYER 

 
 A workman shall be entitled to be represented in any investigation or enquiry 

under these regulations by:- 
 

 An officer of a registered trade union of which he is a member. 
 

 An officer of a federation of trade unions to which the trade union referred to 

in clause (a) is affiliated. 
 

 Where the employer is not a member of any registered trade union, by an 

officer of a registered trade union, connected with the industry in which the 

worker is employed or by any other workman employed in the 
 

industry in which the worker is employed. 
 

 An employer shall be entitled to be represented in any investigation or enquiry 

under these regulations by :- 
 

 An officer of an association of employers of which he is a member. 
 

 An officer of a federation of associations of employers to which association 

referred to in clause (a) is affiliated. 
 

 Where the employers is not a member of any association of employers, by an 

officer of association of employer connected with the industry in which the 

employer is engaged or by any other employer, engaged in the industry in which 

the employer is engaged. 
 

 No party shall be entitled to be represented by a legal practitioner in any 

investigation or enquiry under these regulations. 

 

 INSPECTION OF BOOKS AND SLIPS  
The contractor shall allow inspection of all the prescribed labour records to any of his 

workers or to his agent at a convenient time and place after due notice is received or to the 

Labour Officer or any other person, authorized by the Central Government on his behalf. 

 

 SUBMISSIONS OF RETURNS  
The contractor shall submit periodical returns as may be specified from time to time. 

 
 
 

 AMENDMENTS  
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The Central Government may from time to time add to or amend the regulations and on 

any question as to the application/Interpretation or effect of those regulations the decision 

of the Superintending Engineer concerned shall be final. 
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     Appendix-‘I’ 

 REGISTER OF MEDICAL BENEFITS  

Name and address of the contractor …………………………….   

Name and location of the work ………………………………….   

      
Name of the Father’s/Husband’s Nature of  Period of Date on which 

employee Name Employment  actual notice of 

   employment confinement 

     given 
      

1 2 3  4 5 
      

      
 

 

Date on which maternity leave commenced and ended  

 Date of delivery In case of delivery  In case of miscarriage  

 / miscarriage        
  Commenced Ended Commenced Ended  

         

 6 7  8 9 10  

         

         

   Leave pay paid to the employee    
      

 In case of delivery In case of miscarriage Remarks  

       

 Rate of leave Amount paid Rate of leave Amount Paid   

 pay   pay     
        

 11 12  13 14 15  
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Appendix ‘II’ 
 

SPECIMEN FORM OF THE REGISTER, REGARDING MATERNITY BENEFIT 
 

ADMISSIBLE TO THE CONTRACTOR’S LABOUR 

 

Name and address of the contractor…………………………………………………………….. 

 

Name and location of the work ………………………………………………………………… 

 

 Name of the woman and her husband’s name. 

 

 Designation 

 

 Date of appointment. 

 

 Date with months and years in which she is employed. 

 

 Date of discharged/dismissal,  if any. 

 

 Date of production of certificates in respect of pregnancy. 

 

 Date on which the woman informs about the expected delivery. 

 

 Date of delivery/miscarriage/death. 

 

 Date of production of certificate in respect of delivery/miscarriage. 

 

 Date with the amount of maternity/death benefit paid in advance of expected delivery. 

 

 Date with amount of subsequent payment of maternity benefit. 

 

 Name of the person nominated by the woman to receive the payment of the maternity 

benefit after her death. 

 

 If the woman dies, the date of her death, the name of the person to whom maternity benefit 

amount was paid, the month thereof and the date of payment. 

 

 Signature of the contractor authenticating entries in the register. 

 

 Remarks column for the use of Inspecting Officer.  
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Appendix ‘III’ 

 

Labour Board 

 

Name of work  ..…………………………………………………………………..………………… 

 

Name of Contractor  ..……………………………………………………………………………… 

 

Address of Contractor .………………………………………………………….………………… 

 

Name of Labour Enforcement Officer ……………………………………………………………… 

 

Address of Labour Enforcement Officer …………………………………………………………… 

 

Sl. No. Category Minimum Actual Wage Number Remarks 

  Wage fixed paid present  
      

      

 

 

Weekly holiday 

 

Wage period 

 

 

..…………………………………………………………………… 

……………………….…………………………………………….. 

 
Date of payment of wages ……………………….……………………………………………. 

 

Working hours 

 

Rest interval 

 

……………………….…………………………………………….. 

 

……………………….……………………………………………..  
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Appendix ‘IV’ FORM 
 

XIII (See Rule 75)  
Register of workmen Employed by Contractor 

 

Name and address of contractor ………………………………………………. 
 

Name and address of establishment under which contact is carried on ……………………… 
 

Nature and location of work ……………………………. 
 

Name and address of Principal Employer ………………………..  
 Sl. Name and Age Father’s/ Nature of Permanent Local Date of Signature Date of Reasons for Remarks 

 No. Surname and Husband’s employment/ home Address commencement or Thumb termination termination   

  of Sex Name 
Designation 

address  of  of employment impression of     
  workman   the    of the employment    
            

       workman    workman      

       (Village           

       and           

       Tehsil,           

       Taluk  and           

       District)           
                 

 1 2 3 4 5  6 7  8  9  10 11 12 
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Appendix ‘V’ 
 

FORM XVI (See Rule 78(2)(a)  
Muster Roll 

 

Name and address of contractor ………………………………………………. 
 

Name and address of establishment under which contact is carried on ……………………… 
 

Nature and location of work …………………………….  
Name and address of Principal Employer ……………………….. for the month of fortnight ………………………………………………….. 

 

 Sl. Name of workman Sex Father’s / Husband’s Name   Dates   Remarks 

 No.           
            

1 2 3 4   5   6  

            

     1 2 3 4 5   
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Appendix ‘VI’ 
 

FORM XVII (See Rule 78(2)(a)  
Register of Wages 

 
Name and address of contractor ………………………………………………. 

 
Name and address of establishment under which contact is carried on ………………………  
Nature and location of work ……………………………. 

 
Name and address of Principal Employer ……………………….. Wages Period Monthly / Fortnight ……………………………………………..  

  

N
a
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e
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f 
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Se
ri

al
 n

o.
 in
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s 
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f 
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 d
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n

e
 

D
ai
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 ra
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f 

w
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/p
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ce
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te

 

 Amount of wages earned  

D
ed
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 if

 
an
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) 
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1 2 3 4 5 6 7 8  9 10 11 12 13 14 15 16  
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Appendix ‘VII’ 
 

WAGE CARD  
Wage Card no. …………………………….. 

 
Name and Address of the Contractor ……………………………………………………………… Date of Issue ……………........ 

 
Name and location of work ………………………………………. Designation ……………………………………………………… 

 
Name of workman ………………………………………………………… Month / Fortnight ………………………………………..  
Rate of wages ………………………………………………………………………………… 

 

1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 23 24 25 26 27 28 29 30 31 
                               

M
o

rn
in

g
 

                             R
a

te
 

                               

E
v

e
n

in
g

 

                             A
m

o
u

n
t 

                               

In
it

ia
l 

                              
                               

 

………………………………………………………… the sum of Rs. ………………………………..on account of my wages 

 

Received from  

The Wage Card is valid for one month from the date of issue Signature 
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Appendix ‘VII’ 

 

WAGES SLIP 

 

Name and Address of contractor ………………………………………………………………… 

 

Name and Father’s/husband’s name of workman ……………………………………………….. 

 

Nature and location of work ………………………………………………………………………... 

 

For the Week/Fortnight/Month ending …………………………………………………………. 

 

 No. of days worked …………………………………………………………………………….  
 No. of units worked in case of piece rate workers………………………………………………  
 Rate of daily wages/piece rate   ………………………………………………………………  
 Amount of overtime wages…………………………………………………………..…….  
 Gross wages payable………………………………………………………….…..…….  
 Deduction, if any……………………………………………………………………..…….  
 Net amount of wages paid   …………………………………………………..…..…………. 

 
 
 

 

Initials of the contractor or his representative  
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Appendix ‘VIII’  
Form-XIV 

 

EMPLOYMENT CARD  
Name and Address of contractor …..………………………………………………………………. 

 
Name and address of establishment under which contract is carried on ……………..………… 

 
Name of work and location of work..……………………………………………………….………. 

 
Name and address of Principal Employer …………………..………………………………..……  

1. Name of the workman........................................ ………………………….…………………….. 

2. Sl. No. in the register of workman employed ………………….................................... ……….. 

3. Nature of employment/designation........................................ ……………………………….. 

4. Wage rate (with particulars of unit in case of piece work) ………………………………........ 

5. Wage period ………………………........................................  …………………………..…….. 

6. Tenure of employment ………………………................................................... …………….. 

7. Remarks ………………………........................................ …………………………………….. 
 
 
 
 
 
 

 

Signature of contractor  
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Appendix ‘IX’ 
 

FORM XV (See Rule 77)  
Service Certificate 

 

Name and Address of contractor …..………………………………………………………………. 
 

Name of work and location of work..……………………………………………………….………. 
 

Name and address of workman……………… …………………..………………………………..…… 
 

Age or Date of Birth ……………………………………………………………………………………… 
 

Identification Marks ……………………………………………………………………………………… 
 

Father’s / Husband’s Name ……………………………………………………………………………………… 
 

Name and address of establishment in under which contract is carried on ……………………………………………,……… 
 

Name and address of the Principal Employer ……………………………………………………………………………………… 

 

 Sl. No. Total period for which employed  Nature of work done Rate of wages (with Remarks 
      particulars of unit in   

  From  To  case of piece work)   
        

         

1 2  3 4 5 6  
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Appendix ‘X’  
LIST OF ACTS AND OMISSIONS FOR WHICH FINES CAN BE IMPOSED 

 
In accordance with rule 7(v) of the Contractor’s Labour Regulations to be displayed 

prominently at the site of work both in English and local Language. 
 

 Wilful insubordination or disobedience, whether alone or in combination with other.  
 Theft fraud or dishonesty in connection with the contractors or property of Institute.  
 Taking or giving bribes or any illegal gratifications.  
 Habitual late attendance.  
 Drunkenness lighting, riotous or disorderly or indifferent behaviour.  
 Habitual negligence.  
 Smoking near or around the area where combustible or other materials are locked.  
 Habitual indiscipline.  
 Causing damage to work in the progress or to property of Institute or of the contractor.  
 Sleeping on duty.  
 Malingering or slowing down work.  
 Giving of false information regarding name, age father’s name, etc,.  
 Habitual loss of w age cards supplied by the employers.  
 Unauthorised use of employer’s property. 

 
 Bad workmanship in construction and maintenance by skilled workers which is not 

approved by the Department and for which the contractors are compelled to undertake 

rectifications. 
 

 Making false complaints and/or misleading statements.  
 Engaging on trade within the premises of the establishments.  
 Any unauthorised divulgence of business affairs of the employees.  
 Collection or canvassing for the collection of any money authorised by the employer.  
 Holding meeting inside the premises without previous sanction of the employers. 

 
 Threatening or intimidating any workman or employer during the working hours within 

the premises. 
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Appendix ‘XI’ 
 

FORM XII (See Rule 78(2)(d)  
Register of Fines 

 

Name and Address of contractor …..………………………………………………………………………………………..………. 
 

Name and address of establishment in under which contract is carried on ……………………………………………,……… 
 

Nature and location of work ………………………………………………………………………………………………………… 
 

Name and address of Principal Employer ………………………………………………………………………...………………… 
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Appendix ‘XII’  
FORM XX (See Rule 78(2)(d)  

Register of Deduction for Damage or Loss 

 

Name and Address of contractor …..………………………………………………………………………………………..………. 
 
Name and address of establishment in under which contract is carried on ……………………………………………,……… 
 
Nature and location of work ………………………………………………………………………………………………………… 
 
Name and address of Principal Employer ………………………………………………………………………...…………………   
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Appendix ‘XIII’  
FORM XXII (See Rule 78(2)(d) 

 
Register of Advances 

 

Name  and Address of contractor  …..………………………………………………………………………………………..………. 
 

Name and address of establishment in under which contract is carried on ……………………………………………,……… 
 

Nature  and location  of work  ………………………………………………………………………………………………………… 
 

Name and address of Principal Employer ………………………………………………………………………...…………………  
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Appendix ‘XIV’ 
 

FORM XXIII (See Rule 78(2)(e) 
 

Register of Overtime 

 

Name  and Address of contractor  …..………………………………………………………………………………………..………. 
 

Name and address of establishment in under which contract is carried on ……………………………………………,……… 
 

Nature  and location  of work  ………………………………………………………………………………………………………… 
 

Name and address of Principal Employer ………………………………………………………………………...…………………  
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Appendix XV 
 

Notice for appointment of Arbitrator  
[Refer Clause 25]  

To 
 

Director, 
 

AIIMS Deoghar  
Jharkhand 

 

Dear Sir, 
 

In terms of clause 25 of the agreement, particulars of which are given below, I/we hereby give 

notice to you to appoint an arbitrator for settlement of disputes mentioned below: 
 

 Name of applicant  
 Whether applicant is Individual/Prop. Firm/Partnership Firm/Ltd. Co.  
 Full address of the applicant  
 Name of the work and contract number in which arbitration sought  
 Contract/Agreement No  
 Contract amount in the work  
 Date of contract  
 Date of contract Date of initiation of work  
 Stipulated date of completion of work  
 Actual date of completion of work (if completed)  
 Total number of claims made  
 Total amount claimed  
 Date of intimation of final bill (if work is completed)  
 Date of payment of final bill (if work is completed) 

 
 Amount of final bill (if work is completed)  
 Date of request made to Director for decision  
 Date of receipt of Director’s decision 

 

Specimen signatures of the applicant (only the person/authority 

who signed the contract should sign) 

 

I/We certify that the information given above is true to the best of my/our knowledge. I/We 

enclose following documents. 

 

 Statement of claims with amount of claims. 
 
  
  
 

 

Yours faithfully, 

 

(Signatures)  
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FORM OF PERFORMANCE SECURITY (GUARANTEE) 
 

BANK GUARANTEE BOND 

 

In consideration of the Director, AIIMS Deoghar (hereinafter called “The Institute”) having offered 

to accept the terms and conditions of the proposed agreement 

between…………………………….and ……………………… (Hereinafter called 
 

“the said Contractor(s)”) for the work…………………………………………………… 
 

(Hereinafter called “the said agreement”) having agreed to production of an irrevocable Bank 

Guarantee for Rs……………… (Rupees ………………………………… only) as a 
 

Security/guarantee from the contractor(s) for compliance of his obligations in accordance with 

the terms and conditions in the said agreement. 

 

 We…………………………… (hereinafter referred to as “the Bank”) hereby undertake to 

pay to the Institute an amount not exceeding Rs. ……………………….. 

(Rupees………………. Only) on demand by the Institute. 

 

 We, ……………………………….(indicate the name of the Bank) do hereby undertake to 

pay the amounts due and payable under this guarantee without any demure, merely on a 

demand from the Institute stating that the amount claimed as required to meet the 

recoveries due or likely to be due from the said contractor(s). Any such demand made on 

the bank shall be conclusive as regards the amount due and payable by the bank under 

this Guarantee. However, our liability under this guarantee shall be restricted to an 

amount not exceeding Rs………………………………………………………………………… 
 

………………….. (Rupees ……………….only). 

 

 We, the said bank further undertake to pay the Institute any money so demanded 
 

notwithstanding any dispute or disputes  raised  by  the  contractor(s) in any  suit 

or  proceeding pending before any  court  or Tribunal relating thereto, our liability 

under this present being absolute and unequivocal.  The payment  so made  by  us 

under  this  bond   shall be a valid  discharge   of our  liability for payment 
 

Thereunder and the Contractor(s) shall have no claim against us for making such 

payment. 

 

 We………………………… (indicate the name of the Bank) further agree that the guarantee 

herein contained shall remain in full force and effect during the period that would be taken 

for the performance of the said agreement and that it shall continue to be enforceable till 

all the dues of the Institute under or by virtue of the said agreement have been fully paid 

and its claims satisfied or discharged or till Institute on behalf of the Institute certified that 

the terms and conditions of the said agreement have been fully and properly carried out 

by the said Contractor(s) and accordingly discharges this guarantee. 

 

 We,  ……………………………. (indicate  the  name  of  the  Bank)  further  agree with  
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the Institute that  the Institute shall have  the  fullest liberty without our consent 

and without affecting  in  any  manner  our obligation hereunder to vary  any  of 

the terms and conditions of the said  agreement  or to extend time of performance 

by the said Contractor(s) from time to time  or to postpone for any time or from time 

to time any of  the  powers exercisable by the Institute against the said contractor(s) 

and to forbear or enforce any of  the terms and conditions relating to the said 

agreement  and  we  shall  not  be relieved from our liability by reason of any 

such variation, or extension being granted to  the said Contractor(s) or for any 

forbearance, act of omission on  the  part of the Institute or any indulgence by the 

Institute  to the said Contractor(s) or  by  any  such  matter  or  thing whatsoever 

which  under the  law relating  to  sureties would, but for this provision, have effect 
 

of so relieving us. 

 

 This guarantee will not be discharged due to the change in the constitution of the Bank 

or the Contractor(s). 

 

 We, ……………………………. (Indicate the name of the Bank) lastly undertake not to 

revoke this guarantee except with the previous consent of the Institute in writing. 

 

 This guarantee shall be valid up to …………………………unless extended on demand by 

the Institute. Notwithstanding anything mentioned above, our liability against this 

guarantee is restricted to Rs. …………………… (Rupees 
 

………………..) and unless a claim in writing is lodged with us within six months of the 

date of expiry or the extended date of expiry of this guarantee all our liabilities under this 

guarantee shall stand discharged. 

 

 

Dated the ………………..day of ……………………for………………….(indicate the 
 

name of the Bank)  
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SCHEDULE - B 
SPECIAL CONDITIONS 

 
GENERAL  
1.1 The Contractors are advised to inspect and examine the site and its surroundings and 

satisfy themselves with the nature of site, the means of access to the site, the constraints of 

space for stacking material / machinery, labour etc. constraints put by local regulations, if 

any, weather conditions at site, or any other circumstances which may affect or influence 

their tenders. The site shall be made available for work in parts as finishing work of other 

area on every floor is in progress by the other agency. No claims, whatsoever, shall be 

entertained at a later date for any errors found, on plea that the information supplied by 

the Department in the tender is insufficient or is at variance with the actual site conditions. 

 

1.2 The Contractor shall, if required by him, before submission of the tender, inspect the 

drawings in the Office of the Director, AIIMS Deoghar.. The Department shall not bear any 

responsibility for the lack of knowledge and also the consequences, thereof to the 

Contractor. The information and data shown in the drawings and mentioned in the tender 

documents have been furnished, in good faith, for general information and guidance only. 

The Engineer-in-Charge, in no case, shall be held responsible for the accuracy thereof 

and/or interpretations or conclusions drawn there from by the Contractor and all 

consequences shall be borne by the Contractor. No claim, whatsoever, shall be entertained 

from the Contractor, if the data or information furnished in tender document is different 

or in-correct otherwise or actual working drawings are at variance with the drawings 

available for inspection or attached to the tender documents. It is presumed that the 

Contractor shall satisfy himself for all possible contingencies, incidental charges, 

wastages, bottlenecks etc. likely during execution of work and acts of coordination, which 

may be required between different agencies. Nothing extra shall be payable on this 

account. 
 

 

1.3 The nomenclature of the item given in the schedule of quantities gives in general the work 

content but is not exhaustive i.e. does not mention all the incidental works required to be 

carried out for complete execution of the item of work. The work shall be carried out, all 

in accordance with true intent and meaning of the specifications and the drawings taken 

together, regardless of whether the same may or may not be particularly shown on the 

drawings and/or described in the specifications, provided that the same can be reasonably 

inferred there from may be several incidental works, which are not mentioned in the 

nomenclature of each item but will be necessary to complete the item in all respect. All 

these incidental works / costs which are not mentioned in item nomenclature but are 

necessary to complete the item shall be deemed to have been included in the rates quoted 

by the contractor for various items in the schedule of quantities. No adjustment of rates 

shall be made for any variation in quantum of incidental works due to variation / change 

in actual working drawings. Also, no adjustment of rates shall be made due to any change 

in incidental works or any other deviation in such element of work (which is incidental to 

the items of work and are necessary to complete such items in all respects) on account of 

the directions of Engineer-in-Charge. Nothing extra shall be payable on this account. 

 

1.4 The work covered under the scope of this tender document is to be executed in the 
building already under construction by some other contractor and accordingly, the  
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Successful bidder will have to ensure proper and effective coordination with the 

construction agency already working at site. In execution of the present scope of the work. 

The successful bidder has plan his activities in a manner so as not to cause any disturbance 

and / or any hindrance to the work being executed and also not to cause any damage to 

the work executed by the other construction agency. Also, there is no open space available 

within the plot of land of building for stacking of material or any other required 

establishment of the contractor. Limited space in the area of the building could be made 

available if so desired by the contractor, for which the contractor shall submit his request 

along with detailed sketch drawing clearly showing area required with the purpose of use 

etc. it is not obligatory on the part of the Institute to provide any space for any such 

activities other than the areas for execution of the work as per scope of the work covered 

under this bid document. Decision of the Engineer-in-charge in this regard shall be final 

and binds on the contractor. 
 
 

 

1.5 The Contractor(s) shall take all precautions to avoid accidents by exhibiting necessary 

caution boards day and night. In case of any accident of labours/ contractual staffs the 

entire responsibility will rest on the part of the contractor and any compensation under 

such circumstances, if becomes payable, shall be entirely borne by the contractor. 
 

 

1.6 The work shall generally be carried out in accordance with the “CPWD Specifications 2009 

Vol. I & II” with up to date correction slips, additional/Particular Specifications, 

architectural/Structural drawings and as per instructions of Engineer-in-Charge. Any 

additional item of the work, if taken up subsequently, shall also confirm to the relevant 

CPWD specifications as mentioned above. 

 

1.7 The several documents forming the tender are to be taken as mutually complementary to 

one another. Detailed drawings shall be followed in preference to small scale drawings 
and figured dimensions in preference to scale dimensions. 

 

1.8 There be any difference or discrepancy between the description of items as given in the 

schedule of quantities, particular specifications for individual items of work (including 

special conditions) and B.I.S. Codes etc., the following order of preference shall be 

observed. 
 Description of items as given in Schedule of quantities  
 Particular specifications  
 Special conditions 

 

 Tender drawings attached  
(VI) CPWD Specifications including correction slips issued up to previous day of  

the last date of Uploading/submission of tender.  
(VII) General Conditions  of Contract for CPWD works including correction  slips  

issued up to previous day of last date of uploading/submission of tender.  
(VIII) Indian Standards Specifications of B.I.S.  
(IX) ASTM, BS, or other foreign origin code mentioned in tender document.  
 Manufacturer’s specifications and as decided by the Engineer-in-Charge.  
(XI) Sound Engineering practices or well established local construction practices. 
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1.9 The works to be governed by this contract shall cover manufacturing, supply, delivery and 

transportation up to destination, safe custody at site, insurance, installation 
 

 

The works to be undertaken by the contractor shall inter-alia include the following: 

 

Preparation of detailed SHOP drawings - Contractor shall provide all the shop drawings 

or layout drawings for all the coordinated services before starting any work or placing 

any order of any of the services etc. These shop drawings/layout drawings shall be got 

approved from Engineer-in-charge before implementation and this shall be binding on 

the contractor. The contractor shall submit material submittals along with material 

sample for approval of Engineer-in-Charge prior to delivery of material at site 
 

 

Preparation of  AS BUILT drawings wherever applicable. 

 

Obtaining of Statutory permissions where-ever applicable and required. 
 

 

Pre-commissioning tests as per relevant standard specifications, code of practice, Acts 
and Rules wherever required. 

 

Warranty obligation for the equipment’s and / or fittings/fixtures supplied by the 
contractor.. 

 

1.10 The  work  shall  be  carried  out  in  accordance  with  the  approved  architectural 

 drawings  and  building  services  drawings  to be  issued  from  time  to time,  by  the 

 Engineer-in-Charge.  Before commencement of any item of work the contractor shall 

 correlate  all  the  relevant architectural  and  structural  drawings,  nomenclature  of 

 items  and  specifications etc.  issued  for the  work  and  satisfy  himself  that  the 

 Information available from there is complete and unambiguous.  The  figure  and 

 written dimension of the drawings  shall be superseding  the measurement  by scale. 

 The discrepancy,  if any,  shall be brought  to the notice  of the  Engineer-in-  charge 

 before execution of the work. The contractor alone shall be responsible for any loss or 

 damage occurring by the commencement  of work on the basis of any erroneous and 

 or  incomplete  information  and  no  claim  whatsoever  shall  be  entertained  by  the 

 department on this account.   

1.11 Unless otherwise provided in the Schedule of quantities, the rates tendered by the 

 contractor shall be all inclusive and shall apply to all heights, lifts, leads and depths 

 of the building and nothing extra shall be payable to him on this account. 

1.12 The  Contractor(s)  shall  take  instructions from  the  Engineer-in-Charge  regarding 

 collection and stacking of materials at any place. 

1.13 Wherever  required, The contractor  shall install the items through the manufacturer 

 or their authorized dealer of approved make as per direction of Engineer-in-charge. 

1.14 The Contractor shall bear all incidental charges for cartage, storage and safe custody 

 of materials, if any, issued by Institute as well as to those materials also arranged by 

 the contractor.    
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1.15 The contractor shall give performance test of the entire installation(s) as per the 

specifications in the presence of the Engineer-in-charge or his authorized representative 

before the work is finally accepted and nothing extra what-so-ever shall be payable to the 

contractor for such test. 
 

 

1.16 PREVENTION OF NUISANCE AND POLUTION CONTROL  
The contractor shall take all necessary precautions to prevent any nuisance or 

inconvenience from pollutants like smoke, dust, noise. The contractor shall use such 

methodology and equipment so as to cause minimum environmental pollution of any 

kind. The contractor shall make good at his cost and to the satisfaction of the Engineer-

in-Charge, any damage to existing buildings and its services, roads, paths, cross 

drainage works or public or private property whatsoever caused due to the execution of 

the work or by traffic brought thereon by the contractor. All waste or superfluous 

materials shall be carried away by the contractor, without any reservation, entirely to the 

satisfaction of the Engineer-in-Charge. 
 

 

1.17 Utmost care shall be taken to keep the noise level to the barest minimum so that no 

disturbance as far as possible is caused to the nearby occupants/users of building(s)/ 
other agencies if any. 

 

 

1.18 SECURITY AND TRAFFIC ARRANGEMENTS  
In the event of any restrictions being imposed by the Security agency ,AIIMS Deoghar, 

Traffic or any other authority having jurisdiction in the area on the working or movement 

of labour /material, the contractor shall strictly follow such restrictions and nothing extra 

shall be payable to the contractor on such accounts. The loss of time on these accounts, if 

any, shall have to be made up by augmenting additional resources whatever required. 

 

1.19 If as per the rules of the local authority, the huts for labour are not to be erected at the site 

of work by the contractors, the contractors are required to provide such accommodation 

as is acceptable to local bodies and nothing extra shall be paid on this account. No 

accommodation is available at the site of work. The labour huts shall not be erected on the 

plot and the Contractor shall make his own arrangements to provide such accommodation 

as per the rules of the local bodies. He shall make his own arrangements for stores, field 

office etc. Before tendering, he shall visit the site and assess the manner in which he is able 

to arrange the above facilities. The Engineer-in-Charge shall in no way be responsible for 

any delay on this account and no claim, whatsoever, on this account shall be entertained. 

 

1.20 No payment shall be made for any damage caused by rain, snowfall, flood or any other 

natural calamity, whatsoever during the execution of the work. The contractor shall be 

fully responsible for any damage to the govt. property and the work for which payment 

has been advanced to him under the contract and he shall make good the same at his risk 

and cost. The contractor shall be fully responsible for safety and security of his material, 

T&P/Machinery brought to the site by him.  
 

 

Part B. Special Conditions & Additional Conditions Page 4 



 
 

 

 

1.21 The contractor shall construct suitable godowns, yard work for storing all other materials 

so as to be safe against damage by sun, rain, damages, fire, theft etc. at his own cost and 

also employ necessary watch and ward establishment for the purpose at his cost. 

 

1.22 All materials obtained from contractor shall be got checked by the representative of 
Engineer-in-Charge on receipt of the same at site before use. 

 
 
 

1.23 The contractor shall be responsible for the watch and ward/guard of the buildings, safety 

of all fittings and fixtures including all equipment’s, services provided by him against 

pilferage and breakage during the period of Installations and thereafter till the work is 

physically handed over to Institute. No extra payment shall be made on this account and 

no claim shall be admissible on this account. 

 

1.24 The Contractor shall keep himself fully informed of all acts and laws of the Central & State 

Governments, all orders, decrees of statutory bodies, tribunals having any jurisdiction or 

authority, which in any manner may affect those engaged or employed and anything 

related to carrying out the work. All the rules & regulations and bye-laws laid down by 

Collector and any other statutory bodies shall be adhered to, by the contractor, during the 

execution of work. He shall protect and indemnify the Department and its officials & 

employees against any claim and /or liability arising out of violations of any such laws, 

ordinances, orders, decrees, by himself or by his employees or his authorized 

representatives. Nothing extra shall be payable on these accounts. The fee payable to 

statutory authorities for obtaining the various permanent service connections and 

Occupancy Certificate for the building shall be borne by the Department. 
 
 
 
 

 

1.25 INTEGRATED SERVICE DRAWINGS  
Before taking up the work, the contractor shall be provided with integrated drawings for 

various civil services showing details of lay out plan including sectional elevations and 

contractor shall plan and mobilize his resources as per the Integrated drawings and as 

per the site conditions to facilitate convenient execution, installation as well as 

maintenance of these services. Nothing extra shall be payable on this account. 
 

 

1.26 TOOLS AND PLANTS  
The bidder should have own constructions equipment required for the proper and 

timely execution of the work. Nothing extra shall be paid on this account. No tools and 

plants including any special T&P etc. shall be supplied by the Department and the 

Contractor shall have to make his own arrangements at his own cost. No claim of 

hindrance (or any other claim) shall be entertained on this account. 

 

1.27 SCAFFOLDING  
Wherever required for the execution of work, all the scaffolding shall be provided and 
suitably fixed, by the Contractor. It shall be provided strictly with steel double  
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scaffolding system, suitably braced for stability, with all the accessories, gangways, etc. 

with adjustable suitable working platforms to access the areas with ease for working and 

inspection. It shall be designed to take all incidental loads. It should cater to the safety 

features for workmen. Nothing extra shall be payable on this account. It shall be ensured 

that no damage is caused to any structure due to the scaffolding. 
 

 

1.28 The Contractor shall do proper sequencing of the various activities by suitably staggering 

the activities within various pockets in the plot so as to achieve early completion. The 

agency to deploy adequate equipment, machinery and labour as required for the 

completion of the entire work within the stipulated period specified. Also ancillary 

facilities shall be provided by contractor commensurate with requirement to complete the 

entire work within the stipulated period. Nothing extra shall be payable on this account. 

Adequate number/sets of equipment in working condition, along with adequate stand-

by arrangements, shall be deployed during entire construction period. It shall be ensured 

by the Contractor that all the equipment, Tools & Plants, machineries etc. provided by him 

are maintained in proper working conditions at all times during the progress of the work 

and till the completion of the work. Further, all the constructional tools, plants, equipment 

and machineries provided by the Contractor, on site of work or his workshop for this 

work, shall be exclusively intended for use in the construction of this work and they shall 

not be shifted/ removed from site without the permission of the .Engineer-in-Charge. 
 
 
 
 
 

1.29 RESPONSIBILITY  
 The Contractor shall protect and indemnify the Institute and its officials & 

employees against any claim and /or liability arising out of violations of any such 

laws, ordinances, orders, decrees, by himself or by his employees or his authorized 

representatives. Nothing extra shall be payable on these accounts.  
 The fee payable to statutory authorities for obtaining the various permanent service 

connections and Building Use Certificate for the building shall be borne by the 
Institute.  

 The Contractor shall assume all liability, financial or otherwise in connection with 

this contract and shall protect and indemnify the Department from any and all 

damages and claims that may arise on any account. The Contractor shall indemnify 

the Department against all claims in respect of patent rights, royalties, design, 

trademarks- of name or other protected rights, damages to adjacent buildings, roads 

or members of public, in course of execution of work or any other reasons 

whatsoever, and shall himself defend all actions arising from such claims and shall 

indemnify the Department in all respect from such actions, costs and expenses. 

Nothing extra shall be payable on this account. 
 

 

1.30 SUPERVISION OF WORK  
The Contractor shall depute Site Engineer & skilled workers as required for the work. He 
shall submit organization chart along with details of Engineers and  
supervisory staff.  It  shall  be ensured  that  all decision  making  powers  shall  be 

available to the representatives of the Contractor at  site of work itself to avoid any 

likely delays on this account.  The Contractor  shall also furnish list of persons  for 
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specialized works to be executed for various items of work. The Contractor shall identify 

and deploy key persons having qualifications and experience in the similar and other 

major works, as per the field of their expertise. If during the course of execution of work, 

the Engineer-in-Charge is of the opinion that the deployed staff is not sufficient or not well 

experienced; the Contractor shall deploy more staff or better-experienced staff at site to 

complete the work with quality and in stipulated time limit. Principle Technical 

representative of the Contractor having minimum experience in similar nature of work as 

mentioned in the clause 36 of the General Conditions of the Contract, shall always be 

available at the site during the actual execution of the work. The recovery shall be made 

from the contractor bill in the event of not fulfilling this provision as mentioned in clause 

36 of schedule ‘F’. 
 

 

1.31 RATES 

 

 The rates quoted by the bidders’, shall be firm and inclusive of all taxes and levies 
(including works contract tax but excluding service tax). 

 

 No foreign exchange shall be made available by the Department for importing 

(purchase) of equipment, plants, machinery, materials of any kind or any other items 

required to be carried out during execution of the work. No delay and no claim of 

any kind shall be entertained from the Contractor, on account of variation in the 

foreign exchange rate. 

 

 For completing the work in time, the Contractor might be required to work in two 

or more shifts (including night shifts). No claim whatsoever shall be entertained on 

this account, not with-standing the fact that the Contractor may have to pay extra 

amounts for any reason, to the labourers and other staff engaged directly or 

indirectly on the work according to the provisions of the labour and other statutory 

bodies regulations and the agreement entered upon by the Contractor with them. 

 

 All material shall only be brought at site as per program finalized with the Engineer-
in-Charge. Any pre-delivery of the material not required for  
immediate consumption shall not be accepted and thus not paid for. 

 

 The bidder has to ensure the minimum basic rate of material mentioned in the 

Schedules of Quantities of items of approved sample and same material shall be 

supplied and fixed at site. In case minimum basic rate of material is minus/ Less 

than the minimum basic rate of material, the difference shall be recovered after 

adding 1% water charge and 15% contractor profit. If in the opinion of Institute, a 

material with basic rate in excess of minimum rate mentioned in the Schedule of 

Quantities is to be used, the excess after adding 1% water charge and 15% contractor 

profit shall be paid to the Contractor. 

 

1.32 SAFETY PRACTICES  
 WARNING/ CAUTION BOARDS: All temporary warning / caution boards / glow 

signage display such as "Construction Work in Progress", "Keep Away", “No 

Parking”, Diversions & protective Barricades etc. shall be provided and displayed 

during day time by the Contractor, wherever required and as directed  
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by the Engineer-in-Charge. These glow signage and red lights shall be suitably 

illuminated during night also. The Contractor shall be solely responsible for damage 

and accident caused, if any, due to negligence on his part. Also he shall ensure that 

no hindrance, as far as possible, is caused to general traffic during execution of the 

work. This signage shall be dismantled & taken away by the Contractor after the 

completion of work, only after approval of the Engineer – in  
– Charge. Nothing extra shall be payable on this account. 

 

 Necessary protective and safety equipment’s shall be provided to the Site Engineer, 

Supervisory staff, labour and technical staff of the contractor by the Contractor at his 
own cost and to be used at site. 

 

 No inflammable materials including P.O.L shall be allowed to be stored in huge 

quantity at site. Only limited quantity of P.O.L may be allowed to be stored at site 

subject to the compliance of all rules / instructions issued by the relevant authorities 

and as per the direction of Engineer -in- Charge in this regard. Also all precautions 

and safety measures shall be taken by the Contractor for safe handling of the P.O.L 

products stored at site. All consequences on account of unsafe handling of P.O.L shall 

be borne by the Contractor. 

 

1.33 QUALITY ASSURANCE  
 The proposed building is a prestigious project and quality of work is of paramount 

importance. Contractor shall have to engage well-experienced skilled labour and 

deploy modern T&P and other equipment to execute the work. 
 

 

 The work shall commence only after the manufacturing facility of the Contractor 

is got approved from the Institute. Such factory approval shall be obtained within 

15 days of the award of work. Any delay in such approval shall not be treated as 

hindrance of work. All expenses in connection with the inspection and approval 

of manufacturing facility shall be borne by the contractor. The Institute, in its 

wisdom, may undertake periodic inspections of the manufacturing facility and 

the contractor shall extend all assistance and cooperation in this regard. 

 

 The contractor shall ensure quality construction in a planned and time bound 

manner. Any sub-standard material / work beyond set out tolerance limit shall be 

summarily rejected by the Engineer-in-charge & contractor shall be bound to replace 

/ remove such sub-standard/ defective work immediately. If any material, even 

though approved by Engineer-In-Charge is found defective or not conforming to 

specifications shall be replaced / removed by the contractor at his own risk & cost. 

 
 In addition to the supervision of work by Institute, the Consultants deployed by the 

AIIMS shall also be carrying out regular and periodic inspection of the ongoing 

activities in the work and deficiencies, shortcomings, inferior workmanship pointed 

out by them shall be communicated by Institute to the contractor. Upon receipt of 

instructions from Engineer in Charge these are also to be made good by necessary 

improvement, rectification, replacement upto his complete satisfaction. Special 

attention shall be paid towards line and level,  
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accurate joinery work in wood work protection of scratches over flooring by 

impounding layer of plaster of Paris. Protection of carpet roll flooring after laying 

from damage protection of scratch on compactors by providing suitable covering, 

etc. to achieve an Institution of International standards and up keeping of quality 

assurance shall be of paramount importance, as such. 
 

 

 All materials and fittings brought by the contractor to the site for use shall conform 

to the samples approved by the Engineer-in-charge which shall be preserved till the 

completion of the work. If a particular brand of material is specified in the item of 

work in Schedule of Quantity, the same shall be used after getting the same 

approved from Engineer-In-Charge. Wherever brand / quality of material is not 

specified in the item of work, the contractor shall submit the samples as per 

suggested list of brand names given in the tender document / particular 

specifications for approval of Engineer-In-Charge. For all other items, materials and 

fittings of ISI Marked shall be used with the approval of Engineer-In-Charge. 

Wherever ISI Marked material / fittings are not available, the contractor shall 

submit samples of materials / fittings manufactured by firms of repute conforming 

to relevant specifications or IS codes and use the same only after getting the approval 

of Engineer-In-Charge. 

 
 The Contractor shall procure and provide all the materials from the manufacturers 

/suppliers as per the list attached with the tender documents, as per the item 

description and particular specifications for the work. The equivalent brand for any 

item shall be permitted to be used in the work, only when the specified make is not 

available. This is, however, subject to documentary evidence produced by the 

contactor for non-availability of the brand specified and also subject to independent 

verification by the Engineer-in-Charge. In exceptional cases, where such approval is 

required, the decision of Engineer-in-Charge as regards equivalent make of the 

material shall be final and binding on the Contractor. No claim, whatsoever, of any 

kind shall be entertained from the Contractor on this account. Nothing extra shall 

be payable on this account. Also, the material shall be procured only after written 

approval of the Engineer-in-Charge. 
 
 
 
 

 The tests, as necessary, shall be conducted in the laboratory approved by the 

Engineer–in-Charge. The samples shall be taken for carrying out all or any of the 

tests stipulated in the particular specifications and as directed by the Engineer-in-

Charge or his authorized representative. 

 

 The Contractor shall at his own risk and cost make all arrangements and shall 

provide all such facilities including material and labour, the Engineer-in-Charge 

may require for collecting, preparing, forwarding the required number of samples 

for testing as per the frequency of test stipulated in the contract specifications or as 

considered necessary by the Engineer-in-Charge, at such time and to such places, as 

directed by the Engineer-in-Charge. Nothing extra shall be payable for the above.  
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 The Contractor or his authorized representative shall associate in collection, 

preparation, forwarding and testing of such samples. In case he or his authorized 

representative is not present or does not associate him, the result of such tests and 

consequences thereon shall be binding on the Contractor .The Contractor or his 

authorized representative shall remain in contact with the Engineer-in–Charge or 

his authorized representative associated for all such operations. No claim of 

payment or claim of any other kind, whatsoever, shall be entertained from the 

Contractor. 

 
 All the testing charges shall be borne by the contractor/ department in the manner 

indicated below:  
 By the contractor, if the results show that the material does not confirm to 

relevant specifications and BIS codes or any other relevant code for which 

confirmatory test is carried out.  
 By the department, if the results show that the material confirms to relevant 

specifications and BIS codes or any other relevant code for which 

confirmatory test is carried out. 

 
 All the hidden items are to be properly tested as per the design conditions before 

covering and their measurements in computerized measurement book duly test 

checked shall be deposited with Engineer in charge or his authorized representative, 

prior to hiding these items. 

 
 The contractor shall give performance test of the entire installation(s) as per the 

standing specifications before the work is finally accepted and nothing extra 

whatsoever shall be payable to the contractor for the test. 

 

1.34 SUBMISSION AND DOCUMENTATION  
 The Contractor shall display all permissions, licenses, registration certificates, bar 

charts, other statements etc under various labour laws and other regulations 

applicable to the works, at his site office. He should also keep at site at least one set 

of BIS Codes and other relevant codes at site and produce the same if asked for by 

Engineer-In-Charge. In case of non compliance, these codes will be purchased from 

the Market and actual cost of purchase will be recovered from the next RA Bill of 

the Contractor. 
 

 

 The Performance Guarantee shall not be released to the contractor until the 
aforesaid drawings are submitted to the Engineer-in-Charge 

 

 The contractor will submit computerized measurement sheet for the work carried out 

by him for making payment as per Clause – 6A of the CPWD General Conditions of 

Contract 2014 (with correction slips upto the previous last day of submission of 

tender). Hidden and other items, corrected and duly test checked measurement 

sheets shall be deposited with Engineer in charge or his authorized representative, 

before covering of hidden items. The delay in submission of corrected and duly 

checked measurement sheet may delay in execution of other item for which no 

hindrance shall be recorded.  
 
 
 

 

Part B. Special Conditions & Additional Conditions Page 10 



 
 

 

 To avoid delay, contractor should submit all samples well in advance so as to give 

timely orders for procurement. 

 

1.35 Program Chart:  
The Contractor shall prepare an integrated program chart within ten days of issue of 

award letter including civil for the execution of work, showing clearly all activities from 

the start of work to completion, with details of manpower, equipment and machinery 

required for the fulfilment of the program within the stipulated period and submit the 

same for approval of the Engineer-In-Charge within ten days of the award of the work. 

These shall be submitted by the contractor through electronic media besides forwarding 

hard copies of the same. The integrated program chart so submitted should not have any 

discrepancy with the physical milestones attached in the contract agreement. The 

program chart should include the following: - 

 Descriptive note explaining sequence of various activities.  
 Program for procurement of materials by the contractor.  
 Program for arranging and deployment of manpower both skilled and unskilled so 

as to achieve targeted progress.  
 Program of procurement of machinery/equipment having adequate capacity, 

commensurate with the quantum of work to be done within the stipulated period, 

by the contractor.  
 Program for achieving fortnightly micro milestones and periodic milestones.  
 If at any time, it appears to the Engineer-In-Charge that the actual progress of work 

does not conform to the approved program referred above, the contractor shall 

produce a revised program showing the modifications to the approved program by 

additional inputs to ensure completion of the work within the stipulated time.  
 The submission for approval by the Engineer-In-Charge of such program or the 

furnishing of such particulars shall not relieve the contractor of any of his duties or 

responsibilities under the contract. This is without prejudice to the right of Engineer-

In-Charge to take action against the contractor as per terms and conditions of the 

agreement.  
 Apart from the above integrated program chart, the contractor shall be required to 

submit fortnightly progress report of the work in a computerized form on 1st and 

16th of every month. The progress report shall contain the following, apart from 

whatever else may be required as specified above:  
 Construction schedule of the various components of the work through a bar 

chart for the next two fortnights (or as may be specified), showing the micro- 

milestone/milestones, targeted tasks (including material and labour 

requirement) and up to date progress. Atleast 10 digital photographs showing 

all the parts of construction site along with atleast 5 minutes video of 

executions of different items in soft copy has to be submitted in every 

fortnightly progress report.  
 Progress chart of the various components of the work that are planned and 

achieved, for the fortnight as well as cumulative up to the fortnight under 

reckoning, with reason for deviations, if any in a tabular format.  
 Plant and machinery statement, indicating those deployed in the work.  
 Man-power statement indicating:  

Individually the names of all the staff deployed on the work, along with 
their designations.  
No. of skilled workers (trade wise) and total no. of unskilled workers 
deployed on the work and their location of deployment i.e. blocks.  
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 Financial statement, indicating the broad details of all the running account 

payment received up to date, such as gross value of work done, advances 

taken, recoveries effected, amount withheld, net payments details of cheque 

payment received, extra/substituted/deviation items if any, etc. 

 
 In case of non compliance / delay in compliance in submission of fortnightly 

reports, a penalty @ Rs. 1000/- per fortnightly report will be imposed which will 

be recovered from the immediate next R/A Bill of the Contractor. 
 
 

 

1.36 INSPECTION OF WORK  
 In addition to the provisions of relevant clauses of the contract, the work shall also 

be open to inspection by Senior Officers of Institute & the representative of the 

Consultants .The contractor shall at times during the usual working hours and at all 

times at which reasonable notices of the intention of the Engineer-in-charge or other 

officers as stated above to visit the works shall have been given to the contractor, 

either himself be present to receive the orders and instructions or have a responsible 

representative duly accredited in writing, to be present for that purpose. 
 

 

 Inspection of the work by Consultant appointed by the Institute.  
The consultant appointed by Institute, shall be inspecting the works including 

workshops and fabrication factory to ensure that the works are in general being 

executed according to the design, drawings and specifications laid down in the 

contract. 

 
 Senior Officers of Institute, Dignitaries from Central Ministry / Department shall be 

inspecting the on-going work at site at any time with or without prior intimation. The 

contractor shall, therefore, keep updated the following requirements and detailing. 

 

 Display Board showing detail of work, weekly progress achieved with respect 
to targets, reason of shortfall, status of manpower, wages being paid for 
different categories of workers.  

 Entrance and area surrounding to be kept cleaned.  
 Display layout plan key plan, Building drawings including plans, elevations 

and sections.  
 Upto date displays of Bar chart, CPM and PERT etc.  
 Keep details of quantities executed, balance quantities, deviations, possible 

Extra item, substituted Item etc.  
 Keep plastic / cloth mounted one sets of building drawings.  
 Set of Helmets and safety shoes for exclusive use for officers/dignitaries 

visiting at site. 
 

 

1.37    DEFECT LIABILITY PERIOD (REFUND OF SECURITY DEPOSIT)   

The  defect liability  /  maintenance  period  shall  be  12  months  after  the  date  of 

completion of  work  for  this  contract  agreement.  The  Security  Deposit shall  be 
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released after a period of 12 months provided the performance is satisfactory but subject 

to other provisions specified elsewhere in the contract agreement. 

 

1.38 DEALING WITH INCONSISTENT RATES  
 The Contractors shall quote same rates for the identical items which may 

inadvertently appear in more than one place if different rates are quoted by the 

bidders’ for such identical items, the same shall be rationalized by considering the 

lowest quoted rate for such items, for evaluation and acceptance of tender. 

 Wherever  any  reference  to  any  Indian  Standards  occurs  in  the  documents  
relating to this contract, the same shall be inclusive of all amendments issued thereto 
or revisions thereof, if any, up to the date of receipt of tenders.  

 Unless otherwise specified in the schedule of quantities, the rates for all items of work 

shall be considered, as inclusive of pumping out or bailing out water, if required 

throughout the construction period for which no extra payment shall be made. This 

shall also include water encountered from any source such as rains, floods, sub soil 

water table being high and/or due to any other cause whatsoever. 

 
 The rates for all items of work, shall unless clearly specified otherwise, include cost of 

all operations and all inputs of labour, material, T & P, scaffolding, wastages, watch 

and ward, other inputs, all incidental charges, all taxes, cess, VAT, duties, levies etc. 

required for execution of the work. 
 
 

 

1.39 INSURANCE POLICIES  
Before commencing the execution of work, the Contractor shall, without in any way 

limiting his obligations and liabilities, insure at his own cost and expense against any 

damage or loss or injury, which may be caused to any person or property, at site of 

work. The Contractor shall obtain and submit to the Engineer-in-Charge proper 

Contractor All Risk Insurance Policy for an amount 1.25 times the contract amount for 

this work, with Engineer-in-Charge as the first beneficiary. The insurance shall be 

obtained in joint names of Engineer-in-Charge and the Contractor (who shall be second 

beneficiary). Also, he shall indemnify the Department from any liability during the 

execution of the work. Further, he shall obtain and submit to the Engineer-in-Charge, a 

third party insurance policy for maximum Rs.10 lakh for each accident, with the 

Engineer-in-Charge as the first beneficiary. The insurance shall be obtained in joint 

names of Engineer-in-Charge and the Contractor (who shall be second beneficiary). The 

Contractor shall, from time to time, provide documentary evidence as regards payment 

of premium for all the Insurance Policies for keeping them valid till the completion of 

the work. The Contractor shall ensure that Insurance Policies are also taken for the 

workers of his Sub-Contractors / specialized agencies also. Without prejudice to any of 

its obligations and responsibilities specified above, the Contractor shall within 10 days 

from the date of letter of acceptance of the tender and thereafter at the end of each 

quarter submit a report to the Department giving details of the Insurance Policies along 

with Certificate of these insurance policies being valid, along with documentary 

evidences as required by the Engineer-in-Charge. No work shall be commenced by the 

Contractor unless he obtains the Insurance Policies as mentioned above. Also, no 

payment shall be made to the Contractor on expiry of insurance policies unless renewed 

by the Contractor. Nothing extra shall be payable on this account. No claim of hindrance 

(or any other claim) shall be entertained from the contractor on these accounts.  
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SPECIAL CONDITIONS FOR GREEN BUILDING 
 

 

The building is proposed to be registered for obtaining GRIHA Rating from GRIHA Secretariat 
under MNRE scheme to obtain minimum 3 star rating. The contractor is required to execute the 

work in a befitting manner to obtain the targeted GRIHA rating. 

 

Special conditions for GRIHA rating:-  
2.1 The contractor shall prepare scheme for the approval of Engineer -in-charge for obtaining 

GRIHA rating in the criteria relevant to the execution of work as per advice of Green 
Building Consultant of main Consultant.  

2.2 The contractor shall plan and execute the work in a manner to preserve and protect the 

landscape during construction and shall arrange the materials/equipment and follow the 
procedure as per criterion 2 of the GRIHA rating as applicable.  

2.3 All the mandatory criteria of GRIHA and additional conditions for Green Building 
practices are to be necessarily followed for entire academic parcel.  

2.4 The contractor shall comply with NBC norms on construction safety, health and sanitation 
as per criterion 8.  

2.5 The construction activity shall be done in a befitting manner and the contractor shall adopt 
measures to prevent air pollution at site in compliance with criterion 9 of GRIHA rating 
as applicable.  

2.6 The contractor shall comply with all the instructions and schemes for execution of green 
building.  

2.7 Nothing shall be paid extra for fulfilment of all these conditions except for the items 

existing in the schedule of quantities. For such items work done shall be paid on the basis 
of the agreement rates.  

2.8 Pre-construction Stage  
 Construction Vehicles, Equipment and Machinery  

All vehicles, equipment and machinery to be procured for construction shall 
conform to the relevant Bureau of India Standard (BIS) norms. 

 
Emission from the vehicles must conform to environmental norms. 

 
Dust produced from the vehicular movement and other site activities is to be 
mitigated by sprinkling of water. 

 
Noise limits for construction equipments shall not exceed 75 dB(A), measured at one 

meter from the edge of the equipment in free area, as specified in the Environment 

Protection Act,1986, schedule VI part E, as amended on 9th May,1993. The maximum 

noise levels near the construction site should be limited to 65 dB (A) Leq (5 min) in 

project area. 

 

2.9 Construction Stage  
Construction Wastes Disposal  
 The pre-identified dump locations will be a part of solid waste management plan 

to be prepared by the Contractor in consultation with Engineer -in-charge.  
 Contractor shall get approved the location of disposal site prior to commencement 

of the excavation on any section of the project location.  
 Contractor shall ensure that any spoils of material will not be disposed off in any 

municipality solid waste collection bins.  
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2.10 Procurement of Construction Materials  
 All vehicles delivering construction materials to the site shall be covered to avoid 

spillage of materials and maintain cleanliness of the roads.  
 Wheel Tyres of all vehicles used by of the contractor, or any of his sub contractor 

or materials supplies shall be cleaned and washed clear of all dust/mud before 

leaving the project premises. This shall be done by routing the vehicles through 

tyre washing tracks.  
 Contractor shall arrange for regular water sprinkling at least twice a day (i.e. 

morning and evening) for dust suppression of the construction sites and unpaved 

roads used by his construction vehicles. 

 

2.11 Water Pollution  
(i) The Contractor shall take all precautionary measures to prevent the wastewater 

during construction to accumulate anywhere.  
(ii) The wastewater arising from the project is to be disposed off in the manner that is 

acceptable to the Engineer -in-charge. 

 

2.12 Air and Noise Pollution  
Contractor shall use dust screens and sprinkle water around the construction site to 
arrest spreading of dust in the air and surrounding areas.  
 Contractor shall ensure that all vehicles, equipment and machinery used for 

construction are regularly maintained and confirm that emission levels comply 

with environmental emission standards/norms.  
 For controlling the noise from Vehicles, Plants and Equipments, the Contractor 

shall confirm the following:  
 All vehicles and equipment used in construction will be fitted with exhaust 

silencers.  
 Servicing of all construction vehicles and machinery will be done regularly and 

during routine servicing operations, the effectiveness of exhaust silencers will be 

checked and if found defective will be replaced.  
 Noise emission from compactors (rollers) front loaders, concrete mixers, cranes 

(movable), vibrators and saws should be less than 75 dB(A).  
 As per the standards/guidelines for control of Noise Pollution from Stationary 

Diesel Generator (DG) sets, noise emission i n dB(A) from DG Set (15-500 KVA) 

should be less than 94+10 log 10 (KVA). The standards also suggest construction 

of acoustic enclosure around the DG Set and provision of proper exhaust muffler 

with insertion loss of minimum 25 dB(A) as mandatory. 

 

2.13 Personal Safety Measures for Labour  
Contractor will provide the following items for safety of workers employed by 
contractor and associate agencies: 

 

 Protective footwear and gloves to all workers employed for the work on mixing, 
cement, lime mortars, concrete etc. and openings in water pipeline/sewer line. 

 

 

 Welder’s protective eye-shields to workers who are engaged in welding works. 

 

 Safety helmet and Safety harness/ belt Provide adequate sanitation/safety facilities 
for construction workers to ensure the health and safety of the workers  
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during construction, with effective provisions for the basic facilities such as 

sanitation, drinking water and safety equipments or machinery. 

 

 All the workers should be wearing helmet and shoes all the time on site. 

 

 Masks and gloves should be worn whenever and wherever required. 

 

 Adequate drinking water facility should be provided at site, adequate number of 
decentralized latrines and urinals to be provided for construction workers. 

 

 Full time workers residing on site should be provided with clean and adequate 
temporary hutment.  

 First aid facility should also be provided.  
 Overhead lifting of heavy materials should be avoided. Barrow wheel and hand-lift 

boxes should be used to transport materials onsite.  
 Tobacco and cigarette smoking should be prohibited onsite.  
 All dangerous parts of machinery are well guarded and all precautions for working 

on machinery are taken.  
 Maintain hoists and lifts, lifting machines, chains, ropes and other lifting tackles in 

good condition. Provide safety net of adequate strength to arrest falling material 
down below.  

 Use of durable and reusable formwork systems to replace timber formwork and 
ensure that formwork where used is properly maintained.  

 Ensure that walking surfaces or boards at height are of sound construction and are 
provided with safety rails and belts. Provide protective equipments such as helmets.  

 Provide measure to prevent fire. Fire extinguisher and buckets of sand to be 
provided in fire-prone area and elsewhere.  

 Provide sufficient and suitable light for working during night.  
 Ensure that measures to protect workers from materials of construction, 

transportation, storage and other dangers and health hazards are taken  
 Ensure that the construction firm/division/company have sound safety policies. 

 

 Comply with the safety procedure, norms and guidelines (as applicable) as outlined 
in NBC 2005 (BIS 2005c).  

 Adopt additional best practices and prescribed norms as in NBC 2005 (BIS2005). 
 

 

2.14 Identify roads on-site that would be used for vehicular traffic. Update vehicular roads (if 

these are unpaved) by increasing the surface strength by improving particle size, shape 

and mineral type that make up the surface base. Add surface gravel to reduce source of 

dust emission. Limit amount of fine particles (smaller than 0.075mm) to 10 -20%. Limit 

vehicular speed on site 10km/h. Nothing extra will be payable for this. 

 

2.15 All material storages should be adequately covered and contained so that they are not 
exposed to situations where winds on site could lead to dust/particulate emissions.  
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2.16 Spills of dirt or dusty materials shall be cleaned up promptly so the spilled material does 

not become a source of fugitive dust and also to prevent of seepage of pollutant laden 

water into the ground aquifers. When cleaning up the spill, ensure that the clean – up 

process does not generate additional dust. Similarly, spilled concrete slurries or liquid 

wastes should be contained/cleaned up immediately before they can infiltrate into the 

soil/ground or runoff in nearby areas. 

 

2.17 Ensure that water spraying is carried out by wetting the surface by spraying water on: 

 

 Any dusty material.  
 Areas where demolition work is carried out.  
 Any unpaved main-haul road and.  
 Areas where excavation or earth moving activities are to be carried out. 

 

2.18 The contractor shall ensure the following:  
 Cover and enclose the site by providing dust screen, sheeting or netting to scaffold 

along the perimeter of a building.  
 Covering stockpiles of dusty material with impervious sheeting.  
 Covering dusty load on vehicles by impervious sheeting before they leave the site. 

 
 Transferring, handling/storing dry loose materials like bulk cement and dry 

pulverized fly ash inside a totally enclosed system.  
 Spills of dirt or dusty materials shall be cleaned up promptly so that the spilled 

material does not become a source of fugitive dust and also to prevent seepage of 

pollutant laden water into the ground aquifers. When cleaning up the spill, ensure 

that the clean-up process does not generate additional dust. Similarly, spilled 

concrete slurries or liquid wastes should be contained / cleaned up immediately 

before they can infiltrate into the soil/ground or runoff in nearby areas. 

 
 Clear vegetation only from areas where work will start right away.  
 Vegetate/mulch areas where vehicles do not ply.  
 Apply gravel / landscaping rock to the areas where mulching/paving is 

impractical. 

 

2.19 Adopt measures to prevent air pollution in the vicinity of the site due to construction 

activities. There is no standard reference for this. The best practices should be followed (as 
adopted from international best practice documents and codes). 

 

2.20 Provide sheet covering/barricading of site of not less than 3m height along the site 
boundary, next to a road or other public area. Nothing extra will be paid for this. 

 

2.21 The contractor shall provide experienced personnel with suitable training to ensure that 

these methods are implemented. Prior to the commencement of any work, the method of 

working, plant equipment and air pollution control system to be used on - site should be 

made available for the inspection and approval of the Engineer -in-Charge to ensure that 

these are suitable for the project. 

 

2.22 Employ measures to segregate the waste on-site into inert, chemical or hazardous wastes. 
Recycle the unused chemical/hazardous wastes such as oil, paint, batteries  
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and asbestos. The inert waste is to be disposed off to Municipal Corporation/local 

bodies dump yard and landfill sites. 

 

2.23 To preserve the existing landscape and protect it from degradation during the process of 

construction. Select proper timing for construction activity to minimize the disturbance 

such as soil pollution due to spilling of the construction material and its mixing with 

rainwater. The construction management plan including soil erosion control management 

plan shall be prepared accordingly for each month. The application of erosion control 

measures includes construction of gravel pits and tyre washing bays of approved size and 

specification for all vehicular site entry/exits, protection of slopes greater than 10%. 

Sedimentation Collection System and run-off diversion systems shall be in place before 

the commencement of construction activity. Preserve and protect the existing vegetation 

by not-disturbing or damaging to specified site areas during construction. 

 

2.24 The Contractor should follow the construction plan as proposed by the Engineer-in-charge 

/ landscape consultant to minimize the site disturbance such as soil pollution due to 

spilling. Use staging and spill prevention and control plan to restrict the spilling of the 

contaminating material on site. 

 

2.25 Spill prevention and control plans should clearly state measures to stop the source of the 

spill. Measures to contain the spill and measures to dispose the contaminated material and 

hazardous wastes. It should also state the designation of personnel trained to prevent and 

control spills. Hazardous wastes include pesticides, paints, cleaners and petroleum 

products. 

 

2.26 A soil Erosion and Sedimentation Control Plan (ESCP) should be prepared prior to 
construction and should be applied effectively. 

 

2.27 The contractor shall prepare and submit ‘Spill prevention and control plans’ before the 

start of construction, clearly stating measures to stop the source of the spill, to contain the 

spill, to dispose the contaminated material and hazardous wastes, and stating designation 

of personnel trained to prevent and control spills. Hazardous wastes include pesticides, 

paints, cleaners, and petroleum products. 

 

2.28 The contractor shall ensure that no construction leaches (Ex: cement slurry) is allowed to 

percolate into the ground. Adequate precautions are to be taken to safeguard against this 

including reduction of wasteful curing processes, collection, basic filtering and reuse. The 

contractor shall follow requisite measures for collecting drainage water run-off from 

construction areas and material storage sites and diverting water flow away from such 

polluted areas. Temporary drainage channels, perimeter dike/swale, etc. shall be 

constructed to carry the pollutant -laden water directly to the treatment device or facility 

(municipal sewer line). 

 

2.29 All lighting installed by the contractor around the site and at the labour quarters during 

construction shall be CFL bulbs of the appropriate illumination levels. This condition is a 

must, unless specifically prescribed otherwise. 

 

2.30 All paints, adhesives and sealants should comply with the VOC limits prescribed by  
 
 

Part B. Special Conditions & Additional Conditions Page 18 



 
 

 

GRIHA, as follows: 

 

Table 1- VOC limits for paints, adhesives and sealants 

Non-flat paints 150 Wood flooring adhesive 100 
    

Flat (Mat) paints 50 Tile Adhesive 65 
    

Anti-corrosive/antirust paints 250 Indoor Carpet Adhesive 50 
    

Varnish 350 Wood 30 
    

Lacquer 550 Stains Water proofing sealer 250 

    
 

 

2.31 All the building materials and systems used on site must be as per the specifications and 
approved makes by the Engineer-In-Charge. 

 

2.32 All required certificates explaining the properties of the building material/system needs 

to be obtained from the manufacturer/vendor as required by the green building rating 

authority. The final certificates would be produced after the approval of green building 

consultant with necessary due diligence. The purchase orders of all the materials made 

with the manufacturers / authorized vendors should be maintained and shall be provided 

for the process with due diligence upon request. 

 

2.33 Water saving measures as suggested by the consultants need to be followed on site. 

 

2.34 The contractor / subcontractor shall prepare and submit a Site Management Plan (SMP) 

within 10 days of start, for approval by the Engineer -in-charge. This SMP shall indicate 

the locations of godown, stockpiles, barricading, waste storage, offices, vehicular 

movement routes etc. In short this SMP would comprehensively represent how the site 

activities shall be managed conforming to GRIHA guidelines. Contractor will be penalized 

@ Rs. 500 per day of delay on non-submission of SMP beyond due date to be recovered 

from next RA bill. 

 

2.35 Any other site management measures suggested by the Engineer-in-charge / green 
building consultant shall be followed on site. 

 

2.36 The contractor shall submit to the Engineer -in-Charge after construction of the buildings, 

a detailed as built quantification of the following within 10 days of recording of 

completion. Contractor will be penalized @ Rs. 500 per day of delay on non-submission of 

SMP beyond due date to be recovered from the Final bill:  
 Total materials used  
 Total waste generated,  
 Total waste reused,  
 Total water used,  
 Total electricity consumed, and  
 Total diesel consumed.  
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2.37 Evidence for the implementation of the all the above required measures shall be provided 

to the green building consultant in the form of photographs and templates as required 

which is required for the submission to the green building rating authority (GRIHA).  
2.38 2.38 Nothing extra shall be payable for above provisions unless otherwise specified in 

Schedule of Quantity  
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SCHEDULE- C 
TECHNICAL SPECIFICATIONS 

 

FOR Civil WORKS 

 

CARPENTRY AND JOINERY 
 

1. GENERAL: 
 

1.1. General Requirement. 
 

This section of the specifications shall be read in conjunction with the drawings and other contract 

documents and other sections of this specification which shall be deemed complimentary with one another. 

The contractor shall be responsible for providing all plant, tools, materials and all things necessary for the 

proper storage of materials, execution, completion and maintenance of the works. 
 

1.2. Delivery and Storage.  
 

All timber delivered to the site shall be carefully stored above ground in such a manner as to provide proper 

drainage, ventilation and protection from the weather and shall be stored in a proper manner according to 

each material type. 
 

1.3.Definition of carpentry. 

 

The definition of carpentry work shall be deemed to include fixing clips, blocking grounds, fittings, sub-

frames, rough frames and wood framing members, as per relevant IS Codes. 

 

1.4.Moisture content of timber. 

 

Timber shall be well seasoned and clean dried with a moisture content of 12% nominal+2% for teak wood. 

The contractor should get it tested for moisture content of wood at their own cost as per the direction of the 

Architects/Engineer in charge and produce the certificate to Indian Oil Corporation Ltd for approval. 

 

1.5. Protection, Delivery & Storage. 

 

All timber shall be treated with preservatives before delivery to site. 

 

All joinery and joinery timber shall be wrapped in polythene before and during transport and delivery to 

site. 

 

While remaining in polythene wrappers the timber shall be protected from extremes of temperature and 

direct sunlight.Internal joinery and joinery timber shall be kept in its original polythene wrappers before 

working fixing and installing on site.Polythene wrapping to external joinery and timber shall be removed 

on delivery to site or as previously specified. 

 

1.6. Timber.   

Timber shall be of the species stipulated in the schedules of rates. It shall be thoroughly seasoned, free of 

defects which would affects strength and shall be flat, straight, non aplitting and dressed on all sides. The 

timber shall be free from decay, fungal growth, bored heart, pitch pockets or streaks on the exposed  

edges, splits and cracks. Knots should be avoided. Seasoning of timber shall be approved as per IS: 1141 

(specification for code practice for seasoning of timber) and code of practice for preventation of timbers as 

per IS: 401. 
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1.7.Timber Fixing. 



 
 

 

 

The carpentry timber shall fixed with nails, spikes, bolts, screws, hangers, stirrups, anchors, ties or any 

other accessories which are suitable to develop the full strength of the member. 

 

1.8.Fixing.   

 

Carpentry timber fixed to solid masonry or concrete shall secured with expansion bolts or other positive 

method of mechanical fastening. Carpentry timber where fixed into hollow masonry shall be secured with 

toggle bolts and steel with bolts, nuts & washers as per instruction of Engineer. 

 

1.9.Fiber plugs.  

 

Fixing by means of well seasoned and preservative treated wooden plugs will be permitted only where it is 

required. 

 

1.10.Fastening. 

 

Power driven fasteners may be used for fastening to steel, concrete and brick masonry as approved by 

Engineer. 

 

2. PROTECTION AND RETARDANTS: 

 

2.1.Organic protection-timber generally.  

 

The contractor shall make his own investigation to guard against local sources of attack and damage and 

take all necessary precautions for protection. 

 

All timber shall be protected with an organic solvent water repellent wood preservative to give a highly 

efficient protection against termite, spider, worm, all insect and insect and fungus and attack and shall where 

exposed, enhance the appearance of the timber, colour  of the product shall be such as to bring out the 

natural colour of the respective timber. 

 

The preservative shall penetrate deeply into the timber, shall protect against blue stain, rot, fungus & 

termite, spider, work & all insects attack and shall contain a resin which fixes the preserving agent and 

protects them against teaching and evaporation. The protection shall also be water repellent, weather proof 

and proof against peel, crack of blister of approved quality. Preservative treatment of timber shall be done 

as per IS: 401. 

 

2.2.Fire Retardant. 

 

Fire retardant treatment of timber shall be applied by vacuum/pressure impregnation or manually and shall 

comply with the requirement of ISI code of practice and local fire requirements. The fire retardant effect 

shall be produced by the generation of water vapour and inert gases and the production of hard crystalline 

charcoal which acts a heat barrier. 

 

3.  JOINERY. 

 

3.1.Timber veneers. 

 

a) Timber veneers shall be of the timber species shown on drawings. Veneers are to be kept in 

sequence as it is being out from wood and supplied as such to the site for accurate matching of 
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b) Adhesives for using fixing veneers shall be in accordance with the manufacturer’s 

recommendations and as approved by engineer-in-charge. 

c) If adhesives other than contract type are required then bonding shall be in presses. 

d) The veneer shall be finished as specified and shall be equal or superior quality to the laid down in 

IS: 1659-1960 or as approved. 

e) The contractor shall submit a one square meter sample of each finished veneer type for approval. 

The size of such sample shall be one square meter unless otherwise specified. 

f) Adhesive used for bonding BWP grade of plywood Boards shall be BWP type synthetic resins 

conforming IS: 848 respectively. 

 

 

 

1.2. Plywood. 

 

a) Plywood shall be a product of a balanced construction made of piles assembled by gluing, the chief 

characteristics being the crossing of alternate piles improve the strength properties and minimize 

movement the plan of board. 

b) Plywood shall be of best quality close grained plywood suitable for veneering, painting or bonding 

plastic laminate. It shall be a resin bonded, water proof band. Exposed edges shall be finished with 

an edge strip of  solid teak wood tongued and grooves & glued or as detailed. 

c) The manufacturer and reference for plywood suitable shall be subject to approval. The thickness 

shall be in accordance with the drawings. 

d) Plywood shall be of BWP grade or BWP type synthetic resin conforming IS: 848. 

 

1.3. Particle board. 

 

a)Wood band particle board shall be a board made from wood particles bonded with a synthetic resin 

and/or other organic bonder. Thickness shall vary as shown on drawings. Particle board shall comply 

with SI 12823. 

b) Interior grade particle board shall be used externally or internally with damp surroundings. 

c)Manufacturer and reference for particle board shall be subject to approval. 

d) Adhesive used for bonding shall be conforming IS: 848. 

 

3.4.Block board / Lamine board(solid).  

 

a) Block boards have a solid core made up of uniform strips of wood each not exceeding 25mm in 

length, laid separately, or spot glued, or ootherwise joined to form a slab which is glued. Between 

two or more outer veneers. In any one block Board, the core strips shall be of one species of timber 

only. Face veneers may be decorative or commercial on both faces or decorative on on one face 

only and or commercial on the other. Block Boards shall be grade I (Exterior grade) as per IS: Code 

1659. 

b) Manufacturer and reference of block board/shall be subject to approval. 

c) Adhesive used for bonding shall be conforming IS: 848. 

d) Storage of sheet materials. 

Sheet materials shall be transported and stored flat, with sufficient support of prevent bowing and 

wrapping and to prevent damage to edges and corners. Sheet materials shall be protected from 

weather and kept off the ground and in dry, well ventilated condition. 

 

3.6. Sample: 

 

The contractor shall submit sample of all materials including large samples of  veneer assemblies 

for approval. All materials pre-fabricated, delivered and assembled shall be in accordance with the 
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3.7.Shop drawings-Cabinet joinery: 

The contractor shall submit for approval shop drawings for all cabinet joinery. Shop drawing shall 

relate to site measurement and show in detail the construction of the various parts of the work, the 

method of jointing, the thickness and type of material, the finishes to be applied to the various 

exposed surfaces, details of anchoring, joints, welds, fastening and all other relevant information. 

 

4.  JOINERY—GENERAL: 

4.1. General. 

 

Joinery shall be carried out strictly in accordance with the drawings where joints are not specifically      

indicated recognized forms of joints shall be used. 

 

Where no dimensions are specified or shown on drawings, the contractor shall space fixing battens, 

fillets, ground studs and the like, in accordance with the recommendation of the manufacturer. 

 

 

 

5. TIMBER VEREERED AND LAMINATED PLASTIC PANEL: 

5.1. General. 

 

Reference should be made to section of this specification which relate to timber and plastic laminate 

veneer. 

 

a) The panels shall be factory made and shall be selected timber veneer or plastic laminate veneer 

glued to water proof plywood (as per IS Code) the edge of which shall be finished with hardwood 

lipping. The size and finishes of the panels shall be in accordance with the drawing and schedules 

instruction of Engineer. 

 

5.2. Fire Rating. 

 

Panels shall be rendered fire retardant and to confirm to local fire regulations of concerned 

Authorities. 

 

5.3. Protection and Storage. 

 

a) Panels shall delivered to site in perfect condition and in their original protective coverings. 

b) Panels shall be stored flat and stacked evenly in such a manner as to allow air to circulate around 

them freely and shall be protected from damp, direct sunlight and all other damage. 

 

5.4. Installation. 

 

a) Panels shall not be installed until all plastering work is dry. 

b) Panels shall be installed according to the drawing & schedules and to the manufacturer’s 

recommendations. 

c) Panels are to be securely fixed to wall with screws on painted mild steel Z clips at 600 mm centers 

horizontally and 1200 mm centers vertically and shall be installed true and plumb on hardwood 

packing pieces as necessary. 

d) Panel edges cut on site shall be scaled and made good with a veneer edging strip to match the 
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e) On, completion of installation the panels shall be left to perfect condition and properly protected 

against damage, damp excessive heat, dirt and direct sunlight. 

 



 
 

 

5.5. Samples. 

The contractor shall submit a sample of each type of veneer/laminate panel for approval before 

general fabrication is put in hand. 

 

6. Great care must be exercised in cutting the RCC slabs/beams to located suitable reinforcement for 

welding the MS flats to be provided for suspension of false ceiling system. The damage to the RCC 

member shall be made good with cement mortar 1:3(1cement:3coarse sand). The projecting portion 

of the MS flat below the RCC member and any other steel member in the false ceiling system shall 

be painted with one coat of red oxide paint. 

 

2. ALUMINIUM GLAZED PARTITION / DOORS / WINDOWS: 

 

2.1. General specification, materials & erection. 

 

Anodised tubular aluminium sections for doors, windows partition frames shall be of 

INDAL/JINDAL or approved equivalent make and shall be of size and design as per relevant 

drawings. 

 

All moving and fixing frames shall be manufactured from Aluminum alloy conforming to IS IIE 9 

WP. 

The alternate vertical frames shall be taken up beyond false ceiling upto main RCC ceiling/beam 

and shall taken up beyond false ceiling upto main RCC ceiling/beam and shall be properly screwed 

with main RCC ceiling/beam by way of raw/plugs/flats/deatsetc completed. 

 

The door shutter section shall be 5.5 mm thick plain glass fixed with necessary gasket and snap fit 

aluminum beading strip. The glazing for shutters shall be 5.5 mm thick laminated safety glass or 

as specified. 

 

The door shall be provided with one security 6 lever lock. The shutters shall be provided with 

anodized aluminum butterfly door handles inside and outside. 

 

The average thickness of anodized coating shall not be less than 15 microns(IS:1968) or as 

specified. The glazed partition frames shall be provided with approved anchors @ 90 cm c/c 

maximum for fixing. The bottom rail shall be fixed  by way of bolts/screws to the false flooring. 

 

2.2. Payment. 

 

Payment including cost of labour, materials, taxes, carriages etc. shall be made on square meter 

basis of finished work. Fixed glazed partition shall be measured deducting the shutter within it and 

upto false ceiling only. Nothing extra shall be paid for taking vertical fame members upto main 

ceiling/RCC slab or beam. Door shutter shall be paid extra on square meter basis. Only clear 

opening or area for open able shutter left within the glazed partition shall be measured for payment. 

 

STANDARD TECHICAL SPECIFICATIONS FOR PAINTING JOB 

 

1.     PAINTING. 

 

1.1. Materials 
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Paint, oils varnishes etc of approved brand and manufacturer shall be used synthetic enamel paint 

as received from the manufacturer without any admixture shall be used. (Conforming to IS: 2932) 

 



 
 

 

Approved paints, oil or varnishes shall be brought to the site of work by the contractor in their 

original containers in sealed condition. The empty tins shall not be removed from the site of work 

till the relevant item of work has been completed and obtained from the Engineer-in-charge. 

 

1.2. Commencing Work 

 

1.3. Painting shall not be started until the Engineer-in-charge has inspected the items of work to be 

painted, satisfied himself about their proper quality can give his approval to commence the painting 

work. 

 

1.4. Preparation of Surface 

 

The surface shall be thoroughly cleaned and dusted. All rust, dirt scales, smoke and grease shall be 

thoroughly removed before painting is started. The prepared surface shall have received the 

approval of the Engineer-in-charge after inspection. 

 

1.5. Application   

 

Before pouring into smaller containers for use, the paint shall be continuously stirred in the small 

containers so that its consistency is kept uniform. 

 

The painting shall be laid on evenly and smoothly by means of crossing and laying off, the later in 

the direction of the grain of wood. The crossing and lying off consists of covering the area over 

with paint, brushing the surface hard for the first time over and then brushing alternately in opposite 

direction, two or three times and then finally brushing alternately in opposite direction, two or three 

times and then finally brushing lightly in a direction at right angles to the same. In this process no 

brush marks shall be left after laying off is finished. The full process of crossing and laying off will 

constitute one coat.  

 

 

Where so stipulated, the painting shall be done with spray, spray machine used may be high 

pressure type of or a low pressure type, depending on the nature and location of work to be carried 

out. Skilled and experienced workmen shall be employed for this class of work. Paint used shall be 

brought to the requisite consistency by adding a suitable thinner as recommended by the paint 

manufacturers. 

 

Spraying shall be done only when dry condition prevails. 

 

Each cost shall be allowed to dry out thoroughly and rubbed smooth before the next coat is applied. 

 

Each coat expect the last coat, shall be lightly rubbed down with sand paper or fine pumice stone 

and cleaned off dust before the next coat is laid. 

 

No left over paint shall be put back into the stock tins. 

 

 

No hair marks from the brush or elegging of paint particle in the concern of panels, angles of 

molding etc shall be left on the work. 
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In painting steel work, special care shall be taken while painting over bolts, nuts, rivets, overlaps 

etc. 

 



 
 

 

The additional specification for primer and other coats of paints shall be as according to the detailed 

specifications under the respective headings. 

 

1.6. Brush And Containers  

 

1.7  After work, the brushes shall be completely cleaned from paint and linseed oil by rising with 

turpentine. The containers, when not is use, shall be kept closed. 

 

1.8.  Measurement 

 

The units of measurement for painting except where otherwise stated shall be given in “Sq meter” 

painting of rain water, soil, waste, vent pipes, etc shall also be measured in “Sq meter”. 

 

1.9.1 Precautions 

 

All furniture, fixtures, glazing, floors etc shall be protected by covering and stains, smear, splashing 

if any shall be removed and damage done shall made good by the contractor at his cost. 

 

1.10 Rate 

 

Rate shall include cost of all labour and materials, taxes, carrying, cleaning of surface after painting 

involved in all the operation described above and in the particular specifications given under the 

several items. It shall also include cost of scaffolding. 

 

1.11 PAINTING PRIMING COAT ON WOOD, IRON SURFACE  

 

2.1.1 Materials 

 

The priming coat for woodwork or iron work shall be as specified in the description of the item.It 

shall be ready made primer of approved brand and manufacture.IT shall be brought to site in their 

original packings in sealed condition. 

 

2.2 Preparation Of Surface 

 

 

2.2.1.  Wood work 

 

The woodwork to be painted shall be dry and free from moisture. 

 

The surface shall be thoroughly deaned. All unevenness shall be rubbed down smooth with sand 

paper and shall be well dusted. Knots, if any, shall cover with preparation of red lead made by 

grinding red lead in water and mixing with strong glue size and used hot. 

 

The surface treated for knotted shall be dry before painting is applied. After the priming coat is 

applied, the holes and identifications on the surface shall be stopped with glazier’s putty or wood 

putty. Stopping shall be done before the priming coat is applied. 

 

2.2.2  Iron and steel work 
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All rust and seals shall be removed by scrapping or by brushing with steel wire brushes. Hard skin 

or oxide formed on the surface of wrought iron during rolling which becomes loose by rusting, 

shall be removed. 

 



 
 

 

All dust and dirt shall be thoroughly wiped away from the surface. If the surface is wet, it shall be 

dried before priming coat is undertaken. 

 

2.2.3  Application 

 

The shall be applied with brushes, worked well into the surface and spread even and smooth. The 

painting shall be done by crossing and laying off described. 

 

3        PAINTING WITH SUPERIOR QUALITY SYTHETIC ENAMEL PAINT 

 

3.1.1 MATERIAL 

 

a) Wood Work  

 

The superior synthetic enamel paint of the following brand and manufacture shall only be used. 

a)” Luxol High gloss Synthetic Enamel” of Berger Paints. 

b)” Apcolite” of Asian Paints (India) Limited. 

 

3.1.2 PREPARATION OF SURFACE 

 

a) Wood Work 

 

The surface shall be cleaned and all unevenness removed as in para 2.2.1. Knots if visible, shall be 

covered with a preparation of red lead as in para 3.2..1. Holes and indentation on the surface shall be 

filled in and surface prepared as in 2.2.1. 

 

b) Iron and Steel work 

 

The priming coats shall have dried up completely before painting is started. Dust and scaling shall be 

carefully removed by scrapping or by brushing with steel wire thoroughly wiped.  

 

3.3.  APPLICATION 

 

The number of coats shall be as stipulated in the item. One coat of the specified paint shall be 

applied and allow to dry overnight. It shall be rubbed next day with the finest grade of wet adhesive 

paper to ensure a lose particles dusted off. 

 

 

Next coats shall be applied after the first coat is thoroughly dry. Additional coats shall be applied 

if found necessary to ensure properly uniform glossy surface, free from streaks, blistered etc in all 

the cases paint manufacturer’s instruction shall be followed melienously. 

 

4 PAINTING WITH WALL PAINT 

 

4.1.1 The wall paint shall be of following brand and manufacturer: 

a) LUXOL” Silk Acrylic Emulsion paints of Berger paints or approved equivalent. The paint shall be 

of approved shade. 

 

4.1.2 “Preparation of Surfaces”       
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The surface shall be thoroughly cleaned of dust, old white or colour wash or other wall finish by 

washing with water and scrubbing such removal of white wash, colour washing etc. will be paid 

for separately. The surface shall then be sand papered to give a smooth and even surface. 

  

Scratches, holes etc shall be made good by applying putty, made of plaster of paris mixed with 

water on the surface and then sand papering the same after it is dry. 

 

The wall surface which will be painted with wall paint shall be made smooth by applying a putty made 

of plaster of paris mixed with water on the entire surface including filling up the undulations and then 

sand papering the same after it is dry such application of plaster of paris will not be paid separately. 

 

4.2 Material. 

 

Cement primer of approved brand and manufacture shall be used. 

 

4.3 Application 

 

On properly prepared and primer surface, wall paint shall be applied in the usual manner with brush or 

roller. 

 

The number of coat shall be as stipulated in the item. 

 

When painting inside a wall ventilated room, the second coat can be applied one hour after the first. 

 

The thinning of paint is to be done with water. The quantity of thinner to be added for first and second coat 

shall be as per manufacture’s instructions. 

 

The surface on finishing shall present a flat velvety smooth finish and uniform appearance. If necessary 

more coats will be applied till the surface present, uniform appearance. In all cases the manufacturer’s 

instructions shall be followed meticulously. 

 

4.4 Other details these shall be as per specification for painting (general) as for they are applicable. 

 

5 French Spirit Polishing. 

 

5.1 Pure shellac varying from pale orange to lemon yellow colour, free from resin or dire shall be dissolved 

in methylated spirit. Suitable pigment shall be added to get the required shade. 

 

5.2 The surface shall be cleaned. All unevenness shall be rubbed down smooth with sand paper well dusted. 

Knots of visible shall be covered with a preparation of red lead and glue size laid on while hot. Holes and 

indentations on the surface shall be stopped with glazier’s putty. The surface shall then be given coat of 

wood filler made by mixing whiting in methylated spirit at the rate of 1:5 kg of whiting per liter of spirit. 

The surface shall again be rubbed down perfectly smooth with glass paper and wiped clean. 

 

5.2.1 The number of coats of polish to be applied shall be as descried in the item a pad of woolen cloth 

covered by a fine cloth shall be used to apply the polish. The pad shall be moistened with the polish and 

rubbed hard on the wood, in a series of overlapping circles applying the mixture sparingly but uniformly 

over the entire area to give an level surface. A trace of linseed oil on the face of the pad facilities this 

operation. The surface shall be allowed to dry and the remaining coats applied in the same way. To finish 

off, the pad shall be covered with a fresh piece of clean fine cloth, slightly and quickly with methylated 

spirit and rubbed lightly and quickly with circular motions. The finished surface shall have a uniform texture 
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5.2.2 Other details shall be as per the specification for painting (general) as for as they are 

practicable.    

 

6.0 VITRIFIED FLOOR TILES 

 

6.1 Work included the tenderer shall furnish materials, labour. Plant, equipment and tools to complete 

the work as specified and or as shown in the drawing. 

 

6.2 Materials 

 

a) Vitrified tiles shall be flat and unglazed on the top surface. They shall be generally 600 X 600 

mm in size with a thickness as approved by the Engineer. They shall conform to IS: 15622 of 

approved make and colour. The tenderer shall submit to the Engineer for his approval samples of 

tiles which he proposes to use in the work and all tiles used shall be similar to the approved 

samples. Water absorption’s less than 0.08% of above quality of tiles. 

b) Ordinary or White Portland Cement: 

c) Cement: Ordinary Portland Cement shall conform to IS: 8112 

d) White Portland Cement: White Portland Cement shall conform to IS: 8042 

e) Sand: The sand used shall be of approved river or pit sand, conforming to IS: 383-1970 

f) Water: Water used shall be clean and patable quality as per clause 4.3 of IS: 456-2000 

 

6.3 Workmanship 

 

Tiles shall be laid on 20 mm thick cement morter1 : 4  ( 1 Cement: 4 Coarse sand) including grouting 

the points with white cement and matching pigments as approved by Engineer. The fixing shall be done 

from bottom upwards. Each tile shall be fixed as close as possible to the one adjoining and any thickness 

of the tiles shall be evened out in the cushioning mortar so that all the tiles faces are set in conformity 

with one another. After finishing above job surface shall be cleaned and cured. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Page No. 10 

 

 

 

 

 



 
 

 

 

 

 

 

ELECTRICAL TECHNICAL SPECIFICATIONS 
 

1.0 SPECIFICATION OF WORK, MATERIALS, TOOLS AND EQUIPMENT: 

 

 The Contractor shall supply all materials, tools, plants and instruments necessary for the efficient 

execution of the work to complete within the stipulated time. 

 

 The materials specified in the schedule of Rates will only be used, other than the specified make 

written approval from Engineer-in-Charge is to be taken for issuing these materials. And a copy of 

the approval is to be furnished to Technical Services Department before using these materials. 

 

All materials brought to site shall be approved by Engineer-in-Charge. Materials which are sub-

standard shall be rejected. The substandard materials brought to site or used in the work shall be 

removed by the Contractor within 24 hours on receipt of the notice to that effect from the Site 

Engineer. Decision of the Engineer-in-Charge in regard to quality of materials will be final & 

binding.  

i)  Indian Electrical Act. 1910. 

ii)  Indian Electricity Rules 1956 and regulations framed there under. 

iii)  The rules and bye laws of the local Electric supply Authorities. 

iv)  Standards & Practices maintain by Indian Oil. 

 

Good and skilled workmanship is as essential as the good quality of materials. Where the 

workmanship is not considered to be approved standard, the work should be dismantled and redone 

as directed by the Engineer-in-Charge or by the Site Engineer. This will, however, be decided 

during the progress of work or within one month from the date of completion of the work. The of 

the Engineer-in-Charge will be final. 

 

1.1 GENERAL 

 Work under this contract shall be executed as given in this tender document and as required at site 

whether specifically shown or not. The contractor shall carry out and complete the work under this 

contract in every respect in conformity with the contract documents and as per directions of and to 

the satisfaction of the engineer –in –charge / owners. 

 

1.2 SYSTEM 

 All equipment to be supplied as a part of contract and the installation works shall be suitable for 

415V, 3 ph, 4 wire system, as specified.  

 

 

1.3 SITE CONDITIONS 

 All equipment shall be suitable for satisfactory operation at the following site conditions Ambient 

Conditions 

 Max 46 deg C 92% relative Humidity. 

 Min 05 deg C 92% relative Humidity 
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2.0 POINT WIRING 
 

2.1 General 

 Technical specifications in this section cover the internal wiring installation comprising of: 

 Point wiring for lights,  

 Point wiring socket outlets etc. including circuit wiring in concealed / surface conduit as 

mentioned in drawings. 

 Point wiring for telephone outlets  

 Sub-main wiring in concealed / surface conduits 

 Supply, installation of the light fixtures 

 Supply, installation of the distribution boards and the final sub distribution board for the 

entire building. 

 Marking earth stations. 

 

2.2 Standards and Codes 

 All equipment, components, materials and entire work shall be carried out in conformity with 

applicable and relevant Bureau of Indian Standards and codes of practice, as amended up to date 

and as below. In addition, relevant clauses of the Indian Electricity Act 1910 and Indian Electricity 

Rules 1956 as amended up to date shall also apply. Wherever appropriate Indian Standards are not 

available, relevant British and / or IEC Standards shall be applicable. 

  

 Equipments certified by Bureau of Indian standards shall be submitted, as required. 

It is to be noted that updates and current standards shall be applicable irrespective of dates 

mentioned along with ISS’s in the tender documents. 

 

2.3 CONDUITING 

 

2.3.1 PVC Conduits 

All conduits used in the contract shall be ISI embossed. The conduits shall have perfectly circular 

and smooth tubing. 

 

2.3.2 Sheet metal outlet / draw / inspection / junction boxes 

Outlet boxes shall be of required sizes and shall be fabricated from 1.6mm thick MS sheets 

excepting ceiling fan outlet boxes which shall be fabricated from minimum 2 mm thick sheets. 

Outlet boxes shall be provided with minimum 16 mm projected threaded collars. The outlet boxes 

shall be of approved quality, finish and manufacture. All outlet boxes shall be provided with an 

earth stud. The boxes shall be protected from rust by zinc phosphate primer process. For concealed 

conduiting work, boxes with primer only could be embedded For surface  conduiting work, the 

boxes shall be  finished with minimum one coat of enamel paint of approved colour. Alternatively 

these boxes could be galvanized and painted if so stipulated. The outlet boxes shall be so protected 

at the time of fixing that no mortar finds its way inside during concrete filling or plastering. For 

concealed conduiting work, outlet boxes shall be completely embedded in walls / ceilings leaving 

edges flush with finished wall / ceiling surface. 
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2.3.4.1 Outlet boxes for light fittings 
This shall be minimum 75mm X 75mm deep and provided with one or two threaded collars of 

conduit entry as required. For ceiling mounted florescent fittings, the boxes shall be provided 300 

mm off center for a 1200 mm fitting and 150 mm off center for a 600mm fitting so that the wiring 

is taken directly to the down rod. 3mm thick Perspex / hylem sheet cover of matching colour shall 

be provided. 

 

2.3.4.2 Ceiling fan outlet boxes 
 

Outlet boxes for ceiling fans shall be fabricated from min. 2mm thick ms sheet steel. The boxes 

shall be hexagonal in shape of min. 100mm depth and 60mm sides. Each box shall be provided 

with one U shaped 15mm dia rod tied to the top reinforcement of the concrete slab for a length of 

min. 150mm on either side.3mm thick hylem sheet cover of matching colour shall be provided. 

 

2.3.4.3 Switch boxes 

 

Switch boxes suitable to house plate type switches of required rating and fan regulator as required 

shall be provided. In case of no. of switches in one box is not tallying with that available in standard 

manufacturer, the box accommodating the next higher no. of switches shall be provided without 

any extra cost. In case fan regulator / regulators is / are to be provided at a later date, suitable 

provision for accommodating such regulator shall be made in the switch boxes and are blank off 

covers shall be provided without any extra cost.. 

 Switch boxes shall be so designed that accessories are mounted on a grid plate with tapped holes 

for brass machine screws living ample space at the back and on the sides for accommodating 

conductors, check nuts and brass brushes at conduit entries. The grid plate and ms boxes shall be 

fitted with a brass earth terminal. Boxes shall be attached to conduits by means of check nuts on 

either side of their walls. No timber shall be used for any supports. Switch boxes shall be located 

with bottom at 1200 mm above floor level unless otherwise indicated. 

 

2.3.4.4 Socket outlet boxes 

 

Outlet boxes shall be suitable for housing switch socket outlets, telephone outlets and any other 

outlet as required. These shall be so designed that accessories are mounted on a grid plate with 

tapped holes for brass machine screws leaving ample space at the back and on the side for 

accommodating conductor, check nuts and brass bushes at conduit entries. The grid plate and ms 

boxes shall be fitted with brass earth terminal. These shall be attached to conduits by means of 

check nuts on either side of their walls. No timber shall be used for any supports. Boxes shall be 

located with bottom at 1200 mm above floor level unless otherwise indicated. 

 

2.3.4.5 Draw boxes 

 

Draw boxes of minimum 75mm X 75mm X 50mm Deep of larger as required shall be provided at 

convenient location to facilitate drawing of long runs of conductors / wires. These shall have 

screwed covers of 3mm thick hylem sheet. 
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2.3.4.6 Inspection boxes / junction boxes 
 

Inspection boxes of minimum 75mm X 75mm X 50mm of larger as required shall be provide at 

suitable location in conduit runs to permit inspection and maintenance. These shall have screwed 

covers of 3mm thick hylem sheet 

 

2.3.5 Cross Section 

 

The conduit shall be of ample sectional area to facilitate simultaneous drawing of wires. In no case 

shall the total cross section of wires measured overall be more than half the area of conduit. Max. 

no. of wires permissible in various sizes of conduits shall be as below. 

As per IS 

Size of Wire Cu. Conductor Diameter of conduits 

      19  25   

 1.5 sq.mm       5  10 

 2.5 sq.mm       5    8 

 4.0 sq.mm       4    6 

 6.0 sq.mm       3    5 

 10.0sq.mm       2    3 

  

2.3.6 Laying of conduits 
 

Conduits shall be laid either concealed in walls and ceiling or on surface on walls and ceiling or 

partly concealed and partly on surface as required. The surface of the wall must be finished and 

painted to match the other part of the room in case of conceal wiring, PATCH MARKS MUST 

NOT BE VISIBLE. For surface Conduiting the works to performed in highly professional manner 

with high quality of workmanship to maintain the aesthetic look of the conduit with sufficient no.s 

of 16 SWG GI saddles with bases. No Flexible conduits will be acceptable in Conduiting works. 

In case it becomes necessary to use flexible conduits then only flexible GI conduits or Wire 

Centered PVC conduits are acceptable that too with prior approval of Site Engineer. All the 

conduits must be threaded at the end and tightly fixed with boxes, conduits, bends, nipples etc. with 

proper check nuts/ coupler. 

Same rate shall apply for concealed and surface conduiting in this contract. 

 

2.3.6.1 Concealed Conduiting 
 

Concealed conduits in concrete members shall be laid before casting in the upper portion of slab or 

otherwise as may be instructed so as to embed the entire run of conduits and ceiling outlet boxes 

with a cover of min. 12 mm concrete. Conduit shall be adequately tied to the reinforcement to 

prevent displacement during casting at interval of max. 1 min. No reinforcement shall be cut to fix 

the conduits. Suitable flexible joints shall be provided at all locations where conduits cross 

expansion joints in the building. 

 

2.3.6.2 Surface Conduiting 

 

Wherever so desired, conduit shall be laid in surface over finished concrete and / or plaster brick 

works suitable cast aluminum spacer saddles of approved make and finish shall be fixed to the 

finished structural surface along the conduit route at interval not exceeding 600 mm. Holes in the 

concrete or brick works the saddles shall be made neatly by electric drills. Conduit shall be fixed 

on the saddles by means of good quality heavy duty ms clamps screwed to the saddles. 
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2.3.6.3 Painting of conduits and boxes 

All draw/switch/junction/fan hook boxes shall be galvanized/CD plated/painted with red oxide in 

their manufactured form. All ungalvanised/ unplated boxes shall be again painted with red oxide 

paint as required before fixing. Boxes fixed on surface shall, in addition, the painted with finished 

paint of approved color and finish. Before laying conduits shall be painted at such places where 

paint has been damaged. 
 

2.3.6.4 Protection of conduits 

To safeguards against filling up with mortar/plaster etc.. All the outlets and switch boxes shall be 

provided with temporary covers and plugs which shall be replaced by sheet/plate cover as required. 

All screwed and socketed joints shall be made fully water tight with white lead paste. 

CLEANING OF CONDUITS RUNS 

The entire conduit system including outlets and boxes shall be thoroughly cleaned after completion 

of erection and before drawing in of cables. 
 

2.3.6.5 Earthing 

Continuous of wires shall be provided for all points, outlets. Earthing terminal shall be provided 

inside all switch boxes, outlet boxes and draw boxes etc. Earth wire for concealed conduits shall in 

variably be provided by means of bare copper wire draw inside the conduit and connected to earth 

stud of all outlet boxes, switch boxes and draw boxes etc. Earth wire for surface conduit shall be 

by means of bare wire as for concealed conduit or bare copper earth wire taken outside the conduit 

as per schedule of quantities. Connection with conduit shall be made by suitable screwed clamp, 

paint or conduit being removed for making effective electrical connection. 

2.4 WIRING 

Wiring shall be carried out with PVC insulated 660V grade unsheathed single core wires with 

electrolytic annealed stranded copper (unless otherwise stated) conductors and conforming to IS 

694 / 1990. All wires shall be ISI embossed. All wires shall bear manufacturer’s label and shall be 

brought to site in new and original packages. Manufacturer’s certificate, certifying that wires 

brought to site are of their manufacturer shall be furnished as required. All the wires must be FRLS 

type. 

Final connection to light fitting / appliance from termination of point wiring in ceiling / wall light 

outlet boxes shall be made with 660V grade stranded Cu. Conductor unsheathed PVC flexible cords 

conforming to IS 694/1990 and having a cross-sectional area not less than 0.75 sq.mm  

2.4.1 Bunching of wires 

Wires carrying current shall be so bunched in conduits that the outgoing and return wire are drawn 

into the same conduit. Wires originating from two different phases shall not be run in the same 

conduit.  

2.4.2 Drawing of wires 

The drawing of wires shall be done with due regard to the following precautions: 

No wires shall be drawn into any conduit until all work of any nature that may cause injury to wire 

is completed. Care shall be taken in pulling the wire so that no damage occurs to the insulation of 

the wire. Screwed buses shall be provided at conduit terminations. Before the wires are drawn into 

the conduits, conduits shall be thoroughly cleaned of moisture, dust, dirt or any other obstruction 

by forcing compressed air through the conduits if necessary.     

    

2.4.2 Termination / jointing of wires 
 

Sub circuit wiring shall be carried out in loping system.  Joints shall be made only at distribution 

board terminals, switches / buzzers and at ceiling roses / connectors / lamp holders terminals for 

lights / fans / socket outlets.  No joints shall be made inside conduits or junction / draw /   
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inspection boxes.   Switches controlling lights, fans or socket outlets shall be connected in the phase 

wire of the final sub circuit only.  Switches shall never be connected in the neutral wire. 

 

Wiring conductors shall be continuous from outlet to outlet.  Joints where unavoidable, due to any 

special reason shall be made by approved connectors.  Specific prior permission from Engineer-in-

charge in writing shall be obtained before making such joint. 

 

Insulation shall be shaved off for a length of 15 mm at the end of wire like sharpening of a pencil 

and it shall not be removed by cutting it square or wringing. 

 

Standards of wires shall not be cut for connecting terminals.  All stands of wires shall be soldered 

at the end before connection. 

 

Ends of PVC insulated aluminum conductor wire ends before connection shall be properly soldered 

(at least 15 mm length) with suitable soldering material. 

 

Conductors having normal cross sectional area exceeding 4 sq. mm shall always be provided with 

crimping sockets. 

 

At all bolted terminals, brass flat washer of large area and approved steel spring washers shall be 

used. 

 

Brass nuts and bolts shall be used for all connections. 

 

The pressure applied to lighten terminal screws shall be just adequate, neither too much nor too 

less. 

 

Switches controlling lights, fans, socket outlets etc. shall be connected to the phase wire of circuits 

only. 

 

Only certified wiremen shall be employed to do wiring / jointing work. 

 

2.4.4 LOAD BALANCING 

 

Balancing of circuits in three-phase installation shall be planned before the commencement of 

wiring and shall be strictly adhered to. 

 

2.4.5 COLOUR CODE OF CONDUCTORS 

 

Colour code shall be maintained for the entire wiring installation – red, yellow, blue for three 

phases, black for neutral and green for earth. 

 

 

2.5 SWITCHES AND ACCESSORIES 

 

2.5.1 SWITCHES 

All 6 and 16 amps switches shall be of the modular flush mounting type unless otherwise stated, 

suitable for 250 volt AC supply, best quality and of approved make.  The switch moving and fixed 

contacts shall be of silver nickel and silver graphite alloy and contact tips coated with silver.  

Housing of switches shall be made from high impact resistant, flame retarding and ultra violet 

stabilized engineering plastic material. 
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2.5.2 FAN REGULATORS 

Fan regulators shall be fixed inside the switch boxes on grid plates with tapped holes and brass 

machine screws unless otherwise stated, leaving ample space at the back and sides for 

accommodating wires.  If fan regulator is to be fixed at the later date by Owners, provision for such 

fixing in the switchbox shall be provided and a blank of plate over the space meant for regulator 

shall be provided without any extra cost. 

 

2.5.3 SOCKET OUTLETS 

6/16 amps socket outlets shall be of modular flush mounting type, unless otherwise stated, and shall 

be switched, three pin type and fitted with automatic linear safety shutters to ensure safety from 

prying fingers.  Un switched 6/16 amp socket outlets where called for shall also be of three pin type 

socket outlets shall be made from high impact resistant, flame retarding and ultra violet stabilized 

engineering plastic material. 

 

Switches and sockets shall be located in the same plate.  Plates for 6 amp switched / un switched 

power and telephone outlets shall be of the same size and shape. 

 

An earth wire shall be provided along the wires feeding socket outlets for electrical appliances. The 

earth wire shall be connected to the earthing terminal screw inside the box.  The earth terminal of 

the socket shall be connected to the earth terminal provided inside the box. 

 

2.5.4 FLUSH PLATES 
Switches, socket outlets, receptacles, and telephone outlets etc. in walls shall be provided with 

moulded cover plates of approved colour, shape and size made from high impact resistant, flame 

retarding and ultra violet stabilized engineering plastic material, and secured to the box with counter 

sunk / round head chromium plated brass screws unless otherwise stated.  Where two or more 

switches are installed together, they shall be provided with one common switch cover plate as 

described above with notches to accommodate all switches either in one, two or three rows. 

 

One and two gang switch cover plate, telephone outlet cover plate, 6 and 16 amps switched / un 

switched outlet plates, shall have the same shape and size.  Three and four gang switch cover plates 

shall have the same shape and size.  Six and eight gang switch cover plates shall have the same 

shape and size.  Nine and twelve switch cover plates shall have the same shape and size.  Whenever 

five switches, seven switches, ten switches and eleven switches are to be fixed the next higher size 

of gang switch cover plate to be used and extra openings shall be provided with blank-offs. 

 

           

2.5.5 OUTDOOR SWITCHES 
Switches located outdoors shall be, of required size, type and rating and shall be provided in 

weather proof enclosures, with weather proof gasket covers.  The MCS’s/ uses for all outdoor 

switches shall be separate and of required rating. 

 

2.5.6 LIGHTING FIXTURES, FANS AND EXHAUST FANS 
Light fixtures and fittings shall be assemble and installed complete as required and make ready for 

service, in accordance with drawings, instructions and as offered by Engineer-in-charge. 

Wires brought out from junction boxes shall be encased in flexible conduits of make and quality 

approved by Engineer-in-charge for connecting to fixtures concealed in suspended ceilings.  

Flexible conduits shall be provided with a check nuts at both ends. 

Pendant fixtures specified with overall lengths are subject to change and shall be checked with site 

conditions and installed as required. 
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All suspended fixtures shall mounted rigid and fixed in position in accordance with drawings, 

instructions and as approved by Engineer-in-charge. 

Fixtures shall be suspended true to alignment, plumb, level and capable of resisting all lateral and 

vertical force. 

All suspended light fixtures, fans etc. shall be provided with concealed suspension arrangement in 

the concrete slab / roof members.  Making adequate provision for such arrangements at the 

appropriate stage of construction is deemed to be included in Contractors’ scope. 

Exhaust fans shall be fixed and locations shown on the drawings.  They shall be wired to a plug 

socket at a convenient location near the fan in flexible conduits. 

All switch and outlet boxes, and fan regulators shall be bonded to earth with bare copper wire or 

equivalent as required. 

Wires shall be connected to all fixtures through connector blocks. 

Down rods of ceiling fans shall be minimum 19 mm dia class B GI pipes.  These shall be rigidly 

connected to the ceiling fan in an approved manner and shall be connected to the concealed hook 

in the ceiling by means of standard shackle arrangement as approved by Engineer-in-charge. 

 

2.6 MEASUREMENT AND PAYMENT OF WIRING 
Wiring for lights, fans, socket outlets, telephone outlets etc., carried out as per tender specifications 

shall be measured and paid on point basis only unless otherwise specifically stipulated.  The point 

wiring basis shall assume average wiring length and average conduiting length per point base on 

parameters stipulated in paragraph below.  The average wiring length and average conducting 

length forming the basis of point wiring payment, shall take the electrical layouts of the entire 

project into consideration.  Tenderers are advised to seek clarifications, if they so desire, on this 

aspect before submitting their tenders.  No claim for extra payment on account of electrical layouts 

in parts of the project requiring larger average wiring and conduiting length per point whether 

specifically shown in tender drawings or not shall be entertained after the award of contract. 

 

2.6.1 POINT WIRING 
Point wiring shall be carried out as per following parameter. 

In concealed / surface conduit system unless otherwise stipulated. 

Only looping system of wiring shall be adopted throughout. 

 

All accessories shall be flush types unless otherwise stated. 

For estimation of load, following loads per point shall be assumed. 

Light points      100 Watts 

6 amps socket outlet points   100 watts 

Fan points      60 watts 

Exhaust fan points 300 Watts or as specified 

16-amp socket outlet points    1000 watts. 

 

Light points, fan points and 6 amp socket outlet points may be wired on a common final such 

circuit.  Such circuit shall not normally have more than a total of ten light, fan or socket outlets or 

a load of 800 watts.  Wiring from DB to the first switch in each first sub-circuit is defined as circuit 

wiring which shall be wired with on size higher wire. 

 

 

Power circuits shall normally have maximum one 16 amps socket outlet unless otherwise stated.  

Separate circuit shall be run for each geyser, kitchen equipment, window air conditioners and 

similar appliances. 
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Point wiring rates shall include painting of conduits and other accessories as required.  Point wiring 

rates shall include cleaning of dust, splashes of colour wash or paint from all fixtures, fans, fittings 

etc. at the time of taking over of the installation.    



 
 

 

 

2.6.2 LIGHT POINT 
Light point wiring shall commence at the distribution board terminals and shall terminate at the 

terminate at the ceiling rose/connector in ceiling box/lamp holder via the control switch. Rates 

quoted shall be deemed to be inclusive of the cost of entire materials and labour required for 

completion of point wiring thus defined including: a) concealed/surface conducting system 

complete with all accessories, junction/draw/inspection boxes, screwed brass bushes, check nuts 

etc complete as required, b) wiring with stranded copper(unless otherwise stated) PVC insulated 

660Volt grade wires for point wiring including circuit wiring(wiring from distribution board 

terminals to the first switch in the circuit) and terminals etc. complete as required), control switch 

with switch box and cover plate of specified type including fixing screws, earth terminal etc. 

complete as required) loop earthing with bare copper wires. 

 

 

 

2.6.3 CEILING FAN POINT 

Point wiring for ceiling fan points shall be same as for light points in para 6.3 above and shall in 

addition, include ceiling outlet box with recessed fan hoods and provision in the switch box for 

mounting the fan regulator. 

Switch socket shall be earthed with bare copper wires as required. 

 

          

2.6.4 EXHAUST FAN POINT 
Point wiring for exhaust fan point shall be same as for light point above and shall in addition include 

socket outlet near the exhaust fan and control switch with regulator at a convenient location 

complete as required. 

 

3 PINS 5 AMPS SOCKET OUTLET POINT (LIGHTING) 

Point wiring for lighting convenience socket outlet points shall be same as for light points above 

and shall in addition include 3 pin 5 a control switch of specified type mounted in a ms box with 

cover as required and 3rd pin earthed with bare Cu wire as specified 

 

3 PINS 16 AMPS SOCKET OUTLET POINT (POWER) 

Point wiring for lighting convenience socket outlet points shall be same as for light points above 

and shall in addition include 3 pin 5 a control switch of specified type mounted in a ms box with 

cover as required and 3rd pin earthed with bare Cu wire as specified 

 

2.6.5 CIRCUIT WIRING 

Wiring from DB to the first switch in any sub circuit is defined as circuit wiring min. size of PVC 

insulated Cu conductor wires for all circuit wiring for light, exhaust fan, ceiling fan, and lighting 

convenience outlet point shall be 2.5sq.mm unless otherwise specified. Circuit wiring shall not be 

separately measured and paid for point wiring rates shall include the cost of providing circuit wiring 

as required. 

 

SUB MAIN WIRING 

Sub main wiring shall comprise of stranded Cu conductor PVC insulated 660V grade wires in ms 

conduits including loop earthing, termination etc complete as required. Sizes of conduits, no. / type 

/ size of wires and loop earthing shall be as stipulated in the schedule of quantities and / or drawings.  
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Wires shall be drawn in the concealed or surface conduits as required, without being damaged. For 

this purpose draw boxes shall be located at convenient locations. 



 
 

 

Every sub mains shall run in an independent conduit with an independent earth wire of bare Cu as 

specified running along the entire run of conduit. For 1 Ph. One earth wire and for 3 ph. 2 earth 

wire shall run.  

Necessary provision of wire lengths entering and emerging from the conduit shall be made for 

connection. Measurement shall be taken of the actual conduit run containing the wires from one 

point to another. 

 

3.0 MEDIUM VOLTAGE CABLES 
Specifications for cables will be as per enclosed.ES: 8160 

 

4.0 MEDIUM VOLTAGE FINAL DISTRIBUTION BOARDS 

 

STANDARDS AND CODES 

Indian Standard Specifications and codes of practice will apply to the equipment and the work 

covered by the scope of this contract. In addition the relevant clauses of the Indian Electricity Act 

1910 and Indian Electricity Rules 1956 as amended upto date shall apply. 

 

MINIATURE CIRCUIT BREAKER 

The MCB’s shall be of the completely moulded design suitable for operation at 240 / 415 V 50Hz 

system. The MCB’s shall have a rupturing capacity of 10 KA  at 0.5 pf. The MCB’s shall have 

inverse time delayed thermal overload and instantaneous magnetic short circuit protection.Type 

test certificates from independent authorities shall be submitted with the tender. 

 

FINAL DISTRIBUTION BOARDS 

Final distribution boards shall be flush mounting, today enclosed, dust and vermin proof and shall 

comprise of miniature circuit breakers, earth leakage circuit breakers neutral link etc. as detailed in 

the schedule of quantities. The distribution equipment forming a part of the distribution board shall 

comply with the relevant standards and codes of the bureau of Indian Standards and as per detailed 

specification included in this tender document. The board shall be fabricated from 14 gauge CRCA 

sheet steel and shall have a hinged lockable spring loaded cover. All cutouts and cover shall be 

provided with synthetic rubber gaskets. The entire construction shall have IP54 degree of 

protection. The bus bar shall be of Cu having a maximum current density of 1.6 A / sq.mm and 

PVC insulated throughout the length. All the internal connection shall be with either solid Cu PVC 

insulated or Cu conductor PVC insulated wires of adequate rating. All the internal connection shall 

be concealed by providing a hinged protective panel to avoid accidental contact with live points. 

All outgoing equipment shall be concealed direct to the bus bar on the live side. The equipment 

shall be mounted on a frame work for easy removal and maintenance. The sheet steel work shall 

undergo a rigorous rust proofing process, two coats of filter oxide primer and final powder coated 

paint finish. All the circuit shall have an independent neutral insulated wire, one per circuit, and 

shall be numbered and marked as required by the Engineer –in-charge. A sample of the completed 

board is to be got approved by the Engineer-in-charge before commencement of supply and 

erection. 

 

SHEET STEEL TREATMENT AND PAINTING 

Sheet steel materials used in the construction of these units should have undergone a rigorous rust 

proofing process comprising of alkaline degreasing, de-scaling in dilute sulphuric acid and 

recognized phosphate process. The steel work shall receive two coats of oxide filler primer before 

final painting. All the sheet steel shall after metal treatment is given powder coating finish painted 

with two coats of shade 692 of IS-5 on the outside and white in the inside. Each coat of the paint 

shall be properly stove and paint thickness shall not be less than 50 micron. 
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NAME PLATES AND LEBELS 



 
 

 

Suitable engraved white on black nameplate and identification labels of metal for all switch board 

shall be provided. These shall indicate the feeder no. and feeder designation. 

 

5.0 MEDIUM VOLTAGE SWITCHBOARD 

Specifications for switchboard will be as per enclosed ES :8060 

 

6.0 ADDRESABLE FIRE ALARM DETECTION SYSTEM 

Supply, installation& commissioning of addressable low-profile photoelectric smoke detector with 

base(make Honeywell or equivalent as per direction of EIC), low-profile photoelectric heat detector 

with base(make Honeywell or equivalent as per direction of EIC), addressable manual call 

point(make Honeywell or equivalent as per direction of EIC), addressable loop isolation 

module(make Honeywell or equivalent as per direction of EIC), addressable intelligent wall 

mounted strobe cum sound recorder of (make Honeywell or equivalent as per direction of EIC), 

supply of necessary 2x1.5 sqm ( should FR type & make of polycab or equivalent) cable for wiring 

of necessary sensing device to the addressable standalone fire alarm control panel with adequate 

size PVC casing/pipe with all sort of fixing materials and accessories required to complete this job 

in all respect. Supply , installation & commissioning of addressable stand alone fire alarm control 

panel, 198 points (99 detectors & 99 devices), intelligent 80- character LCD display with 

backlighting , detector sensitivity test capability (NFPA 72 coplaint) history file with 1000- event 

capacity with facility of maintenance alert. Entire system should be integrated with existing system 

and commissioning to be done in all respect. 

 

Wiring for fire detection and alarm system shall comprise of connecting main fire alarm system in 

existing fire station building with fire alarm and annunciation panel in the renovated canteen 

building, complete wiring for smoke detectors , heat detectors, response indicators, manual call 

points, electronic hooters etc. inside the building including supply, erection , installation , testing 

and commissioning the system. Incoming supply from main fire alarm panel to 10 zone fire alarm 

and annunciation panel in the canteen building should be done with 6 core X 2.5 sq.mm. PVC 

insulated armoured Cu cable. Internal wiring for fire detection system  inside the new building shall 

be done with 2 C X 1.5 sq.mm. PVC insulated  Cu wire laid in Heavy duty 16 SWG  MS conduits. 

This wiring shall include interconnection of smoke detectors, heat detectors response indicators 

manual call points, electronic hooters and 10 zone fire alarm panel. Smoke detectors shall be 

Ionisation type complete with LED indicators and mounting base. Heat detector shall be ROR cum 

fixed temperature type with LED indicator complete with mounting base. Response indicators shall 

be with Red LEDs and complete with MS housing and anodized Aluminium cover plate etc. 

Manual call points shall be of glass break type complete with MS housing, Hammer and chain 

arrangement. Electronic hooters shall be dual tone type. Fire alarm and annunciation panel shall be 

10 zone type panel with window type annunciation to indicate fire and fault through suitable 

indicator, audio alarm unit complete with push buttons for acknowledge / test / reset with main 

power supply block backed  

by 24 V 60 AH battery backup including built in battery charger. Complete installation shall be 

done as shown in the GA drawing.         

The Fire detection & Alarm System shall be a system comprising of automatic sensor e.g. smoke 

& heat detectors, main panel, zonal panel, hooter, battery charger and other hardware. The system 

shall be designed to provide audio-visual indication at the main panel to be located in fire station 

and zonal panel in control rooms. 

 

Electrical siren shall be provided to cover entire plant area. 
 

Hooters and exit lights shall be provided at required location in the buildings. 
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Panel design and component selection shall be done for future extension up to 10% of specified 

zone or one zone, whichever is maximum in each panel. The design of common facility and 

hardware shall be provided for future extension of zones. 

 

Annunciation with accept/reset push button is to be provided in control room/panel. 

Area wise grouping shall be done in parallel connection of each smoke detector contacts of 

particular. 

It should meet with standard fire code of the India. 

Fire alarm system employing intrinsically safe circuit and shall operate a 24 V DC supply.  

 

8.0 EARTHING 
 

General 

All non-current carrying metal parts of electrical installation shall be earthed properly. All metal 

conduits, trunking,cable sheaths,switchgears,distribution fuse boards, light fittings and all other 

parts made of metal shall be bonded together and connected by means of specified earthing 

conductors to an efficient earthing system. All earthing shall be in conformity with Indian 

Electricity Rules. 

The earthing system shall comprise of- 

a)Earth electrode 

b)Earthing leads 

c)earth conductor 

All three-phase equipment shall have two separate and distinct body earth and single phase 

equipment shall have single body earth. 

 

EARTHING MATERIAL 

 

Materials of which the protective system is composed shall be resistant to corrosion or be 

adequately protected against corrosion. The material shall be as specified in the schedule of 

quantities and shall comply with the following requirements: 

1. Copper – When solid or stranded copper wire is used it shall be of the grade ordinarily required 

for commercial electrical work generally designated as being of 98% conductivity when annealed, 

conforming to Indian standard specifications. 

2. Galvanised Steel – Galvanised steel used shall be thoroughly protected against corrosion by hot 

dipped Zinc coating. The material coating shall withstand the test specified in IS2309: 1969. 

3. The strips to be used shall be in maximum lengths available as manufactured normally avoiding 

unnecessary joints. 

 

EARTHING CONDUCTORS 

 

Earthing conductors shall form the earthing network throughout the installation for earthing of all 

non-carrying metal parts. 

 

CONNECTION OF EARTHING CONDUCTORS 

 

Main earthing conductors shall be taken from the earth connections at the main switch boards to 

all distribution boards in the network. 

Metal conduits, cable sheathing and armouring shall be earthed at the ends adjacent to switch boards 

at which they originate, or otherwise at the commencement of run by an earthing conductor in 

effective electrical contact with cable sheathing, Switches, accessories, lighting fitting etc. shall be 

effectively connected to the loop Earthing conductors. These through rigidly  

secured in effective electrical contact with a run of metallic conduit shall not be considered earthed, 

even though the run of metallic conduit is earthed. 
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EARTHING CURRENT INSTALLATION 

 

The earthing conductors inside the building wherever exposed shall be properly protected from 

mechanical injury by running the same in GI pipe of adequate size. 

Joints shall be reverted and brazed in approved manner. 

Sweated lugs of adequate size shall be used for termination. Lugs shall be bolted to the equipment 

body to be earthed after the metal body is cleaned of paint and other only substances and properly 

tinned. 

 

PROHIBITED CONNECTION 

 

Neutral conductor, pipes conveying water, gas or inflammable liquid, structural steel work, metallic 

enclosures, metallic conduits and lighting protection system conductors shall not be used as a means 

of earthing an installation or even as a link in an earthing system. 

RESISTANCE TO EARTH 

No earth electrode shall have a greater ohmic resistance 3ohms as measured by an approved earth 

testing apparatus. In rocky soil, the resistance may be up to 1 ohm. The electrical resistance 

measured between earth connection at the main switch board and any other point on the completed 

installation shall be low enough to permit the passage of current necessary to operate fuses or circuit 

breakers and shall not exceed 1 ohm. 

 

9.0 ROUTING AND COMPLETION TESTS 

 

INSTALLATION COMPLETION TESTS 

At the completion of the work, the entire installation shall be subject to the following tests— 

1. Wiring continuity test 

2. IR test 

3. Earth continuity test 

4. Earth resistivity test 

Besides the above any other test specified by the local authority shall be carried out. All tested and 

calibrated instruments for testing, labour, materials and incidentals necessary to conduct the above 

tests shall be provided by the contractor at his own costs.  

 

  

Wiring Continuity Test 

All wiring systems shall be tested for continuity of circuits, short circuits and earthing after wiring 

is completed and before installation is energized. 

 

Insulation Resistance Test 

The insulation resistance shall be measured between earth and the whole system conductors, or any 

section thereof with all fuses in place and all switches closed and except in concentric wiring all 

lamps in position of both poles of the installation otherwise electrically connected together, a direct 

current pressure of not less than twice the working pressure provided that it does not exceed 660 

volts for medium voltage circuits.  Where the supply is derived from AC three phase system, the 

neutral pole of which is connected to earth, either direct or through added resistance, pressure shall 

be deemed to be that which is maintained between the phase conductor and the neutral.  The 

insulation resistance measured as above shall not be less than 50 megohms divided by the number 

of points provided on the circuit the whole installation shall not have an insulation resistance lower 

than one megohm. 
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The insulation resistance shall also be measured between all conductors connected to one phase 

conductor of the supply and shall be carried out after removing all metallic connections between 

the two poles of the installation and in those circumstances the insulation shall not be less than that 

specified above. 

 

The insulation resistance between the frame work of housing of power appliances and all live parts 

of each appliance shall not be less than that specified in the relevant Standard specification or where 

there is no such specification, shall not be less than half a megohm or when PVC insulated cables 

are used for wiring 12.5 megohms divided by the number of outlets.  Where a whole installation is 

being tested a lower value than that given by the above formula subject to minimum of 1 Megohms 

is acceptable. 

 

Testing of Earth Continuity Path 

 

The earth continuity conductor including metal conduits and metallic envelopes of cable in all cases 

shall be tested for electric continuity and the electrical resistance of the same alongwith the earthing 

lead but excluding any added resistance of earth leakage circuit breaker measured from the 

connection with the earth electrode to any point in the earth continuity conductor in the completed 

installation shall not exceed one ohm. 

 

Testing of Polarity of non-linked Single Pole Switches 

 

In a two-wire installation, a test shall be made to verify that all non-linked single pole switches 

have been connected to the same conductor throughout, and such conductor shall be labeled or 

marked for connection to an outer or phase conductor or to the non-earthed conductor of the supply.  

In the three of four-wire installation,  a test shall be made to verify that every non-linked single 

pole switch is fitted to one of the outer or phase conductor of the supply.  The entire electrical 

installation shall be subject to the final acceptance of the Engineer-in-charge as well as the local 

authorities. 

 

Earth Resistivity Test 
 

Earth resistivity test shall be carried out in accordance with IS Code of Practice for earthing IS 

3043. 
 

Performance 
 

Should the above tests not comply with the limits and requirements as above the contractor shall 

rectify the faults until the required results are obtained.  The conductor shall be responsible for 

providing the necessary instruments and subsidiary earths for carrying out the tests.  The above  

tests are to be carried out by the contractor without any extra charge. 

 

Tests and Test Reports 

The contractor shall furnish test reports and preliminary drawings for the equipment to the 

Engineer-in-charge for approval before commencing supply of the equipment.  The Contractor 

should intimate with the tender the equipment intended to be supplied with its technical 

particulars.  Any test certificates etc., required by the local Inspectors or any other Authorities 

would be supplied by the Contractor without any extra charge. 

10.0 LICENCED SUPERVISOR AND WORKMAN  : 

 It is obligatory under the IE Rules that all electrical installation works shall be executed under 

qualified electrical Supervisor holding Electrical Supervisor’s Certificate of Competency, granted 

by the State Licensing Board. The Contractor will decide in consultation with the Engineer-in-

Charge on the number of Electrical Licensed Supervisors to be engaged on the job. If the volume 

of work is such that it requires more than one such supervisor, and than employ such number.  
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The Contractor may employ artisans and wiremen but must also have sufficient number of highly 

skilled licensed electricians and workmen for the installation of switch fuses, distribution board, 

HT & LT switch gears, under ground cable work etc. 

 

 The Contractor will remove any such workmen from the site of work who in the opinion of the Site 

Engineer is not sufficiently efficient or otherwise unsuitable for any reason whatsoever, upon 

receipt of intimation in writing by Engineer-in-Charge. The decision of Engineer-in-Charge shall 

be final. 

11.0 INFORMATION TO BE FURNISHED BY TENDERER: 

The tenderer shall furnish the following information along with the tender: 

 

1.  Contractor’s License Number  and       : 

       next date of renewal. 

 

2.  Name of Electrical Supervisor  with     : 

       registration Number.    

 

3.  Parts in which Electrical supervisor’s   :  

                  certificate of Company has been issued 

                  by the Licensing Board. 

 

4.  Next Date of renewal of supervisor’s   : 

      certificate. 

The owner in case the above information is not furnished may reject the tender without assigning any reason 

whatsoever. 

12.0 TEST REPORT AND BILLS: 

  

 Within 15 days from the date of completion of prior to the date of final measurement of work, 

whichever is earlier the Contractor will furnish the installation test report, of which all tests must 

be carried out in presence of the Site Engineer and Contractor’s Supervisor and signed by both of 

them. First and final bill shall not be paid to the Contractor unless a complete and satisfactory test 

report is received by the Engineer-in-Charge on the installation. 

          

13.0 TESTING AND COMMISSIONING OF INSTALLATION: 

 

 After satisfactory completion of the job, the contractor should apply to the AT&T or networking 

Contractor of IOCL for approving the networking work. The owner will assist the Contractor for 

get the installation approved before commissioning the installation.  

 

14.0 COMPLETION TEST: 

 

 On completion of wiring (or an extension to an installation) a certificate will be furnished by the 

Contractor in a prescribed from duly signed by the certified supervisor under whose direct 

supervision of the installation was carried out. The certificate will obtain the following main points. 

 

a)  Continuity test for each circuit. 

b)  Physical verification for ferruling, numbering and no damage. 

c)  Megger value of all cables, circuits etc. 

d)  Earth resistance value of earth stations.  

e)  Any other routine test specified by the engineer in charge.     
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The contractor will be supplied with one copy of the drawing. On completion of the work, he will 

submit the drawing therein: 

 

a)  Circuit routes and points. 

b)  Schedule of wires. 

c)  DB details. 

d)  Schedule of DBs. 

e)  All drawing as required by the Engineer in charge after completion. 
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Part- D 

Approved Make List 

SCHEDULE OF APPROVED MAKE FOR AIIMS, Deoghar 
All material specified in this tender document must confirm to the brand name and be of the first quality. Samples of 

all materials to be used must be submitted and got approved from the Engineer in charge before procurement and use. 
 

CIVIL & INTERIOR WORKS  

 

SL NO. MATERIAL BRAND NAME 

1 Cement ACC/ Ultratech/ Lafarze /Prisim / Birla Crop Ltd. 

2 TMT Bars Tiscon, Elegant, SRMB Sail/ RINL 

3 Flush Doors GREENPLY, CENTURY,MERINO, Green lam 

4 Plywood (HPL) Greenply,  Century , Green lam, MERINO 

5 Decorative Plywood vineer True wood, Archid, Green decowood, Century, Mayur 

, Merino 

6 Laminate  Formica, Sumnica, Century , Green lam, Silicon, 

Merino 

7 Locks  Godrej , Hettich, Hafelle, Ozone, 

8 Aluminum Sections  INDAL, Hindalco 

9 Floor spring Hardwyn, Ozone, Garnish, Godrej/ Everite 

10 White Cement Birla White, JK 

11 Glass, Mirror Pilkington, Saint Gobain, Modi 

12 Acrylic Emulsion Paint ICI , Asian paint , Berger, Nerolac 

13 Cement primer Berger, ICI  

14 Enamel Paint ICI, Berger, Asian paint/ Nerolac 

15 Ceramic Tiles Nitco, Somany, Kajaria, Orient 

16 Waterproofing Compound  Sika, Laticrete 

17 Gypboard False ceiling SAINT GOBAIN / USG BORAL/ Arm Strong/ 

Gypsum false ceiling gypsum India Ltd/ Bearl 

Gypsum, India gypsum Laffarge 

18 Mineral Fiber Board False Ceiling   Arrmstrong/ USG Boral/ India Gypsum 

19 Acoustic Wall Panel Armstrong / Anuton 

20 Laminated Wooden Wall Panel Armstrong / Anuton 

21 Perforated Gypboard Wall Panel Saint Gobain / USG Boral/ India Gypsum 

22 Solid Wooden Flooring  Square Foot/ Pergo/Armstrong  

23 Glass Mosaic Tiles  Italia, Bisaza/ Mridul /Birazza/ Pace India 

24 Adhesive  Sika, pidilite or approved equivalent 

25 Carpet  Barber point / Piccolo 

26  Urinary Modesty Panels angular Greenply,  Century , Green lam, MERINO 

27 BESCO cubical ZMS black Greenply,  Century , Green lam, MERINO 

28 Ceramic/ Glazed Ties  Kajaria/Somany/Nitco/AGL/Jhonson 

29 White Cement ACC, Birla, J.K White 

30 Vitrified / Digital Glazed Vitrified Floor 

Tiles (DGVT) 

AGL, Nitco, Rak, Kajaria, Somany, Jhonson 

31 Tile Fixer/ Adhesive /Epoxy/ grouts  Fosroc,CICO,Sika, Pidilite, Balendura, Letecret, 

Hindcon chemical Ltd.  

32 Water Proofing Compound Fosroc, Kika, Pidilite, CICO, Impermo, HIndcon 

Chemical Ltd.  

33 Paint/ Primer 1st Quality Paints of Berger, Neroloac, Asian, ICI 

34 Acrylic Exterior Paint APEX Ultima, Weather coat all guard, Weather Shield 

Max 

35 Cement Based Wall Putty JK/Birla/Sara 

36 Sanitary fittings & Accessories Hindware, Parryware, Cera, nycer, Jaquar 
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37 

C.I. Manholes Frame & Covers & C.I. 

Grating NECO, RIF, SKF,BIC 

38 Ball Valves Zoloto, Leader, Castle, Kalpona, Kirloskar 

39 Mirror MODI Guard, Saint-Gobain 

40 

Stainless Steel Door Handles, Locks/ 

Latches & Fittings 

Dorset, Godrej, Harrision, Plaza, Yale, Dorma, Ozone, 

Geze 

41 Stainless Steel Pipes & Fittings Sail, Jindal, Tata, (TISCO), Salim 

42 Aluminium Section Hindalco, Jindal, Indal 

43 Steel fire Rated Door Shutter Sukri, Shakti-Met, Navair, Adhunik 

44 Fasteners Skippter, HR Steel Industries, Royal Balaji, Howrah 

45 P.T.M.T Bath Accessories Prayag, Shakti 

46 

Pre- Painted Galvanised Iron Sheet 

(PPGI) TATA,- Bluescope, Bhushan Power & Steel 

47 MS ERW Pipe Bhushan Power& Steel, Jindal 

 

ELECTRICAL ITEMS: 

 

SL 

No. 

MATERIAL BRAND NAME 

1 MS. Conduit ERW(ISI) AKG,BEC,ICI 

2 Wires Finolex, Havels, KDK 

3 Switches Sockets  Anchor Roma, Crabtree, MK , Legrand/ Parasonic / 

Northwest/ Havells/ CLIPSAL/ MK/ Scheinder 

4 H.T cables Nicco, Havels, Polycab 

5 Light Fittings Philips/ WIPRO/Syska 

6 Distribution Boards Havels, MK, Legrand/ L&T/ Legarnd/ Siemens/ 

Scheinder 

7 Lamps Philips, Osram, Hettich, Syska 

8 MCB , MCCB  Havels, MK, Legrand/ L&T/ Legrand /Scheinder/ ABB/ 

Siemens 
 

LIGHT FITTINGS 
 

SL 

NO. 

MATERIAL BRAND NAME 

1 Led Downlight Light 28W, 

4000K/5000K, Dimmable, 8" 

Philips/Havells/Wipro/SYSKA LED/Lighting 

Technologies India Pvt. Ltd.  

2  Led Downlight Light 15W Square, 

6"‐15" 6.5K 

Philips/Havells/Wipro/SYSKA LED/Lighting 

Technologies India Pvt. Ltd.  

3  Led Downlight Light 14W, 

4000K/5000K, Dimmable 

Philips/Havells/Wipro/SYSKA LED/Lighting 

Technologies India Pvt. Ltd.  

4  LED Strip Light, 3000k / 6000k / 

R/G/B IP65 

Philips/Havells/Wipro/SYSKA LED/Lighting 

Technologies India Pvt. Ltd . 

5  6CH 2A New Leading Edge 

Dimmer.  

Philips/Havells/Lighting Technologies India Pvt. Ltd. 

6 48 Channels DMX scene Controller  Philips/Havells/Lighting Technologies India Pvt. Ltd.  

7 3CH  650Ma LED  Driver  Philips/Havells/Lighting Technologies India Pvt. Ltd. 

8 1 Port Programming Gateway.  Philips/Havells/Lighting Technologies India Pvt. Ltd 

9 Logic Automation Module  Philips/Havells/Lighting Technologies India Pvt. Ltd. 

10 TP+N type surge protector=SPD 

Euro-2  

Philips/Havells/Lighting Technologies India Pvt. Ltd. 

11 DLP Panel.  Philips/Havells/Lighting Technologies India Pvt. Ltd. 
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12 panel Power Interface EU  Philips/Havells/Lighting Technologies India Pvt. Ltd.  

13 Mount Front End Devices with Panel 

Power Interface   

Philips/Havells/Lighting Technologies India Pvt. Ltd.  

14 25A "C" Series Dipole MCB  Philips/Havells/Lighting Technologies India Pvt. Ltd.  

15 750mA power supply module  Philips/Havells/Lighting Technologies India Pvt. Ltd.  

16 44M Distribution Board  Philips/Havells/Lighting Technologies India Pvt. Ltd. 

17 Output 10-30V DC Current 5A DC  

of SMPS   

Philips/Havells/Lighting Technologies India Pvt. Ltd. 

 

FIRE FIGHTING  

 

SL 

NO. 

MATERIAL BRAND NAME 

1 Single-ended Reflected Type Beam 

Smoke Detector with mounting kit. (M-

Beam1224)  

 

System Sensor / Apollo/ GST  

2 Break glass type manual call box with all 

accessories. 

 

Agni / Reavel/ System Sensor  

3 Electronics hooter with all accessories. 

 

Agni / Reavel/ System Sensor  

4 02 Zone Conventional Fire panel with 

display & standard battery backup  

Agni / Reavel/ System Sensor  

5 2 x 1.5 mm2 FRLS copper Armoured  Havels/Nicco / Polycab 

6 ABC type Fire Extinguisher refilling with 

ISI Marked ABC powder Cap. 6 kg. 

Safeguard / Safepro Fire/ Guards  

 
 

HVAC ITEMS: 

 

Sl No Detail of Equipment / Material Make/Manufacturer 

1 

Propeller Fans 
 

Crompton/ Khaitan/ Alstom/ Bajaj/GE 
 

2 Thermostat /Humidistat Honeywell / Johnson / Siemens /Schneider 
3 Purge Valve/ Drain Valve  

 

Audco/Advance / Anergy/Zoloto 

4 PVC /uPVC pipe Polypack/Supreme/Astral/Finolex  
 

5 

Room Thermostat 
 

Honeywell/ Johnson/ Siemens/ Schneider 
 

6 

Laminar Flow HEPA tent 
 

Systemair/TROX/American Air Filter/ Conaire/ 

Thermadyne/ Airtech 
 

7 

Expanded Polystyrene Insulation 

 

Styrene Packing/Mettur Beardsell/ Toshiba/Trocellin/ 

Thermobreak 

 

8 

XLPE Insulation 

 

Supreme/ Vidoflex/ Trocellene 

 

9 

Nitrile Rubber /EPDM 

Insulation with antimicrobial 

 

K-Flex/Superlon/Armacell/Supreme 
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10 

Polyurethane Foam (PUF) 

Insulation 

 

Styrene Packaging & Insulations/Lloyd 

Insulations/Supreme 

 

11 

Pre insulated Ducts 

 

Pal/Zeco/ ALP/ Kingspan/ Spiro / UP Twiga 

 

12 

Inline Fans 

 

Kruger / Nicotra/ Greenheck/ Ostberg 

 

13 Humidifier KEPL / Rapid cool/ Emerald /Enmax 

14 

GI/ MS Piping 

(chilled/condenser/drain/hot) 

 

Jindal-Hissar/TATA/SAIL 

 

15 

Flexible Duct Connection 

 

Airflow/Pyroguard / Rolastar/ UP Twiga 

 

16 

Fire Damper Actuator 

 

Belimo/Siemens/Danfoss/Honeywell 

 

17 

Fire Dampers / Smoke Dampers 

 

Trox/ Greenheck/Ruskin Titus/Systemair 

 

18 

Filters -Pre/ Fine/ Hepa & BIBO 

 

Thermadyne / Spectrum/ Camfil/ American Air Filter 

 

19 

Fan Coil Units with Fans 

 

VTS/Flaktwood/Daikin/Carrier/Johnson Control 

 

20 

Factory Fabricated Duct & 

Flanges 

 

Rolastar / Zeco / Ductofab / Technofab/GPS Spiro 

 

21 

Duct Dampers/ Grills/ Diffuser/ 

VCD/ Collar Damper etc. 

 

Caryaire / Systemair/ Conaire/ Dynacraft /Airflow 

 

22 

Aluminium Sheet for Ducts 

 

Jindal/ Hindalco/ Indal 

 

23 

Axial Flow Fans 

 

Kruger / Systemair /Greenheck/ Wolter/Nicotra 

 

24 

Air Distribution (Ducting) -

GI/GSS Sheets 

 

SAIL / TATA Steel/ Jindal-Hissar 

 

25 

Air Handling Units with Coils 

etc. 

 

Zeco/ Edgetech/VTS/ Waves/Flaktwood 

 

26 

Adhesives for Insulation 

 

Pidilite/Superlon / Armacell 
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SCHEDULE- E 

Scope of Work 
 

The Contractor/ vender shall have to Execute following Work. 
 

1. Dismantling, cutting, cleaning of debris stacking, disposing etc. all complete shall be done as per 

direction of engineer in charge by the successful contractor. 

2. The successful vendor has to submit GFC drawing of construction plan to the client for approval 

before executing the work at his own cost. And nothing shall be paid extra in this regards. 

3. The successful vendor shall have to submit the sample of item before executing work and after getting 

the approval from competent authority/ engineer in charge. The sample may be used for execution 

purpose. 

4. The vendor is advised to use only approved make of items as per CPWD approved make list, in case of 

non – availability of material of approved make, prior approval from Engineer- in – charge shall be 

obtained for other make 

5. The work shall be executed as per standards of CPWD, specification, GCC & SCC norms. 

6. The vendor shall maintain the inventory of critical spare parts for the connective and preventive 

maintenance during DLP period. 

7. The expansion joints must be water leaked proofed joint, and the functionality of system must be 

ensured up to 1 years. If any malfunctinality occur in future the same parts/ items should be replaced 

or same alternative arrangement must be done with immediate effect. 

8. The guarantee of work shall be up to 1 years. 

9. The successful vendor has to submit the PERT/CPM- chart to client to achieve the desired milestone 

with in stipulated date of completion through Bar chart, failing which the necessary deduction in RA 

bill shall be done as per Mile stone chart mentioned in Tender documents. 

10. The contractor shall have to submit the necessary test report as per approved govt. Norms/BIS. 

11. Quantity mentioned in BOQ may increase or decreases as per site requirement. 
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